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NOTICE TO BIDDERS 

NOTICE IS HEREBY GIVEN that sealed bids will be opened and read in public by the Purchasing Agent for 
Township of Franklin, Somerset County, Municipal Building 475 DeMott Lane, Somerset, New Jersey, at 11:00 a.m. 
prevailing time on July 23, 2025 for the following: 

CATALPA PARK 
B25-018-ENG 

 
Bids shall be delivered in sealed envelopes and addressed to Cindy Belanger, Purchasing Agent, Purchasing Office at 
the Municipal Building, 475 DeMott Lane, Somerset, NJ 08873, clearly marked on the outside with the contract 
name and number, bearing the name and address of the bidder on the outside. 
 
Drawings/plans for this bid are free of charge and MUST be obtained in person at the office of the Purchasing 
Administrator, during regular business hours 8:30 am thru 4:00pm on or after June 9, 2025.  Specifications and 
instructions may be obtained at the Purchasing Office or can be downloaded from the website 
https://www.franklintwpnj.org/    
 
Bidder shall submit with the bid a certified check, cashier’s check or bid bond in the amount of ten percent (10%) of 
the total price bid, but not in excess of $20,000, payable unconditionally to Franklin Township, along with a Certificate 
(Consent of Surety) with Power of Attorney for full amount of bid price from a Surety Company authorized to do 
business in the State of New Jersey and that said Surety will furnish a Performance and Payment Bond in amounts of 
100% of successful bidder’s contract. 
 
*All Bid Addenda and bid tabulations will be issued on the website at https://www.franklintwpnj.org/  and processed 
in accordance with N.J.S.A 40A: 11-23(c). All interested respondents should check the website from now through bid 
opening.  It is the sole responsibility of the respondent to be knowledgeable of all addenda related to this procurement. 
 
Bidders shall comply with the requirements of N.J.S.A. 10:5-31 and N.J.A.C. 17:27 et seq. 
 
Cindy Belanger, QPA, RPPO 
Posted:  June 9,  2025

TOWNSHIP OF FRANKLIN, COUNTY OF SOMERSET  
475 DeMott Lane, Somerset, NJ 08873-6704 

MUNICIPAL BUILDING 
Somerset, NJ 08873-6704 

 

PURCHASING DEPARTMENT 
Cindy Belanger 

Purchasing Agent, QPA, RPPO  

PHONE: (732) 873-2500 ext. 6239 
Email: Cindy.Belanger@franklinnj.gov 
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TOWNSHIP OF FRANKLIN, COUNTY OF SOMERSET  
 

GENERAL INSTRUCTIONS  
 
1. SUBMISSION OF BIDS 

A. Sealed bids shall be received in accordance with public advertisement as required by law, a copy of said notice being 
attached hereto and made a part of these specifications. 

 
B. Each bid shall be submitted on the proposal form attached, in a sealed envelope  
 (1)  addressed to the Purchasing Agent  
 (2)  bearing the name and address of the bidder on the outside 
 (3)  clearly marked "BID" with the name of the item(s) being bid.  
       Provide One (1) Original & one (1) copy of the bid. 

(4) The Township is storing all responses electronically; therefore submit all pages of the response on a CD or flash drive in 
addition to the printed copies. 

 
C. It is the bidder's responsibility to see that bids are presented to the Purchasing Agent on the hour and at the place designated. 

The Township disclaims any responsibility for bids forwarded by regular or express mail. If the bid is sent by express mail, the 
designation in B. above must also appear on the outside of the express company envelope. Bids received after the designated 
time and date will be returned unopened. 

 
D. The Township reserves the right to postpone the date for presentation and opening of bids and will give written notice of any 

such postponement to each prospective bidder as required by law. 
             

E. More than one bid from an individual, a firm or partnership, a corporation or association under the same or different 
names shall not be considered. 

 
 
2. BID SECURITY 

The following provisions, if indicated by an (x), shall be applicable to this bid and be made a part of the bidding documents: 
  

A.  BID GUARANTEE    
Bidder shall submit with the bid a certified check, cashier’s check or bid bond in the amount of ten percent (10%) of the total 
price bid, but not in excess of $20,000, payable unconditionally to the Township. 

 
When submitting a Bid Bond, it shall contain Power of Attorney for full amount of Bid Bond from a surety company authorized 
to do business in the State of New Jersey and acceptable to the Township. 

 
The check or bond of the unsuccessful bidder(s) shall be returned as prescribed by law.  The check or bond of the bidder to 
whom the contract is awarded shall be retained until a contract is executed and the required performance bond or other 
security is submitted.  

 
The check or bond of the successful bidder shall be forfeited if the bidder fails to enter into a contract pursuant to statute. 
Failure to submit the required bid guarantee shall be cause for rejection of the bid. 
 
 

B.  CONSENT OF SURETY          
Bidder shall submit with the bid a Certificate (Consent of Surety) with Power of Attorney for full amount of bid price from a 
Surety Company authorized to do business in the State of New Jersey and acceptable to the Township, stating that it will 
provide said bidder with a Performance and Payment Bond in the full amount of the bid.  This certificate shall be obtained in 
order to confirm that the bidder to whom the contract is awarded will furnish Performance and Payment bond from an 
acceptable surety company on behalf of said bidder, any or all subcontractors, or each respective subcontractor, or any 
combination thereof, which results in performance and payment security equal to the total amount of the contract, pursuant to 
statute. 
 
Failure to submit this shall be cause for rejection of the bid. 
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C.  PERFORMANCE AND PAYMENT (LABOR AND MATERIAL) BOND 
Successful bidder shall simultaneously with the delivery of the executed contract, submit an executed Performance and 
Payment bond in the amount of one hundred percent (100%) of the acceptable bid as security for the faithful performance of 
this contract and guarantee of all payments to laborers and suppliers for the labor and material used in the work 
performed in the contract..  
 

 
 D.   MAINTENANCE BOND: REQUIRED IF CHECKED  
 

1. Upon acceptance of the work by the Township, the vendor shall submit a maintenance bond in the amount of 
ten percent 10% guaranteeing against defective quality of work or materials for the period of one (1) year.  
 

2. The performance bond provided shall not be released until final acceptance of the whole work and then only if 
any items or claims have been satisfied and any maintenance bonds required have been executed and 
approved by the Township. 

 
3. The surety on such bond or bonds shall be a duly authorized surety company authorized to do business in the 

State of New Jersey and acceptable to the Township. 
 

 
3.   QUOTATIONS, BIDS AND FORMS 

A.   (1). Franklin Township, County of Somerset is exempt from any local, state or federal sales, use or excise   tax.  Franklin 
Township will not pay service charges such as interest and late fees.   
(2). The Township of Franklin or any of its offices and divisions will not complete credit applications  as a result of 
contract(s) resulting from award based on these specifications.   

 
B.  Bids must be signed in ink by the bidder, all quotations shall be made with a typewriter or pen and ink.  Any quotation 

showing any erasure alteration must be initialed by the bidder in ink.  Unit prices and totals are to be inserted in spaces 
provided. 

 
C.   Failure to sign and give all information in the bid may result in the bid being rejected. 
 

D. Insert prices for furnishing all of the material/or labor described. Prices shall be all inclusive (gross) including all 
transportation charges fully prepaid by the contractor (F.O.B. destination, freight prepaid) and placement as 
designated by the Township.  No additional charges will be allowed for any transportation costs resulting from partial 
shipments made at vendors’ convenience when a single shipment is ordered.  

 
E. Any bidder may withdraw his bid at any time before the time set for receipt of bids. No bid may be withdrawn in the 

60 day period after the bids are received, except as provided by N.J.S.A. 40A:11-23.3. 
 

F. All forms shall be completed and attached to the bid proposal.  BIDDER IS ALERTED TO THE BID DOCUMENT 
CHECK LIST PAGE. 

 
4. INTERPRETATIONS AND ADDENDA 

A. The bidder understands and agrees that its bid is submitted on the basis of the specifications prepared by the Township. The 
bidder accepts the obligation to become familiar with these specifications.  

 
B. Bidders are expected to examine the specifications and related documents with care and observe all their requirements.  

Ambiguities, errors or omissions noted by bidders should be promptly reported in writing to the Purchasing Administrator.  In 
the event the bidder fails to notify the Township of such ambiguities, errors or omissions, the bidder shall be bound by the bid.  

 
C. No oral interpretation of the meaning of the specifications will be made to any bidder. Every request for an interpretation shall 

be in writing, addressed to the Purchasing Administrator.  In order to be given consideration, written requests for interpretation 
must be received at least ten (10) days prior to the date fixed for the opening of the bids.  Any and all such interpretations and 
any supplemental instructions will be in the form of written addenda to the specifications, and will be distributed to all 
prospective bidders, in accordance with statute N.J.S.A. 40A:11-23 (c)(2). For all contracts for construction work, notice shall 



  4 

be provided no later than seven days, Saturdays, Sundays, or holidays excepted, prior to the date for acceptance of bids, to 
any person who has submitted a bid or who has received a bid package in any of the following ways: i) in writing by certified 
mail or ii) by certified facsimile transmission, meaning that the sender's facsimile machine produces a receipt showing date 
and time of transmission and that the transmission was successful or iii) by a delivery service that provides certification of 
delivery to the sender  All addenda so issued shall become part of the contract documents, and shall be acknowledged by the 
bidder in the bid.  The Township’s interpretations or corrections thereof shall be final.  

              
D. 1. If the amount shown in words and its equivalent figures do not agree, the written words shall be binding.  Ditto marks are 

not considered writing or printing and shall not be used. 
  

2. In the event that there is a discrepancy between the unit prices and the extended totals, the unit prices shall prevail.  In the 
event there is an error of the summation of the extended totals, the computation by the Township of the extended totals shall 
govern. 

 
5. BRAND NAMES, STANDARDS OF QUALITY, PATENTS 

A. Only manufactured and farm products of the United States, wherever available, shall be used on this contract in accordance 
with prevailing statutes. 

   
B. Brand names and/or descriptions used in this bid are to acquaint bidders with the type of commodity desired and will be used 

as a standard by which alternate or competitive materials offered will be judged.  Competitive items must be equal to the 
standard described and be of the same quality of work. Variations between materials described and the materials offered are 
to be fully explained by the bidder on a separate sheet and submitted with the proposal form.  Vendor's literature will not 
suffice in explaining exceptions to these specifications.  In the absence of any or equivalent product request by the bidder, it 
will be presumed and required that materials as described in the proposal be delivered. 

 
C. It is the responsibility of the bidder to demonstrate the equivalency of item(s) offered. The Township reserves the right to 

evaluate the equivalency of a product which, in its deliberations, meets its requirements. 
 
D. The contractor shall hold and save harmless the Township, its officers, agents, servants, and employees, from any liability of 

any nature and kind for or on account of the use of any copyrighted or un-copyrighted composition, secret process, patented 
or unpatented invention or article furnished or used in the performance of this contract. 

 
E. Estimated Quantities, the Township has attempted to identify the item(s) and the estimated amounts of each item bid to cover 

its requirements; however, past experience shows that the amount ordered may be different than that submitted for bidding.  
The right is reserved to decrease or increase the quantities specified in the specifications pursuant to Statute.  No minimum 
purchase is implied or guaranteed.  
 
 

6. AWARD OF BID 
A. The Township reserves the right to accept or reject any or all bids, to waive identified irregularities and technicalities, and to 

award in whole or in part to the lowest responsible bidder, in accordance with applicable laws. Without limiting the generality of 
the foregoing, any bid which is incomplete, obscure, or irregular may be rejected, any bid having erasures or corrections in the 
price sheet may be rejected; any bid in which unit prices are omitted, or in which unit/total prices are unbalanced, may be 
rejected; any bid accompanied by any insufficient or irregular certified check, cashier's check or bid bond may be rejected.  

 
B. The Township further reserves the right to award  each branch separately to the lowest responsible bidder meeting 

specifications or to make an award based on the total bid to the bidder whose total sum is the low bid meeting the 
specifications, whichever in the awarding authorities' opinion is in the best interest of the Township.  Without limiting the 
generality of the foregoing, the Township reserves the right to award a contract based on either option that may be described 
in the bid proposal or based on any combination thereof. 

 
C. The Township reserves the right to award equal or tie bids to the vendor whose response, in the discretion of the contracting 

unit, is the most advantageous, price and other factors considered. In such a case, the award resolution or purchase order 
documentation shall explain why the vendor selected is the most advantageous, in accordance with N.J.S.A. 40A:11-6.1.. 

 
D. Should the bidder, to whom the contract is awarded, fail to enter into a contract, the Township may then, at its option, accept 

the bid of the next lowest responsible bidder. 
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right to terminate this contract by giving written notice to the contractor of such termination and specifying the effective 
date of termination. Such termination shall relieve the Township of any obligation for balances to the contractor for work 
not yet completed or approved by the Township. 

 
 D. Notwithstanding the above, the contractor shall not be relieved of liability to the Township for damages sustained by the 

Township by virtue of any breach of the contract by the contractor and the Township may withhold any payments to the 
contractor for the purpose of compensation until such time as the exact amount of the damage due the Township from 
the contractor is determined. 

 
 E. The contractor agrees to indemnify and hold the Township harmless from any liability to subcontractors/suppliers 

concerning payment for work performed or goods supplied arising out of the lawful termination of the contract by the 
Township under this provision. 

 
 F. In case of default by the successful bidder, the Township may procure the services from other sources and hold the 

successful bidder responsible for any excess costs occurred. 
 
G. Continuation of the terms of this contract beyond the fiscal year is contingent on availability of funds    in the following 

year’s budget. In the event of unavailability of such funds, the Township reserves the right to cancel this contract. 
 
39. DELIVERY AND INSPECTION:  
 

A. Bidders shall guarantee delivery of materials in accordance with the delivery schedule provided in the specifications 
and/or bid proposal form. 

                                                            
B. All materials, equipment, supplies and/or services delivered to or performed for the Township shall be inspected upon 

delivery to insure compliance with specifications. Items which are not in accordance with the specifications will be 
rejected. 

 
C. The successful bidder shall guarantee any and all materials and services supplied under these specifications. Defective 

or interior materials shall be replaced at the expense of the contractor. In case of rejected materials, the contractor will 
be responsible for return freight or removal from the site and proper disposal. 

 
40. PAYMENTS 
 
 A. All payments will be processed in accordance with the Prompt Payment Act NJSA 2A:30A-1 et seq. and the 

Public Works payment requirements of 40A:11-16-2,16.3 and 16.4.  The bidder must provide an itemized 
invoice and signed Purchase Order/Voucher. The Voucher will be certified correct by the Department Head 
who receives the material or service. Payment will only be made following the approval of the Township 
Council. The Township Council meets and approves warrants on the second and fourth Tuesday of each 
month, except July, August and December, when they meet only on the 2nd Tuesday of the month. Payment 
vouchers and invoices must reach the Department for review no later than three weeks before the Township 
Council meeting in order for payment to be on the agenda for approval. Once approved by Council, payment 
is made within five days.  

 
 B. Acceptance of the final payment by the bidder shall be considered as a release in full of all claims against the 

Township of Franklin, Somerset County. 
 
 C. Partial and Final Payments:  
 

If the work progresses according to this contract, the contractor will be paid 98 percent (98%) of the work 
completed during the preceding month. 
 
Upon completion of the work and acceptance by the Township, contractor will receive full final payment, 
including the 2 percent (2%) retainage held during the project. 
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All retainage shall be processed in accordance with NJSA 40A:11-16.1. 
 

 D. Township of Franklin will not pay penalties, interest, or late fees. No employee is authorized to sign a letter or 
credit of any other document that represents a legal commitment on the part of the Township to pay additional 
fees. 

 
 
41. INSURANCE & INDEMNIFICATION 
 

A. INDEMNIFICATION 
 
 If it becomes necessary for the bidder to enter upon the premises or property of the Township, or any other property 

not owned by the Township but where the bidder is acting as an agent for the township, to construct, erect, inspect, 
make delivery or remove property hereunder, the Contractor covenants and agrees to take, use, provide and make all 
proper, necessary and sufficient precautions, safeguards and protection against any accidents, injuries or damages. 
This includes land, and adjacent or nearby areas where incidental operations are performed including areas off the 
project site used for the purpose of storing materials, and excluding permanent locations of any insured party.  

 
 The obligation to indemnify and hold  the Township of Franklin  harmless under this Agreement shall extend to any 

negligent acts or omissions of the Contractor, its agents, employees, any of its Subcontractors, their agents, 
employees, anyone directly or indirectly employed by the Contractor or its Subcontractors, or anyone for whose acts 
they may be held liable. This obligation shall not limit, negate, diminish or otherwise reduce any other rights or 
obligations that may exist as to a party or person as described under this section. 

 
 In any claim by an employee of the Contractor, the Contractor’s Subcontractors, anyone directly or indirectly employed 

by them, or anyone for whose acts they may be liable, that may be made against the  Township of Franklin  or any 
person or entity indemnified under this Agreement, the indemnification obligation shall not be reduced or limited by any 
limitation on the amount or type of damages, compensation or benefits payable by or for the Contractor, or its 
Subcontractors, under any laws, regulations or acts regarding workers compensation, disability benefits or any other 
employee benefits. 

 
B. INSURANCE 

 
 Contractor shall procure and maintain for the duration of the contract insurance against claims for injuries to persons or 

damages to property which may arise from or in connection with the performance of the work hereunder by the 
Contractor, his agents, representatives, employees, or subcontractors. A Certificate of Insurance shall be filed with the 
Township of Franklin prior to commencement of the work. 
 
C. MINIMUM SCOPE AND LIMIT OF INSURANCE  
 
1. Commercial General Liability (CGL):  Coverage for all operations including, but not limited to, contractual, 

products and completed operations, and personal injury with limits no less than $1,000,000 per occurrence. If a 
general aggregate limit applies, either the general aggregate limit shall apply separately to this project/location or 
the general aggregate limit shall be twice the required occurrence limit.  

 
2. Automobile Liability: Coverage for all owned, non-owned and hired vehicles with limits not less than $1,000,000 

per occurrence, combined single limits (CSL) or its equivalent. 
 
3. Workers Compensation: As required by the State of New Jersey and Employers Liability with limits not less than 

$1,000,000 per accident for bodily injury or disease. 
 
4. Professional Liability (if design/build): Coverage with limits not less than $1,000,000 per occurrence or claim, 



  12 

$2,000,000 aggregate. 
 
5. Contractor’s Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors & Omissions (if project 

involves environmental hazards): Coverage with limits no less than $1,000,000 per occurrence or claim/$2,000,000 
aggregate. 

 
6. Builders Risk (for major renovations): During the course of construction utilizing an “All Risk” coverage form with 

limits equal to the completed value of the project and no coinsurance penalty provisions. The Township of Franklin 
shall be named as Loss Payee as their interest may appear. 

 
D. OTHER INSURANCE PROVISIONS  
 
• The Township of Franklin, its officers, officials, employees, and volunteers are to be covered as additional insureds 

on the CGL policy with respect to liability arising out of work or operations performed by or on behalf of the Contractor 
including materials, parts, or equipment furnished in connection with such work or operations and automobiles 
owned, leased, hired, or borrowed by or on behalf of the Contractor.  

• For any claims related to this project, the Contractor’s insurance coverage shall be primary insurance coverage as 
respects the Township of Franklin, its officers, officials, employees, and volunteers.  

• Each insurance policy required by this clause shall provide that coverage shall not be canceled, except with notice 
to the Township of Franklin. 

• Any combination of primary and umbrella/excess policies may be used to satisfy the limits. 
• Acceptability of Insurers - Insurance is to be placed with insurers authorized to conduct business in the State of New 

Jersey with a current A.M. Best rating of no less than A: VII, unless otherwise acceptable to the Township of Franklin.  
• Subcontractors - Contractor shall require and verify that all subcontractors maintain insurance meeting all the 

requirements stated herein, and Contractor shall ensure that the Township of Franklin is an additional insured on 
insurance required from subcontractors. 

• Policies shall remain in force until all work has been completed and until all maintenance bonds have been released. 
• Special Risks or Circumstances: The Township of Franklin reserves the right to modify these requirements, including 

limits, based on the nature of the risk, prior experience, insurer, coverage, or other circumstances.   
   

42. SUBCONTRACTORS: (Failure to submit shall result in rejection of bid.)  
 
 Bidders must submit names of subcontractors for the specialty trade categories shown below Prospective 

prime contractor's failure to identify in its bid the particular subcontractors with whom it would deal will be 
cause for rejection of bid. These include: 

 
• Plumbing and gas fitting 
• Heating and air conditioning 
• Electric 
• Structural steel 

  
43. CHANGE ORDERS: 
 

A. New or unforeseen work will be determined by the Township's representative as that work which is 
substantially different from that on which the contractor bid. Should the contractor encounter conditions 
materially different from those indicated by the specifications or materially different from conditions generally 
recognized as inherent in the kind of work being performed, the Township shall be immediately notified. If the 
Township is in agreement with the contractor, a Change Order will be issued for an appropriate adjustment in 
contract time and cost. 

 
B. If a mutually-satisfactory price can be agreed upon, the contractor shall proceed with the work without undue 
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delay and payment shall be made as outlined below. 
 
C. A Change Order authorizing any such work will be issued by the Township. The Township may refuse to 

compensate the contractor for any work performed which is not covered by the proposal or a Change Order. 
 
 
44. ALTERNATE DISPUTE RESOLUTION: 

 
A. If a dispute between the Township and the Contractor arises during the course of the contract, the parties will 

attempt to resolve the dispute, in good faith, through non-binding mediation. 
 

B. Either party may demand such mediation by providing written notice to the other party. The written notice shall 
contain: (1) a detailed statement of the nature of the dispute, including all pertinent information and 
documentation; and (b) the name, address, and telephone number of that party’s present designated 
representative for the purposes of mediation. Any demand for mediation shall be delivered within three calendar 
days after the event or dispute in question arises. The other parties shall designate its representative for 
mediation, in writing, no later than five business days after the receipt of the demand for medication. The 
respective designees shall thereupon, and promptly, with due regard for the need for timely action, choose a 
mediator. If the parties cannot agree on a mediator, or if they prefer, they shall choose a reputable mediation firm. 
Any mediation firm so chosen shall present a list of at least five proposed mediators to the parties, and shall 
provide the parties with a summary of each person’s qualifications to serve as the mediator. Each party shall rank 
the proposed mediators in order of preference. The fifth and any lower ranked person on each list will be excluded 
from further consideration. The chosen mediator shall be the remaining person who is the combined highest 
ranking mediator on both preference lists, after deleting all excluded persons. In the event of a tie, the mediator 
shall be chosen by lot. 

 
C. The parties will not be bound by the Rules of Evidence in presenting their positions before the mediator. 

 
D. The mediation shall be conducted in such reasonable and efficient manner as may be agreed between the 

parties, and the mediator, or, in the lack of such an agreement, as may be determined by the mediator. 
 

E. Each party will bear its own costs of participation in mediation, and they will divide the cost of the mediator equally. 
 

F. If, after a good faith effort to resolve the dispute through mediation, the dispute is not resolved, either party may 
terminate the mediation by written notice to the mediator and to the other party, whereupon either party may 
submit the dispute to the Superior Court of New Jersey, Somerset County, for adjudication, which Court shall be 
exclusive original jurisdiction over the dispute. 
 

45. TIME OF BEGINNING, COMPLETION AND DAMAGES FOR NON-COMPLETION:  
 

A. The contractor shall carry on the work regularly and uninterruptedly at a rate to insure full completion of the entire 
contract.  

 
B. If the contractor has finished the work after the above period of full completion, there may be deducted from the 

contract price and retained by the Township an amount to cover the actual cost paid by the Township for any 
inspection or construction-related engineering services related to the work for the number of days in excess of the 
completion time above mentioned. 

 
C. In additional to the actual cost of observation and engineering services, the Township shall have full authority to and 

may deduct and retain from the payments to the contractor the sum of $500.00 for each day any portion of the work 
(exclusive of minor punch list items which have no substantial impact upon the usability or performance of the 
contract) remains uncompleted beyond the time limit noted above. This sum will be retained as liquidated damages 
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engaging in contracts with persons or entities engaging  in certain investment activities in energy or 
finance sectors of Iran.  

B. Bidders should complete and submit with their bid the Disclosure of Investments in Iran certificate 
which is enclosed in the bid package.   

 
 
51. DIFFERING SITE CONDITIONS.  

In the event that the contractor encounters differing site conditions or changed conditions on the contract site, then 
the following provisions shall apply: 

(1)  If the contractor encounters differing site conditions during the progress of the work of the contract, the contractor 
shall promptly notify the Township in writing of the specific differing site conditions encountered before the site is 
further disturbed and before any additional work is performed in the impacted area. 
 

(2)  Upon receipt of a differing site conditions notice in accordance with paragraph (1) above,  or upon the Township 
otherwise learning of differing site conditions, the Township shall promptly undertake an investigation to 
determine whether differing site conditions are present. 

 
(3) If the Township determines differing site conditions that may result in additional costs or delays to exist, the 

Township shall provide prompt written notice to the contractor containing directions on how to proceed. 
 
(4) The Township agrees that it shall make a equitable adjustment to the contract price and the contract completion 

date for increased costs and delays resulting from the agreed upon differing site conditions encountered by the 
contractor. 

 
(5) If both the contractor and the Township agree that the Township’s investigation and directions decrease the 

contractor’s costs or time of performance, the Township shall be entitled to a fair and equitable downward 
adjustment of the contract price or time of performance. 

 
(6) If the Township determines that there are no differing site conditions present that would result in additional costs 

or delays, the Township shall so advise the contractor, in writing, and the contractor shall resume performance 
of the contract, and shall be entitled to pursue a differing site conditions claim against the Township for additional 
compensation or time attributable to the alleged differing site conditions. 

 
(7) The execution of the contract between the Township and the contractor shall constitute a representation that the 

contractor has visited the site and has become generally familiar with the local conditions under which the work 
is to be performed. 

 
(8) Differing site conditions shall mean physical conditions at the contract work site that are subsurface or otherwise 

concealed and which differ materially from those indicated in the contract documents, or are of such an unusual 
nature that the conditions differ materially from those ordinarily encountered and generally recognized as inherent 
in the work of the character provided for in the contract. 

 
SUSPENSION OF WORK. 

(1)  The Township agrees to provide written notice to the contractor in advance of any suspension of work lasting 
more than ten (10) calendar days of the performance of all  
or any portion of the work of the contract. 
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(2) If the performance of all or any portion of the work of the contract is suspended by the Township for more than 
ten (10) calendar days due to no fault of the contractor or as a consequence of an occurrence beyond the 
Township’s control, the contractor shall be entitled to compensation for any  resultant delay to the project 
completion or additional contractor expenses, and to an extension of time, provided that, to the extent feasible, 
the contractor, within ten (10) calendar days following the conclusion of the suspension, notifies the Township, in 
writing, of the nature and extent of the suspension of work.  The notice shall include available supporting 
information, which information may thereafter be supplemented by the contractor as needed and as may be 
reasonably requested by the Township.  Whenever a work suspension exceeds sixty (60) days, upon seven (7) 
days’ written notice, either party to this agreement shall have the option to terminate the contract for cause and 
to be fairly and equitably compensated therefor. 

 
(3)  Upon receipt of the contractor’s suspension of work notice in accordance with paragraph (2) of this section, the 

Township shall promptly evaluate the contractor’s notice and promptly advise the contractor of its determination 
on how to proceed in writing.   

 
(4) (a)  If the Township determines that the contractor is entitled to additional compensation or time, the Township 

shall make a fair and equitable upward adjustment to the contract price and contract completion date. 
 

(b)  If the Township determines that the contractor is not entitled to additional compensation or time, the contractor 
shall proceed with the performance of the contract work, and shall be entitled to pursue a suspension of work 
claim against the Township for additional compensation or time attributable to the suspension. 

(5)  Failure of the contractor to provide timely notice of a suspension of work shall result       in a waiver of a claim if 
the Township can prove by clear and convincing evidence that the lack of notice or delayed notice by the 
contractor actually prejudiced the Township’s ability to adequately investigate and defend against the claim. 

CHANGE IN CHARACTER OF WORK PROVISIONS. 

(1)  If the contractor believes that a change directive by the Township results in a material change to the contract 
work, the contractor shall so notify the Township in writing.  The contractor shall continue to perform all work on 
the project that is not the subject of the notice. 
 

(2) Upon receipt of the contractor’s change in character notice in accordance with paragraph (1) above, the Township 
shall promptly evaluate the contractor’s notice and promptly advise the contractor of its determination on how to 
proceed in writing. 

 
(3) (a)  If the Township determines that a change to the contractor’s work caused or directed by the Township 

materially changes the character of any aspect of the contract work, the Township shall make a fair and equitable 
upward adjustment to the contract price and contract completion date.  The basis for any such price adjustment 
shall be the difference between the cost of performance of the work as planned at the time of contracting and the 
actual cost of such wok as a result of its change in character, or as otherwise mutually agreed upon by the 
contractor and the Township prior to the contractor performing the subject work. 

 
(b)  If the Township determines that the contractor is not entitled to additional compensation or time, the contractor 
shall continue the performance of all contract work, and shall be entitled to pursue a claim against the Township 
for additional compensation or time attributable to the alleged material change. 

(4) As used in this section, “material change” means a character change which increases      or decreases the 
contractor’s cost of performing the work, increases or decreases the amount of time by which the contractor 
completes the work in relation to the contractually required completion date, or both.  
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            (5)  (a)  The Township may increase or decrease the quantity of work to be performed by the contractor. 

 (b)  (1)  If the quantity of a pay item is cumulatively increased or decreased by 20 percent or less from the bid 
proposal quantity, the quantity change shall be considered a minor change in quantity. 

     (2)  If the quantity of a pay item is increased or decreased by more than 20 percent from the bid proposal 
quantity, the quantity change shall be considered a major change in quantity. 

      (3) For any minor change in quantity, the Township shall make payment for the quantity of the pay item 
performed at the bid price for the pay item. 

      (4)  (a)  For a major increase in quantity, the Township or contractor may request to renegotiate the price 
for the quantity in excess of 120 percent of the bid proposal quantity.  If a mutual agreement cannot be reached 
on a negotiated price for a major quantity decrease, the Township shall pay the actual costs plus an additional 
10 percent for overhead and an additional 10 percent for profit unless otherwise specified in the original bid. 

             (b)  For a major decrease in quantity, the Township or contractor  may request to renegotiate the price 
for the quantity of work performed.  If a mutual agreement cannot be reached on a negotiated price for a major 
quantity decrease, the Township shall pay the actual costs plus an additional 10 percent for overhead and an 
additional 10 percent for profit unless otherwise specified in the original bid; provided, however, that the 
Township shall not make a payment in an amount that exceeds 80 percent of the value of the bid price multiplied 
by the bid proposal quantity. 

      (5) Bid proposal quantity shall mean the quantity indicated in the bid proposal less the quantities 
designated in the project plans as “if and where directed”. 

52. FEDERAL NON-DEBARMENT CERTIFICATION N.J.S.A. 52:32-44.1 (P.L. 2019, c.406) 

Pursuant to state law any natural person, company, firm, association, corporation, or other entity prohibited, or 
“debarred,” from contracting with the federal government agencies, shall also be prohibited from contracting for public 
work in the state of New Jersey. This prohibition also extends to any affiliate organization(s) held by or subject to the 
control of an entity of that prohibited person or entity.  
 
Prior to awarding a contract for public work a Franklin Township must obtain written certification from the contracting 
person or entity through the CERTIFICATION OF NON-DEBARMENT form within this bid document, attesting to their 
non-debarment from contracting with federal government agencies. 
 

 

53. State Comptroller (N.J.A.C. 17:44-2.2) 

 Contractor shall maintain all documentation related to the Services under this contract for a period of   
  five (5) years from the date of final payment.  Such records shall be available to the New Jersey    
  Office of the State Comptroller upon request. 
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ROBERT G. VORNLOCKER, TOWNSHIP MANAGER 
 

ANN MARIE McCARTHY, TOWNSHIP CLERK 
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               ROBERT J. RUSSO, P.E. Lic. No. GE38966 

  
CONSULTING AND MUNICIPAL ENGINEERS 

3141 BORDENTOWN AVENUE, PARLIN, NEW JERSEY 08859                          1400 US HIGHWAY 9 SOUTH, HOWELL, NEW JERSEY 07731 
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BID PROPOSAL FORM /SIGNATURE PAGE  
CATALPA PARK 

B25-018-ENG 
TO THE FRANKLIN TOWNSHIP COUNCIL:  
Herewith are submitted unit costs and total cost as determined from the Engineer’s estimate of quantities of work to be 
performed.  It is understood that the quantities stated in the Schedule of Prices for the various items are estimates only and 
may be increased or decreased as provided in the Specifications. The undersigned declares that he/she has read the 
Notice, Instructions, Affidavits and Scope of Services attached, that he/she has determined the conditions affecting the 
proposal and agrees, if this proposal is accepted, to furnish and deliver services per the following: 
 

PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

1 SILT FENCE 8,520 L.F.   

2 CONSTRUCTION DRIVEWAY, 
12” THICK 180 S.Y.   

3 INLET FILTER, TYPE 1 21 UN   

4 

SITE CLEARING, 
GRUBBING/GRADING AND 
PREPARATION OF SITE, 
MOBILIZATION AND 
DEMOBILZATION 
(MAXIMUM LUMP SUM BID 
AMOUNT ALLOWED FOR 
THIS ITEM IS $125,000.00) 

1 LUMP 
SUM   

5 EXCAVATION, TEST PIT 100 C.Y.   

6 EARTH WORK AND 
SUBGRADE PREPARATION 1 LUMP 

SUM   

7 WET POND 1 LUMP 
SUM   

8 
DETENTION BASIN, 
INCLUDING THE LOW FLOW 
CHANNEL 

1 LUMP 
SUM   

9 
24’ SPAN x 47’ LONG x 10’ 
RISE CON/SPAN B-SERIES 
BRIDGE SYSTEM 

1 LUMP 
SUM 

 
 

10 INLET, TYPE A 9 UN   

11 INLET, TYPE B 12 UN   

12 STORM MANHOLE, 4’ 
DIAMETER 3 UN   

13 OUTLET CONTROL 
STRUCTURE 26 1 UN   

14 OUTLET CONTROL 
STRUCTURE 29 1 UN   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

15 15” REINFORCED CONCRETE 
PIPE, CLASS V 250 L.F.   

16 30” REINFORCED CONCRETE 
PIPE, CLASS V 70 L.F.   

17 
19” x 30” HORIZONTAL 
ELLIPTICAL REINFORCED 
CONCRETE PIPE 

50 L.F.   

18 15” HIGH DENSITY 
POLYETHYLENE PIPE 965 L.F.   

19 18” HIGH DENSITY 
POLYETHYLENE PIPE 790 L.F.   

20 12” DUCTILE IRON  PIPE 75 L.F.   

21 6” PERFORATED PVC  PIPE 275 L.F.   

22 
12" HIGH DENSITY 
POLYETHYLENE PIPE 
FLARED END SECTION 

2 UN   

23 
18” HIGH DENSITY 
POLYEYTHLENE PIPE 
FLARED END SECTION 

1 UN   

24 

19" X 30" HORIZONTAL 
ELLIPTICAL REINFORCED 
CONCRETE PIPE FLARED END 
SECTION 

1 UN   

25 15” REINFORCED CONCRETE 
PIPE HEADWALL 1 UN   

26 REINFORCED CONCRETE 
PIPE HEADWALL NO. 30 1 UN   

27 CONDUIT OUTLET 
PROTECTION - FES #1 10 S.Y.   

28 CONDUIT OUTLET 
PROTECTION - FES #12 15 S.Y.   

29 CONDUIT OUTLET 
PROTECTION - HW #28 30 S.Y.   

30 CONDUIT OUTLET 
PROTECTION - HW #30 70 S.Y.   

31 CONDUIT OUTLET 
PROTECTION - MISC. 25 S.Y.   

32 

4" POROUS PAVEMENT 
(OGFC) PARKING LOT & 
ROADWAY, 1" STONE 
CHOKER COURSE, 6" STONE 
BASE 

950 S.Y.   

33 
4" POROUS PAVEMENT 
(OGFC) PARKING LOT & 
ROADWAY, 1" STONE 

1,690 S.Y.   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

CHOKER COURSE, 6" STONE 
BASE AND 8" (MIN.) STONE 
STORAGE BED 

34 

4" POROUS PAVEMENT 
(OGFC) PARKING LOT & 
ROADWAY, 1" STONE 
CHOKER COURSE, 6" STONE 
BASE AND 15" (MIN.) STONE 
STORAGE BED 

590 S.Y.   

35 

PARKING LOT AND ACCESS 
ROADWAY HOT MIX 
ASPHALT 9.5M64 SURFACE 
COURSE, 2" THICK 

750 TON   

36 

PARKING LOT AND ACCESS 
ROADWAY HOT MIX 
ASPHALT 19M64 BASE 
COURSE, 4" THICK 

1,495 TON   

37 

PARKING LOT AND ACCESS 
ROADWAY DENSE-GRADED 
AGGREGATE BASE COURSE, 
6" THICK 

6,350 S.Y.   

38 TACK COAT 640 GAL.   

39 
DUAL SEPTIC HOLDING 
TANKS AT THE CRICKET 
FIELDS 

1 LUMP 
SUM   

40 
DUAL SEPTIC HOLDING 
TANKS AT THE 
PLAYGROUND AREA 

1 LUMP 
SUM   

41 SANITARY SEWER LATERAL 
CONNECTION 2 UN   

42 

CONSTRUCT PRECAST 
METER PIT, 6” METER, 6” DIP, 
WALL SEAL, GATE VALVES, 
CORPORATION STOP, SWING 
CHECK VALVE, 1-1/2” PVC 
DRAIN, LADDER RUNGS, 
LOCKABLE ALUMINUM 
HATCH, PIPE SUPPORT AND 
ANCHOR, BOX, AND ALL 
OTHER INCIDENTAL 
MATERIALS FOR A 
COMPLETE INSTALLATION 

1 LUMP 
SUM   

43 6" DUCTILE IRON PIPE, CL 52, 
CEMENT LINED WATER MAIN 1,405 L.F.   

44 6" RESILIENT SEAT GATE 
VALVE 4 UN   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

45 
FIRE HYDRANT ASSEMBLY 
INCLUDING RUNOUT AND 
VALVE 

3 UN   

46 

CONSTRUCT DOMESTIC 
WATER SERVICE INCLUDING 
WET TAP, 1.5” TYPE K 
COPPER WATER PIPE, 
CORPORATION STOP, 
GROUND KEY CURB STOP, 
CURB BOX, AND ALL OTHER 
INCIDENTAL MATERIALS 
FOR A COMPLETE 
INSTALLATION OF THE 
CRICKET FIELD RESTROOM  

1 LUMP 
SUM   

47 

CONSTRUCT DOMESTIC 
WATER SERVICE INCLUDING 
WET TAP, 1.5” TYPE K 
COPPER WATER PIPE, 
CORPORATION STOP, 
GROUND KEY CURB STOP, 
CURB BOX, AND ALL OTHER 
INCIDENTAL MATERIALS 
FOR A COMPLETE 
INSTALLATION OF THE 
PLAYGROUND RESTROOM  

1 LUMP 
SUM   

48 

CONSTRUCT POST HYDRANT 
WATER SERVICE INCLUDING 
1” TYPE K COPPER WATER 
PIPE, CONNECTION TO ON-
SITE WATER SERVICE, ADA 
COMPLIANT POST HYDRANT, 
FITTINGS, AND ALL OTHER 
INCIDENTAL MATERIALS 
FOR A COMPLETE 
INSTALLATION 

1 LUMP 
SUM   

49 

REMOVAL OF EXISTING 
UTILITY POLES AND SERVICE 
AND CONSTRUCT 
UNDERGROUND ELECTRICAL 
SERVICE, INCLUDING 
ELECTRICAL METERS, 
CONDUIT, WIRE, JUNCTION 
BOXES AND ALL OTHER 
INCIDENTAL MATERIALS 
REQUIRED BY THE LOCAL 
UTILITY COMPANY FOR A 
COMPLETE INSTALLATION 
FOR THE CRICKET FIELD 

1 LUMP 
SUM   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

RESTROOM, PLAYGROUND 
RESTROOM, CONNECTION OF 
THE FARMHOUSE AND 
FARMHOUSE GATE, 
CONNECTION TO WET POND 
AERATOR AND 
CONSTRUCTION FIELD 
OFFICE   

50 2" RIGID NON-METALIC 
CONDUIT 1,045 L.F.   

51 HOT MIX ASPHALT 
DRIVEWAY RESTORATION 130 S.Y.   

52 
TENNIS COURT HOT MIX 
ASPHALT 9.5M64 SURFACE 
COURSE, 2" THICK 

180 TON   

53 
TENNIS COURT HOT MIX 
ASPHALT 19M64 BASE 
COURSE, 4" THICK 

360 TON   

54 
TENNIS COURT TWO-COLOR 
COURT COLORING 
SURFACING SYSTEM 

1,515 S.Y.   

55 TENNIS COURT NET SYSTEM 2 UN   

56 
PICKLEBALL COURT HOT 
MIX ASPHALT 9.5M64 
SURFACE COURSE, 2" THICK 

200 TON   

57 
PICKLEBALL COURT HOT 
MIX ASPHALT 19M64 BASE 
COURSE, 4" THICK 

400 TON   

58 
PICKLEBALL COURT TWO-
COLOR COURT COLORING 
SURFACING SYSTEM 

1,685 S.Y.   

59 PICKLEBALL NET SYSTEM 8 UN   

60 
BASKETBALL COURT HOT 
MIX ASPHALT 9.5M64 
SURFACE COURSE, 2" THICK 

175 TON   

61 
BASKETBALL COURT HOT 
MIX ASPHALT 19M64 BASE 
COURSE, 4" THICK 

350 TON   

62 
BASKETBALL COURT TWO-
COLOR COURT COLORING 
SURFACING SYSTEM 

1,465 S.Y.   

63 
BASKETBALL GOAL SYSTEM 
INCLUDING CONCRETE 
STANCHION 

4 UN   

64 PLAYER'S BENCH, 15' LONG 4 UN   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

65 CRICKET FIELD PITCH AREA 
SYNTHETIC TURF BASE 1 LUMP 

SUM   

66 
CRICKET FIELD PITCH AREA 
SYNTHETIC TURF 'CARPET' 
AND SAND INFILL 

210 S.Y.   

67 (1) SET OF WICKETS/STUMPS 2 UN   

68 BONDED RUBBER SURFACE 1,395 S.Y.   

69 BISON RIVER II STRUCTURE 1 LUMP 
SUM   

70 TANGLED WEB STRUCTURE 1 LUMP 
SUM   

71 ADVOCATE PLAYGROUND 
STRUCTURE 1 LUMP 

SUM   

72 PRIMETIME SWING SET AREA 
NO. 1 1 LUMP 

SUM   

73 PRIMETIME SWING SET AREA 
NO. 2 1 LUMP 

SUM   

74 CONCRETE SIDEWALK, 4" 
THICK 595 S.Y.   

75 

CONCRETE DRIVEWAY, 
APRON, SIDEWALK AND/OR 
H/C RAMPS, REINFORCED, 6" 
THICK 

190 S.Y.   

76 DETECTABLE WARNING 
SURFACE 5 S.Y.   

77 

STAMPED CONCRETE 
WALKWAY AND PATIO 
SPACE, WITH BORDER, 4" 
THICK 

1,515 S.Y.   

78 8" x 20" CONCRETE VERTICAL 
CURB 5,115 L.F.   

79 PLAYGROUND BATHROOM 
FACILITY 1 LUMP 

SUM   

80 CRICKET FIELD BATHROOM 
FACILITY 1 LUMP 

SUM   

81 HOT MIX ASPHALT 
WALKWAY, 3” THICK 5,060 S.Y.   

82 

CHAIN LINK FENCE, PVC 
FUSED ON & BONDED STEEL 
FABRIC WITH NON-
CLIMBABLE MESH, 4' HIGH 

3,140 L.F.   

83 
CHAIN LINK FENCE, PVC 
FUSED ON & BONDED STEEL 
FABRIC WITH NON-

125 L.F.   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

CLIMBABLE MESH AND 
FENCE GUARD, 4' HIGH 

84 

CHAIN LINK FENCE, PVC 
FUSED ON & BONDED STEEL 
FABRIC WITH NON-
CLIMBABLE MESH, 6' HIGH 

815 L.F.   

85 

CHAIN LINK DEER FENCE, 
PVC FUSED ON & BONDED 
STEEL FABRIC WITH NON-
CLIMBABLE MESH, 8' HIGH, 
FABRIC BURIED 12" TO 
DETER ANIMALS 

275 L.F.   

86 

CHAIN LINK FENCE, PVC 
FUSED ON & BONDED STEEL 
FABRIC WITH NON-
CLIMBABLE MESH, 10' HIGH 

1,435 L.F.   

87 

CHAIN LINK FENCE, PVC 
FUSED ON & BONDED STEEL 
FABRIC, WITH NON-
CLIMBABLE MESH AND 
FENCE GUARD, SWING GATE, 
4' HIGH, 4' WIDE 

1 UN   

88 

CHAIN LINK FENCE, PVC 
FUSED ON & BONDED STEEL 
FABRIC, WITH NON-
CLIMBABLE MESH, DOUBLE 
SWING GATE, 4' HIGH, 12' 
WIDE 

1 UN   

89 

CHAIN LINK FENCE, PVC 
FUSED ON & BONDED STEEL 
FABRIC, WITH NON-
CLIMBABLE MESH, DOUBLE 
SWING GATE, 8' HIGH, 10' 
WIDE 

1 UN   

90 

CHAIN LINK FENCE, PVC 
FUSED ON & BONDED STEEL 
FABRIC, WITH NON-
CLIMBABLE MESH, DOUBLE 
SWING GATE, 10' HIGH, 8' 
WIDE 

3 UN   

91 
POST AND RAIL FENCE, 4' 
HIGH, WITH 1" x 2" BLACK 
VINYL COATED WWF 

925 L.F.   

92 

POST AND RAIL GATE, 4' 
HIGH, WITH 1" x 2" BLACK 
VINYL COATED WWF, 
DOUBLE SWING, 12' WIDE 

1 UN   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

93 POST AND RAIL FENCE, 4' 
HIGH 390 L.F.   

94 
POST AND RAIL GATE, 4’ 
HIGH, DOUBLE SWING, 12' 
WIDE 

1 UN   

95 

HEAVY DUTY DUAL SWING 
GATE OPERATOR INCLUDING 
KEYPAD, PUSH BUTTON AND 
ELECTRIC GATE LOCK 

1 UN   

96 WOOD BOLLARD 165 UN   

97 WOOD BOLLARD, 
REMOVABLE 1 UN   

98 LAMINATED WOOD POLE, 30’ 
HIGH 3 UN   

99 TIMBER EDGING FOR 
FITNESS STATIONS 1,855 L.F.   

100 
FURNISH AND INSTALL 
HEALTHBEAT AB 
CRUNCH/LEG LIFT DB 

1 UN   

101 
FURNISH AND INSTALL 
HEALTHBEAT SQUAT PRESS 
DB 

1 UN   

102 
FURNISH AND INSTALL 
HEALTHBEAT HAND CYCLER 
DB 

1 UN   

103 
FURNISH AND INSTALL 
HEALTHBEAT CARDIO 
STEPPER DB 

1 UN   

104 
FURNISH AND INSTALL 
HEALTHBEAT ELLIPTICAL 
DB 

1 UN   

105 
FURNISH AND INSTALL 
HEALTHBEAT PARALLEL 
BARS DB 

1 UN   

106 
FURNISH AND INSTALL 
HEALTHBEAT PULL-UP/DIP 
DB 

1 UN   

107 
FURNISH AND INSTALL 
HEALTHBEAT CHEST/BACK 
PRESS DB 

1 UN   

108 FURNISH AND INSTALL 
HEALTHBEAT STRETCH DB 1 UN   

109 
FURNISH AND INSTALL 
HEALTHBEAT FITNESS 
CLUSTER (120874) DB 

1 UN   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

110 

REGULATORY AND 
WARNING SIGN, BOLLARD 
MOUNTED, TYPE R7-8 (INC. 
SUPPLEMENTAL PLAQUES) 

6  UN   

111 REGULATORY AND 
WARNING SIGN, TYPE R1-1 4 UN   

112 REGULATORY AND 
WARNING SIGN, TYPE R1-5 4 UN   

113 REGULATORY AND 
WARNING SIGN, TYPE W11-2 4 UN   

114 REGULATORY AND 
WARNING SIGN, TYPE W16-7P 4 UN   

115 
TRAFFIC MARKINGS, 
SYMBOLS, THERMOPLASTIC, 
"HANDICAP SYMBOL" 

6 UN   

116 
TRAFFIC MARKINGS, 
SYMBOLS, THERMOPLASTIC, 
YIELD SYMBOL 

55 S.F.   

117 
TRAFFIC MARKINGS, LINES, 
THERMOPLASTIC, 4" WIDE, 
WHITE 

2,885 L.F.   

118 
TRAFFIC MARKINGS, LINES, 
THERMOPLASTIC, 4" WIDE, 
YELLOW 

405 L.F.   

119 
TRAFFIC MARKINGS, LINES, 
THERMOPLASTIC, 4" WIDE, 
BLUE 

415 L.F.   

120 
TRAFFIC MARKINGS, LINES, 
THERMOPLASTIC, 6" WIDE, 
WHITE 

155 L.F.   

121 
TRAFFIC MARKINGS, LINES, 
THERMOPLASTIC, 24" WIDE, 
WHITE 

60 L.F.   

122 FAMILY SIZE GRILL 4 UN   

123 DECORATIVE BENCH, 6' 
LONG 14 UN   

124 DECORATIVE BACKLESS 
BENCH, 6' LONG 5 UN   

125 DECORATIVE CURVED 
BACKLESS BENCH, 6' LONG 4 UN   

126 4' X 4' DECORATIVE TABLE 14 UN   

127 4' X 4' ADA DECORATIVE 
TABLE 3 UN   

128 6' PICNIC TABLE 4 UN   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

129 6' ADA PICNIC TABLE 1 UN   

130 24' X 36' PREFABRICATED 
RECTANGULAR SHELTER 1 LUMP 

SUM   

131 36' X 44' PREFABRICATED 
RECTANGULAR SHELTER 1 LUMP 

SUM   

132 3' HIGH BRICK FINISH 
CONCRETE COLUMN 16 UN   

133 
NON-ELEVATED 3-ROW, 15' 
WIDE, ALUMINUM 
BLEACHERS 

4 UN   

134 FLAG POLE 2 UN   

135 TRAIL MARKER 7 UN   

136 MODULAR BLOCK 
RETAINING WALL 10,930 S.F.   

137 8' x 16' PLAYGROUND AREA 
SHADE SHELTER 2 UN   

138 42' PREFABRICATED BOCCE 
COURT SHADE STRUCTURE 2 UN   

139 CONSTRUCT HORSESHOE PIT 
COURT NO. 1 1 LUMP 

SUM   

140 CONSTRUCT HORSESHOE PIT 
COURT NO. 2 1 LUMP 

SUM   

141 

CONSTRUCT BOCCE COURT 
INCLUDING EXCAVATION, 
GRADING, AND ALL 
INCIDENTAL LABOR AND 
MATERIALS FOR A 
COMPLETE INSTALLATION 

2 UN   

142 FURNISH AND INSTALL 
BOCCE EQUIPMENT 1 LUMP 

SUM   

143 CORNHOLE STRUCTURE (SET 
OF 2) 2 UN   

144 BIKE RACK 5 UN   

145 ACER RUBRUM 'OCTOBER 
GLORY' 19 UN   

146 'DURA-HEAT' BETULA NIGRA 8 UN   

147 CLADRASTIS KENTUKEA 
'SWEETSHADE' 9 UN   

148 
GLEDITSIA TRIACANTHOS 
VAR. INERMIS 
'SHADEMASTER' 

6 UN   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

149 LIQUIDAMBAR 
STYRACIFLUA 'HAPPIDAZE' 8 UN   

150 NYSSA SYLVATICA 'GREEN 
GABLE' 10 UN   

151 QUERCUS BICOLOR 9 UN   

152 TILLA TOMENTOSA 'GREEN 
MOUNTAIN' 9 UN   

153 ULMUS PARVIFLORIA 'EMER 
II' 9 UN   

154 SASSAFRAS ALBIDUM 4 UN   

155 TAXODIUM DISTICHUM 
'SHAWNEE BRAVE' 2 UN   

156 AMELACHIER CANADENSIS 16 UN   

157 AESCULUS PAVIA 
'SPLENDENS' 19 UN   

158 ASIMINA TRILOBA 5 UN   

159 CERCIS CANADENSIS 
'FOREST PANSY' 39 UN   

160 CARPINUS CAROLINIANA 18 UN   

161 CORNUS FLORIDA 
'CHEROKEE PRINCESS' 14 UN   

162 MAGNOLIA VIRGINIANA 10 UN   

163 PRUNUS X YEDOENSIS 26 UN   

164 CUPRESSUS X LEYLANDII 45 UN   

165 ILEX OPACA 'SATYR HILL' 23 UN   

166 JUNIPERUS VIRGINIANA 
'CORCORCOR' 31 UN   

167 
MAGNOLIA GRANDIFLORA 
'BRACKEN'S BROWN 
BEAUTY' 

17 UN   

168 PICEA PUNGENS 7 UN   

169 PICIA OMORIKA 40 UN   

170 THUJA STANDISH X PLICATA 
'GREEN GIANT' 60 UN   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

171 
CEPHALOTAXUS 
HARRINGTONIA 'DUKE 
GARDENS' 

25 UN   

172 CORNUS SANGUINEA 
'MIDWINTER FIRE' 5 UN   

173 
HYDRANGEA 
MACROPHYLLA 
'BLOOMSTRUCK' 

34 UN   

174 ILEX GRENATA 'COMPACTA' 112 UN   

175 ILEX CRENATA 'GREEN 
LUSTER' 58 UN   

176 ILEX VERTICILLATA 'WINTER 
GOLD' 13 UN   

177 ILEX VERTICILLATA 
'SOUTHERN GENTLEMEN' 2 UN   

178 ITEA VIRGINICA 'LITTLE 
HENRY' 28 UN   

179 JUNIPERUS CHINENSIS 
'SARGENTII' 16 UN   

180 MYRICA PENSYLVANICA 12 UN   

181 PHYSOCARPUS OPULIFOLIUS 
'SWEET CHERRY TEA' 12 UN   

182 RHUS AROMATICA 'GRO-
LOW' 26 UN   

183 RHODODENDRON ENCORE 
'AUTUMN EMBERS' 44 UN   

184 RHODODENDRON 'PJM' 17 UN   

185 SPRIAEA X BUMALDA 
'ANTHONY WATERER' 32 UN   

186 VIBURNUM CARLESLL 11 UN   

187 VIBURNUM TRILOBUM 
'WENTWORT' 18 UN   

188 WEIGELA FLORIDA 'SPILLED 
WINE' 22 UN   

189 ASTILBE CHINENSIS VAR. 
TAQUETII 'PURPLE CANDLES' 32 UN   

190 
CALAMAGROSTIS X 
ACUTIFLORA 'KARL 
FORESTER' 

70 UN   

191 COREOPSIS X BIG BANG 
'MERCURY RISING' 12 UN   
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PAY 
ITEM 
NO. 

PAY ITEM 
 

ESTIMATED 
QUANTITY 

UNIT 
 

UNIT 
PRICE 

AMOUNTS 
 

192 ECHINACEA PURPUREA 
KISMIT 'YELLOW' 5 UN   

193 PENNISETUM 
ALOPECUROIDES 'HAMELN' 93 UN   

194 RUDBECKIA TRILOBA 79 UN   

195 SCHIZACHYRIUM 
SCOPARIUM 'CAROUSEL' 86 UN   

196 CONSTRUCT COMMUNITY 
GARDEN 1 LUMP 

SUM   

197 

TOPSOIL, 6" THICK, FINE 
GRADE, FERTILIZE, LIME, 
AND SEED ALL OPEN LAWN 
AREAS 

63,130 S.Y.   

198 
TOPSOIL, 6" THICK, FINE 
GRADE, FERTILIZE, LIME, 
AND SOD CRICKET FIELDS 

42,695 S.Y.   

199 

TOPSOIL, 6" THICK, FINE 
GRADE, FERTILIZE, LIME 
AND SEED FOR THE 
DETENTION BASIN 

3,525 S.Y.   

200 DELAWARE DECORATIVE 
STONE (1-1/2" TO 2") 330 S.Y.   

201 ALLOWANCE FOR UNKNOWN 
SUBSURFACE CONDITIONS 1 ALL. $92,500.00 $92,500.00 

202 ALLOWANCE FOR 
RELOCATION OF UTILITIES 1 ALL. $92,500.00 $92,500.00 

203 ALLOWANCE FOR FUEL 
PRICE ADJUSTMENT 1 ALL. $2,500.00 $2,500.00 

204 ALLOWANCE FOR ASPHALT 
PRICE ADJUSTMENT 1 ALL. $4,500.00 $4,500.00 

 
Base Total Amount Bid  - (add items 1 thru 204): $________________________________________________________   
 
Base Total Amount Bid (in words):________________________ ______________________________________________ 
  

 
(Corporation) 

  

The undersigned is a (Partnership) under the laws of the State of __________________________ having its 
 (Individual)  
Principal office at  . 
   

   
Company  Federal I.D. # or last 4 digits Social Security # 
   
   
Address   
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Signature of Authorized Agent  Type or Print Name 
   
   
Title of Authorized Agent  Date 
   
   
Telephone Number  Email Address 
   
   
Fax Number   

 
 
 
NOTE: In case of discrepancy, the amount shown in words shall govern. 
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Do not leave this form blank 
 
THIS FORM PERTAINS ONLY TO CONSTRUCTION, ALTERATION OR REPAIR 

OF ANY PUBLIC BUILDING 
 
Sub Contracts 
 
We have included in the above Base Bid Proposal the Contractors indicated below for the various divisions of work, which 
will be performed by said contractors on the event we are awarded the contract, it being specifically stated that we will enter 
into a contract with each and every one of the below named contractors; Do not leave blank; if none, so 
state; if self, so state.   
 
Division of Work      Name and Address of Company 
 
1. The plumbing and gas fitting and all kindred work          
        ________________________________ 
 
              
 
              
In compliance with N.J.S.A. 45:14C-2(h) 
Licensed master plumber 
 
              
Name of Plumber      License number 
 
2. Steam power plants, steam and hot water heating and        
ventilating  and refrigeration apparatus and all kindred work; 
              
 
              
 
              
 
3. Electrical work, including any electrical power plants, 
tele-data, fire alarm, or security system              
 
              
 
              
 
              
 
4.  Structural steel and ornamental iron work         
 
              
 
              
 
              
 

The Bidder shall provide evidence of performance security with this list of subcontractors.  Evidence of performance 
security, in the form of a Consent of Surety, shall be supplied by the bidder on behalf of itself and any or all 
subcontractors, or by each respective subcontractor, or by any combination thereof. 
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REFERENCES FORM 
 

(Provide three, for similar maintenance services over the past 5 years): 
 

Reference # 1 

 

 

Reference # 2 

 

 

Reference # 3 

Name of Client  
Contact Person’s Name  
Contact Person’s Title  
Telephone Number  
Dates worked  
Scope of service 
 
 

 

Name of Client  
Contact Person’s Name  
Contact Person’s Title  
Telephone Number  
Dates worked  
Scope of service 
 
 

 

Name of Client  
Contact Person’s Name  
Contact Person’s Title  
Telephone Number  
Dates worked  
Scope of service 
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FRANKLIN TOWNSHIP COUNTY OF SOMERSET  

             BID DOCUMENT CHECKLIST 
 

 
Required 

With 
Bid 

 Read,  
Signed  

& Submitted 
Bidder’s Initial 

   
A. FAILURE TO SUBMIT ANY OF THESE ITEMS IS MANDATORY CAUSE FOR REJECTION OF BID  

 Ownership Disclosure Certification  
 Non-Collusion Affidavit  
 Acknowledgement of Receipt of Addenda  (To be Completed if Addenda are Issued)  
 Required Evidence EEO/Affirmative Action Regulations Certificate or Questionnaire  
 Bid Guarantee  (bid bond or certified/cashier’s check) (with Power of Attorney for full amount of Bid Bond)  
 Consent of Surety (Certificate from Surety company)  
 Surety Disclosure Statement and Certification  
 License(s) or Certification(s) Required by the Specifications  
 Three (3) references for similar projects  
 Catalog/Price List  
 Certification of available Equipment _______________ 
 Other:  

   
B. MANDATORY ITEM(S), REQUIRED NO LATER THAN TIME PERIOD INDICATED  

 Public Works Contractor Registration Certificate(s) for the Bidder and Named/Listed Subcontractors (Prior to 
Award, but effective at time of bid) 

 

 Certification of Non-Debarment Form (must submit prior to award)  
 NJ Business Registration Certificate – Bidder – must submit Prior to Award  
 NJ Business Registration Certificate – Named /Listed Subcontractor(s) (must submit Prior to Award)   
 
 
 

Performance and Payment (Labor and Material) Bond 
Disclosure of Activities in Iran (must submit prior to award of contract) 
 

_____________
_____________
_____________ 

 Copy of Certificate of Insurance Name Owner as Additionally Insured  

 Maintenance Bond  
   
   

 
This checklist is provided for bidder’s use in assuring compliance with required documentation; however, it does not include all 
specifications requirements and does not relieve the bidder of the need to read and comply with the specifications. 
 

Name of Bidder:  Date:  
    
By Authorized Representative:    
    
Signature:    
    
Print Name & Title:    
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FRANKLIN TOWNSHIP, COUNTY OF SOMERSET 
 

STATEMENT OF OWNERSHIP DISCLOSURE 
N.J.S.A. 52:25-24.2 (P.L. 1977, c.33, as amended by P.L. 2016, c.43) 

 
This statement shall be completed, certified to, and included with all bid and proposal submissions.  Failure to submit 
the required information is cause for automatic rejection of the bid or proposal. 

 
Name of Organization:_________________________________________________________________ 
 
Organization Address:_________________________________________________________________ 
 
Part I  Check the box that represents the type of business organization: 

Sole Proprietorship (skip Parts II and III, execute certification in Part IV) 

Non-Profit Corporation (skip Parts II and III, execute certification in Part IV) 

For-Profit Corporation (any type)   Limited Liability Company (LLC)   

Partnership Limited Partnership Limited Liability Partnership (LLP) 

Other (be specific): ______________________________________________ 
 
Part II 
 

 The list below contains the names and addresses of all stockholders in the corporation who own 
10 percent or more of its stock, of any class, or of all individual partners in the partnership who own 
a 10 percent or greater interest therein, or of all members in the limited liability company who own 
a 10 percent or greater interest therein, as the case may be. (COMPLETE THE LIST BELOW IN 
THIS SECTION) 

  
     OR 

 No one stockholder in the corporation owns 10 percent or more of its stock, of any class, or no 
individual partner in the partnership owns a 10 percent or greater interest therein, or no member in 
the limited liability company owns a 10 percent or greater interest therein, as the case may be.  
(SKIP TO PART IV) 

 
(Please attach additional sheets if more space is needed): 
  
Name of Individual or Business Entity Address 
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Part III  DISCLOSURE OF 10% OR GREATER OWNERSHIP IN THE STOCKHOLDERS, PARTNERS OR 
LLC MEMBERS LISTED IN PART II 
 
If a bidder has a direct or indirect parent entity which is publicly traded, and any person holds a 10 
percent or greater beneficial interest in the publicly traded parent entity as of the last annual federal 
Security and Exchange Commission (SEC) or foreign equivalent filing, ownership disclosure can be met 
by providing links to the website(s) containing the last annual filing(s) with the federal Securities and Exchange 
Commission (or foreign equivalent) that contain the name and address of each person holding a 10% or 
greater beneficial interest in the publicly traded parent entity, along with the relevant page numbers of the 
filing(s) that contain the information on each such person.  Attach additional sheets if more space is 
needed. 
 

Website (URL) containing the last annual SEC (or foreign equivalent) filing Page #’s 
  
  
  

 
Please list the names and addresses of each stockholder, partner or member owning a 10 percent or greater 
interest in any corresponding corporation, partnership and/or limited liability company (LLC) listed in Part II 
other than for any publicly traded parent entities referenced above.  The disclosure shall be continued 
until names and addresses of every noncorporate stockholder, and individual partner, and member exceeding 
the 10 percent ownership criteria established pursuant to N.J.S.A. 52:25-24.2 has been listed. Attach 
additional sheets if more space is needed. 
 

Stockholder/Partner/Member and 
Corresponding Entity Listed in Part II  

Address  

  

  

  

 
 

Part  IV    Certification 
 
I, being duly sworn upon my oath, hereby represent that the foregoing information and any attachments thereto to the best of my 
knowledge are true and complete. I acknowledge: that I am authorized to execute this certification on behalf of the 
bidder/proposer; that the <Township of Franklin> is relying on the information contained herein and that I am under a continuing 
obligation from the date of this certification through the completion of any contracts with < Township of Franklin > to notify the    
< Township of Franklin > in writing of any changes to the information contained herein; that I am aware that it is a criminal 
offense to make a false statement or misrepresentation in this certification, and if I do so, I am subject to criminal prosecution 
under the law and that it will constitute a material breach of my agreement(s) with the, permitting the < Township of Franklin > to 
declare any contract(s) resulting from this certification void and unenforceable. 
 
 

Full Name (Print):  Title:  

Signature:   Date:  
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FRANKLIN TOWNSHIP, COUNTY OF SOMERSET 
NON-COLLUSION AFFIDAVIT 

 
    State of _____________                                 
County of _____________          ss: 
 
 
 I, ____________________________________ of the City of __________________________ in 
                
the County of _____________________ and State of _________________________ of full age, being  
duly sworn according to law on my oath depose and say that: 
 
 I am _________________________________ of the firm of __________________________ 
                   (Title or position)                                                   (Name of firm) 
the bidder making this Proposal for the above named project, and that I executed the said proposal with full authority so to do; that 
said bidder has not, directly or indirectly entered into any agreement, participated in any collusion, or otherwise taken any action in 
restraint of free, competitive bidding in connection with the above named project; and that all statements contained in said proposal 
and in this affidavit are true and correct, and made with full knowledge that Franklin Township County of Somerset relies upon the 
truth of the statements contained in said proposal and in the statements contained in this affidavit in awarding the contract for the said 
project. 
 
 I further warrant that no person or selling agency has been employed or retained to solicit or secure such contract upon an 
agreement or understanding for a commission, percentage, brokerage, or contingent fee, except bona fide employees or bona fide 
employees or bona fide established commercial or selling agencies maintained 
by___________________________________________. 
                             (Name of contractor) 
 
(N.J.S.A. 52:34-25) 
 
 
Subscribed and sworn to 
 
before me this _______day 
 
of ___________, _______.           
                           Signature 
 
             
           (Type or print name of affiant under signature) 
_______________________________________ 
Notary public of 
 
My Commission expires ___________________. 
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EXHIBIT B 
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE 

N.J.S.A. 10:5-31 et seq. (P.L.1975, c.127) 
N.J.A.C. 17:27-1.1 et seq. 

CONSTRUCTION CONTRACTS 
 

During the performance of this contract, the contractor agrees as follows:  
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, 
gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual orientation and 
gender identity or expression, the contractor will ensure that equal employment opportunity is afforded to such applicants 
in recruitment and employment, and that employees are treated during employment, without regard to their age, race, 
creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, 
disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the following: 
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including apprenticeship. The con-tractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided by the Public Agency 
Compliance Officer setting forth provisions of this nondiscrimination clause.  
 
The contractor or subcontractor, where applicable will, in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard to 
age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex.  
 
The contractor or subcontractor will send to each labor union, with which it has a collective bar-gaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union or workers' representative of the 
contractor's commitments under this act and shall post copies of the notice in conspicuous places available to employees 
and applicants for employment. 
  
The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer, 
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with Disabilities 
Act.  
 
When hiring or scheduling workers in each construction trade, the contractor or subcontractor agrees to make good faith 
efforts to employ minority and women workers in each construction trade consistent with the targeted employment goal 
prescribed by N.J.A.C. l7:27-7.2; provided, however, that the Dept. of LWD, Construction EEO Monitoring Program, 
may, in its discretion, exempt a contractor or subcontractor from compliance with the good faith procedures pre-scribed 
by the following provisions, A, B, and C, as long as the Dept. of LWD, Construction EEO Monitoring Program is 
satisfied that the contractor or subcontractor is employing workers provided by a union which provides evidence, in 
accordance with standards prescribed by the Dept. of LWD, Construction EEO Monitoring Program, that its percentage 
of active “card carrying” members who are minority and women workers is equal to or greater than the targeted 
employment goal established in accordance with N.J.A.C. 17:27-7.2 et.seq.. The contractor or subcontractor agrees that a 
good faith effort shall include compliance with the following procedures:  
 

(A) If the contractor or subcontractor has a referral agreement or arrangement with a union for a construction 
trade, the contractor or subcontractor shall, within three business days of the contract award, seek assurances from the 
union that it will cooperate with the contractor or sub-contractor as it fulfills its affirmative action obligations under this 
contract and in accordance with the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as 
supplemented and amended from time to time and the Americans with Disabilities Act. If the contractor or subcontractor 
is unable to obtain said assurances from the construction trade union at least five business days prior to the 
commencement of construction work, the contractor or sub-contractor agrees to afford equal employment opportunities 
minority and women workers directly, consistent with this chapter. If the contractor's or subcontractor's prior experience 
with a construction trade union, regardless of whether the union has provided said assurances, indicates a significant 
possibility that the trade union will not refer sufficient minority and women workers consistent with affording equal 
employment opportunities as specified in this chapter, the contractor or subcontractor agrees to be prepared to provide 
such opportunities to minority and women workers directly, consistent with this chapter, by complying with the hiring or 
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scheduling procedures prescribed under (B) below; and the contractor or subcontractor further agrees to take said action 
immediately if it determines that the union is not referring minority and women workers consistent with the equal 
employment opportunity goals set forth in this chapter.  
 

(B) If good faith efforts to meet targeted employment goals have not or cannot be met for each construction trade 
by adhering to the procedures of (A) above, or if the contractor does not have a referral agreement or arrangement with a 
union for a construction trade, the contractor or subcontractor agrees to take the following actions:  
(l) To notify the public agency compliance officer, the Dept. of LWD, Construction EEO Monitoring Program, and 
minority and women referral organizations listed by the Division pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, 
and request referral of minority and women workers;  
(2) To notify any minority and women workers who have been listed with it as awaiting available vacancies;  
(3) Prior to commencement of work, to request that the local construction trade union refer minority and women workers 
to fill job openings, provided the contractor or subcontractor has a referral agreement or arrangement with a union for the 
construction trade;   
(4) To leave standing requests for additional referral to minority and women workers with the local construction trade 
union, provided the contractor or subcontractor has a referral agreement or arrangement with a union for the construction 
trade, the State Training and Employment Service and other approved referral sources in the area;  
(5) If it is necessary to lay off some of the workers in a given trade on the construction site, layoffs shall be conducted in 
compliance with the equal employment opportunity and non-discrimination standards set forth in this regulation, as well 
as with applicable Federal and State court decisions;  
(6) To adhere to the following procedure when minority and women workers apply or are referred to the contractor or 
subcontractor:  
(i) The contactor or subcontractor shall interview the referred minority or women worker.  
(ii) If said individuals have never previously received any document or certification signifying a level of qualification 
lower than that required in order to perform the work of the construction trade, the contractor or subcontractor shall in 
good faith determine the qualifications of such individuals. The contractor or subcontractor shall hire or schedule those 
individuals who satisfy appropriate qualification standards in conformity with the equal employment opportunity and 
non-discrimination principles set forth in this chapter. However, a contractor or subcontractor shall determine that the 
individual at least possesses the requisite skills, and experience recognized by a union, apprentice program or a referral 
agency, provided the referral agency is acceptable to the Dept. of LWD, Construction EEO Monitoring Program. If 
necessary, the con-tractor or subcontractor shall hire or schedule minority and women workers who qualify as trainees 
pursuant to these rules. All of the requirements, however, are limited by the provisions of (C) below.  
(iii) The name of any interested women or minority individual shall be maintained on a waiting list, and shall be 
considered for employment as described in (i) above, whenever vacancies occur. At the request of the Dept. of LWD, 
Construction EEO Monitoring Program, the contractor or subcontractor shall provide evidence of its good faith efforts to 
employ women and minorities from the list to fill vacancies.  
(iv) If, for any reason, said contractor or subcontractor determines that a minority individual or a woman is not qualified 
or if the individual qualifies as an advanced trainee or apprentice, the contractor or subcontractor shall inform the 
individual in writing of the reasons for the determination, maintain a copy of the determination in its files, and send a 
copy to the public agency compliance officer and to the Dept. of LWD, Construction EEO Monitoring Program.  
(7) To keep a complete and accurate record of all requests made for the referral of workers in any trade covered by the 
contract, on forms made available by the Dept. of LWD, Construction EEO Monitoring Program and submitted promptly 
to the Dept. of LWD, Construction EEO Monitoring Program upon request.  
 

(C) The contractor or subcontractor agrees that nothing contained in (B) above shall preclude the contractor or 
subcontractor from complying with the union hiring hall or apprentice-ship policies in any applicable collective 
bargaining agreement or union hiring hall arrangement, and, where required by custom or agreement, it shall send 
journeymen and trainees to the union for referral, or to the apprenticeship program for admission, pursuant to such 
agreement or arrangement. However, where the practices of a union or apprenticeship program will result in the 
exclusion of minorities and women or the failure to refer minorities and women consistent with the targeted Township 
employment goal, the contractor or subcontractor shall consider for employment persons referred pursuant to (B) above 
without regard to such agreement or arrangement; provided further, however, that the contractor or subcontractor shall 
not be required to employ women and minority advanced trainees and trainees in numbers which result in the 
employment of advanced trainees and trainees as a percentage of the total workforce for the construction trade, which 
percentage significantly exceeds the apprentice to journey worker ratio specified in the applicable collective bargaining 
agreement, or in the absence of a collective bargaining agreement, exceeds the ratio established by practice in the area for 
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said construction trade. Also, the contractor or subcontractor agrees that, in implementing the procedures of (B) above, it 
shall, where applicable, employ minority and women workers residing within the geographical jurisdiction of the union.  

 
After notification of award, but prior to signing a construction contract, the contractor shall submit to the public agency 
compliance officer and the Dept. of LWD, Construction EEO Monitoring Program an initial project workforce report 
(Form AA-201) electronically provided to the public agency by the Dept. of LWD, Construction EEO Monitoring 
Program, through its web-site, for distribution to and completion by the contractor, in accordance with N.J.A.C. 17:27-7. 
The contractor also agrees to submit a copy of the Monthly Project Workforce Report once a month thereafter for the 
duration of this contract to the Dept. of LWD, Construction EEO Monitoring Program, and to the public agency 
compliance officer.  
 
The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is necessary, for on-the-
job and/or off the job programs for outreach and training of minorities and women.  
 

(D) The contractor and its subcontractors shall furnish such reports or other documents to the Dept. of LWD, 
Construction EEO Monitoring Program as may be requested by the Dept. of LWD, Construction EEO Monitoring 
Program from time to time in order to carry out the purposes of these regulations, and public agencies shall furnish such 
information as may be re-quested by the Dept. of LWD, Construction EEO Monitoring Program for conducting a 
compliance investigation pursuant to N.J.A.C. 17:27-1.1 et seq. 
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AMERICANS WITH DISABILITIES ACT OF 1990 
Equal Opportunity for Individuals with Disability 

 
The Contractor and the Owner, do hereby agree that the provisions of Title 11 of the Americans With Disabilities Act of 1990 
(the "Act") (42 U.S.C. S121 01 et seq.), which prohibits discrimination on the basis of disability by public entities in all services, 
programs, and activities provided or made available by public entities, and the rules and regulations promulgated pursuant 
there unto, are made a part of this contract. In providing any aid, benefit, or service on behalf of the owner pursuant to this 
contract, the contractor agrees that the performance shall be in strict compliance with the Act. In the event that the contractor, 
its agents, servants, employees, or subcontractors violate or are alleged to have violated the Act during the performance of 
this contract, the contractor shall defend the owner in any action or administrative proceeding commenced pursuant to this 
Act. The contractor shall indemnify, protect, and save harmless the owner, its agents, servants, and employees from and 
against any and all suits, claims, losses, demands, or damages, of whatever kind or nature arising out of or claimed to arise 
out of the alleged violation. The contractor shall, at its own expense, appear, defend, and pay any and all charges for legal 
services and any and all costs and other expenses arising from such action or administrative proceeding or incurred in 
connection therewith. In any and all complaints brought pursuant to the owner’s grievance procedure, the contractor agrees 
to abide by any decision of the owner which is rendered pursuant to said grievance procedure. If any action or administrative 
proceeding results in an award of damages against the owner, or if the owner incurs any expense to cure a violation of the 
ADA which has been brought pursuant to its grievance procedure, the contractor shall satisfy and discharge the same at its 
own expense. 
 
The owner shall, as soon as practicable after a claim has been made against it, give written notice thereof to the contractor 
along with full and complete particulars of the claim, If any action or administrative proceeding is brought against the owner 
or any of its agents, servants, and employees, the owner shall expeditiously forward or have forwarded to the contractor every 
demand, complaint, notice, summons, pleading, or other process received by the owner or its representatives. 
 
It is expressly agreed and understood that any approval by the owner of the services provided by the contractor pursuant to 
this contract will not relieve the contractor of the obligation to comply with the Act and to defend, indemnify, protect, and save 
harmless the owner pursuant to this paragraph. 
 
It is further agreed and understood that the owner assumes no obligation to indemnify or save harmless the contractor, its 
agents, servants, employees and subcontractors for any claim which may arise out of their performance of this Agreement. 
Furthermore, the contractor expressly understands and agrees that the provisions of this indemnification clause shall in no 
way limit the contractor’s obligations assumed in this Agreement, nor shall they be construed to relieve the contractor from 
any liability, nor preclude the owner from taking any other actions available to it under any other provisions of the 
Agreement or otherwise at law. 
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Disclosure of Investment Activities in Iran 
    

Person or Entity  

Part 1: Certification 

COMPLETE PART 1 BY CHECKING EITHER BOX. 
 Pursuant to Public Law 2012, c. 25, any person or entity that is a successful bidder or proposer, or otherwise 
proposes to enter into or renew a contract, must complete the certification below to attest, under penalty of 
perjury, that neither the person or entity, nor any parent entity, subsidiary, or affiliate is identified on the 
State Department of Treasury's Chapter 25 list as a person or entity engaging in investment activities in Iran. 
The list is found on Treasury’s website at www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf. 
The Chapter 25 list must be reviewed prior to completing the below certification.  If a vendor or contractor 
is found to be in violation of law, action may be taken as appropriate and as may provided by law, rule or 
contract, including but not limited to imposing sanctions, seeking compliance, recovering damages, 
declaring the party in default and seeking debarment or suspension of the party. 

 

 I certify, pursuant to Public Law 2012, c. 25, that neither the person or entity listed 
above, nor any parent entity, subsidiary, or affiliate thereof is listed on the N.J. 
Department of the Treasury’s list of entities determined to be engaged in prohibited 
activities in Iran pursuant to P.L. 2012, c. 25 ("Chapter 25 List"). I further certify 
that I am the person listed above, or I am an officer or representative of the entity 
listed above and am authorized to make this certification on its behalf. I will skip 
Part 2 and sign and complete the Certification below. 

OR 

 

I am unable to certify as above because the person or entity and/or a parent entity, 
subsidiary, or affiliate thereof is listed on the N.J. Department of the Treasury’s 
Chapter 25 list. I will provide a detailed, accurate and precise description of the 
activities in Part 2 below sign and complete the Certification below.  
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Part 2: Additional Information 

PLEASE PROVIDE FURTHER INFORMATION RELATED TO INVESTMENT ACTIVITIES IN IRAN.  
You must provide a detailed, accurate and precise description of the activities of the person or entity, or a 
parent entity, subsidiary, or affiliate thereof engaging in investment activates in Iran below and, if more 
space is needed, on additional sheets provided by you. 

Part 3: Certification of True and Complete Information 

       I, being duly sworn upon my oath, hereby represent and state that the foregoing information and any 
attachments there to the best of my knowledge are true and complete. I attest that I am authorized to 
execute this certification on behalf of the above-referenced person or entity. 

      I acknowledge that Township of Franklin County of Somerset is relying on the information contained 
herein and thereby acknowledge that I am under a continuing obligation from the date of this certification 
through the completion of any contracts with the Township of Franklin County of Somerset to notify the 
Township of Franklin County of Somerset in writing of any changes to the answers of information 
contained herein.  

      I acknowledge that I am aware that it is a criminal offense to make a false statement or 
misrepresentation in this certification, and if I do so, I recognize that I am subject to criminal prosecution 
under the law and that it will also constitute a material breach of my agreement(s) with the Township of 
Franklin County of Somerset and that the Township of Franklin County of Somerset at its option may 
declare any contract(s) resulting from this certification void and unenforceable. 

Full Name 
(Print) 

 
Title 

 

Signature  Date  
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FRANKLIN TOWNSHIP, COUNTY OF SOMERSET 
 

ACKNOWLEDGMENT OF RECEIPT OF ADDENDA 
 
 
The undersigned Bidder hereby acknowledges receipt of the following Addenda: 

ADDENDUM  
NUMBER 

  
DATE 

 ACKNOWLEDGE RECEIPT 
(Initial) 

     
______________  ______________  ______________ 

     
______________  ______________  ______________ 

     
______________  ______________  ______________ 

     
______________  ______________  ______________ 

     
______________  ______________  ______________ 

  
 
 
 
 
 

By:  
 (Signature of Authorized Representative) 
  
Name:  
 (Print or Type) 
  
Title:  
  
Date:  

 
 
 
 

FORM NOT REQUIRED IF NO ADDENDA ISSUED 
 
 

Acknowledged for:  
 (Name of Bidder) 
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FRANKLIN TOWNSHIP, COUNTY OF SOMERSET 
EXCEPTIONS 

 
(IF NONE SO STATE) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
USE ADDITIONAL SHEET IF NECESSARY 
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CERTIFICATION OF NON-DEBARMENT FORM 
  

FOR FEDERAL GOVERNMENT CONTRACTS 
N.J.S.A. 52:32-44.1 (P.L. 2019, c.406) 

This certification shall be completed, certified to, and submitted to the contracting unit prior to contract award, 
except for emergency contracts where submission is required prior to payment.   

PART I: VENDOR INFORMATION 
Individual or 

Organization Name 
 

Address of Individual 
or Organization 

 

DUNS Code  
(if applicable) 

 

CAGE Code  
(if applicable) 

 

Check the box that represents the type of business organization: 

Sole Proprietorship (skip Parts III and IV)  Non-Profit Corporation (skip Parts III and IV) 

For-Profit Corporation (any type)   Limited Liability Company (LLC)  Partnership 

Limited Partnership    Limited Liability Partnership (LLP) 

Other (be specific): ______________________________________________ 

PART II – CERTIFICATION OF NON-DEBARMENT: Individual or Organization 
I hereby certify that the individual or organization listed above in Part I is not debarred by the 
federal government from contracting with a federal agency.  I further acknowledge: that I am 
authorized to execute this certification on behalf of the above-named organization; that the 
Franklin Township, Somerset County is relying on the information contained herein and that I 
am under a continuing obligation from the date of this certification through the date of contract 
award by Township to notify the Township in writing of any changes to the information 
contained herein; that I am aware that it is a criminal offense to make a false statement or 
misrepresentation in this certification, and if I do so, I am subject to criminal prosecution under 
the law and that it will constitute a material breach of my agreement(s) with the Township, 
permitting the Township to declare any contract(s) resulting from this certification void and 
unenforceable. 

Full Name 
(Print): 

 Title:  

Signature:  Date:  

 
 
 

PART III – CERTIFICATION OF NON-DEBARMENT: Individual or Entity Owning Greater than 50 
Percent of Organization 
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Section A (Check the Box that applies) 

 

 

Below is the name and address of the stockholder in the 
corporation who owns more than 50 percent of its voting stock, or 
of the partner in the partnership who owns more than 50 percent 
interest therein, or of the member of the limited liability company 
owning more than 50 percent interest therein, as the case may be. 

Name of Individual or 
Organization 

 

Home Address (for Individual) 
or Business Address 

 

OR 

 
 

No one stockholder in the corporation owns more than 50 percent 
of its voting stock, or no partner in the partnership owns more 
than 50 percent interest therein, or no member in the limited 
liability company owns more than 50 percent interest therein, as 
the case may be. 

Section B (Skip if no Business entity is listed in Section A above) 

 
 

 

Below is the name and address of the stockholder in the 
corporation who owns more than 50 percent of the voting stock of 
the organization’s parent entity, or of the partner in the 
partnership who owns more than 50 percent interest in the 
organization’s parent entity, or of the member of the limited 
liability company owning more than 50 percent interest in 
organization’s parent entity, as the case may be. 

Stockholder/Partner/Member 
Owning Greater Than 50 
Percent of Parent Entity 

 

Home Address (for Individual) 
or Business Address  

OR 

 

 

No one stockholder in the parent entity corporation owns more 
than 50 percent of its voting stock, no partner in the parent entity 
partnership owns more than 50 percent interest therein, or no 
member in the parent entity limited liability company owns more 
than 50 percent interest therein, as the case may be. 

 

Section C – Part III Certification 
I hereby certify that no individual or organization that is debarred by the federal government 
from contracting with a federal agency owns greater than 50 percent of the Organization listed 
above in Part I or, if applicable, owns greater than 50 percent of a parent entity of 
_______________.  I further acknowledge: that I am authorized to execute this certification on 
behalf of the above-named organization; that the Franklin Township, Somerset County is relying 
on the information contained herein and that I am under a continuing obligation from the date 
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of this certification through the date of contract award Township to notify the Township in 
writing of any changes to the information contained herein; that I am aware that it is a criminal 
offense to make a false statement or misrepresentation in this certification, and if I do so, I am 
subject to criminal prosecution under the law and that it will constitute a material breach of my 
agreement(s) with the Township, permitting the Township to declare any contract(s) resulting 
from this certification void and unenforceable. 

Full Name (Print):  Title:  

Signature:  Date:  

 
 

Part IV – CERTIFICATION OF NON-DEBARMENT: Contractor – Controlled Entities 
  

Section A 

 
 
 

Below is the name and address of the corporation(s) in which the 
Organization listed in Part I owns more than 50 percent of voting stock, or 
of the partnership(s) in which the Organization listed in Part I owns more 
than 50 percent interest therein, or of the limited liability company or 
companies in which the Organization listed above in Part I owns more than 
50 percent interest therein, as the case may be. 

Name of Business Entity Business Address 

  

  

  

**Add additional sheets if necessary** 
OR 

 
 

The Organization listed above in Part I does not own greater than 50 
percent of the voting stock in any corporation and does not own greater 
than 50 percent interest in any partnership or any limited liability company. 

 
 
 

Section B (skip if no business entities are listed in Section A of Part IV) 

 

Below are the names and addresses of any entities in which an entity listed 
in Part III A owns greater than 50 percent of the voting stock (corporation) or 
owns greater than 50 percent interest (partnership or limited liability 
company). 

Name of Business Entity Controlled by Entity 
Listed in Section A of Part IV 

Business Address 
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**Add additional Sheets if necessary** 
OR 

 
No entity listed in Part III A owns greater than 50 percent of the voting stock 
in any corporation or owns greater than 50 percent interest in any 
partnership or limited liability company. 

Section C – Part IV Certification 
I hereby certify that the Organization listed above in Part I does not own greater than 50 percent 
of any entity that that is debarred by the federal government from contracting with a federal 
agency and, if applicable, does not own greater than 50 percent of any entity that in turns owns 
greater than 50 percent of any entity debarred by the federal government from contracting with a 
federal  agency.  I further acknowledge: that I am authorized to execute this certification on behalf 
of the above-named organization; that the Franklin Township, Somerset County is relying on the 
information contained herein and that I am under a continuing obligation from the date of this 
certification through the date of contract award by Township to notify the Township in writing of 
any changes to the information contained herein; that I am aware that it is a criminal offense to 
make a false statement or misrepresentation in this certification, and if I do so, I am subject to 
criminal prosecution under the law and that it will constitute a material breach of my agreement(s) 
with the Township,  permitting the Township to declare any contract(s) resulting from this 
certification void and unenforceable. 

Full Name (Print):  Title:  

Signature:  Date:  
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SAMPLE  AA- 201  (Initial Project Workforce Report) 
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     SAMPLE  AA-202 
(Monthly Project Workforce Report)  
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STD_B/05-25: dm 
 

SECTION B.  INSTRUCTION TO BIDDERS 
TABLE OF CONTENTS 

 
PART 1 - PRELIMINARY MATTERS 

B 1.9  MINIMUM WAGE RATES 
B 1.10  VERBAL STATEMENTS NOT BINDING 
B 1.11  LAYOUT SURVEY WORK BY CONTRACTOR 
B 1.12  WATER AND/OR POWER SUPPLY 
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B 1.14  JOB PROCEDURES 
B 1.15  MOBILIZATION TO SEVERAL WORK SITES 
B 1.16  NO PAYMENT FOR "DOWNTIME" 
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SECTION B.  INSTRUCTION TO BIDDERS 
 

PART 1 - PRELIMINARY MATTERS 
 

 
B  1.9 MINIMUM WAGE RATES 
 

Not less than prevailing rates promulgated by New Jersey Department of Labor and Industry, and, if the 
project is partially or totally financed with Federal Funds, prevailing Federal Wage Rates, whichever is 
greater. 

 
B  1.10 VERBAL STATEMENTS NOT BINDING 
 

The written terms and provisions of these documents supersede all prior verbal statements of the 
Engineer or other representatives of the Owner, and such statements shall not be effective or be 
construed as entering into or forming a part of, or altering in any way whatsoever, the Specifications and 
Contract Documents. 

 
B  1.11 LAYOUT SURVEY WORK BY CONTRACTOR 
 

These Specifications provide for the furnishing of Primary Reference Points by the Owner.  Horizontal 
and/or Vertical Control reference points are to be protected and maintained.  Replacement of disturbed or 
destroyed reference points shall be by the Owner at the Contractor's expense.  Construction layout 
controls shall be established from the primary reference points by the Contractor's Surveyor as a cost 
included in the respective Bid Prices. 

 
B  1.12 WATER AND/OR POWER SUPPLY 
 

Note carefully the project site(s) conditions and provisions of the Specifications with regard to supply of 
potable water and/or power to the site(s). 

 
B  1.13 PHOTOGRAPHS - UNLESS WAIVED BY THE TERMS OF THE PROPOSAL 
 

Preconstruction, Progress, and Final Construction Photographs are required and the cost of same shall 
be included in the respective Bid Prices. 

 
B  1.14 JOB PROCEDURES 
 

 Note particularly the required Job Procedures. 
 
B  1.15 MOBILIZATION TO SEVERAL WORK SITES 
 

The work of this Contract may incorporate improvements at separate locations throughout the 
Municipality.  All mobilization and demobilization costs, including the moving of men, materials and 
equipment from one improvement site to another improvement site, shall be included in the respective Bid 
Prices and no separate payment will be made for same. 

 
B  1.16 NO PAYMENT FOR "DOWNTIME" 
 

If in the course of the work of this project, significant "Changed Conditions" are encountered to the extent 
work must be temporarily halted, particularly due to unanticipated conflict with existing utilities, the 
affected work element shall be halted and the Engineer, and affected utility, immediately notified.  The 
Engineer shall have a reasonable time to inspect the site and determine the required course of action.  It 
is the Contractor's responsibility to coordinate all utility relocation work with the affected utility company, 
the Owner, and the Engineer.  Accordingly, the utility company shall have reasonable time to relocate an 
affected utility line.  In such a situation, the Contractor shall be entitled to an appropriate extension of time 
and possibly additional compensation for additional work, if any.  In all cases, the Engineer shall 
determine if there is a "Changed Condition" and his decision shall be binding upon the Contractor and the 
Owner. 
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STATE OF NEW JERSEY DEBARRED LIST AFFIDAVIT 
 
STATE OF NEW JERSEY 
 
COUNTY OF___________________________, ss 
 
I, ____________________________________ of the City/ Town of ____________________________________ 
 
in the County of __________________________ and the State of _____________________________________ 
 
being of full age and fully sworn according to law on my oath depose and say that: 
 
I am ______________________________________________________________________________________ 
 
an officer of the firm of ________________________________________________________________________ 
 
the Bidder making the Proposal for the above named work, and that I executed the said Proposal with full 
authority to do so; that said Bidder at the time of making of this bid is not included on the State of New Jersey, 
Treasurer’s List of Debarred, Suspended and Disqualified Bidders; and that all statements contained in said 
Proposal and in this affidavit are true and correct, and made with the full knowledge that the  Township of 
Franklin , as the Owner relies upon the truth of the statements contained in said Proposal and in the statements 
contained in this affidavit in awarding the contract for said work. 
 
The undersigned further warrants that should the name making this bid appear on the State Treasurer’s List of 
Debarred, Suspended and Disqualified Bidders at anytime prior to, and during the life of this Contract including 
Guarantee Period, that the Local Governing Unit shall be immediately so notified by the signatory of this Eligibility 
Affidavit. 
 
The undersigned understands that the firm making the bid as Contractor is subject to disbarment, suspension 
and/or disqualification in contracting with the State of New Jersey, if the Contractor pursuant to NJAC 7:1-5.2, 
commits any of the acts listed therein, and as determined according to applicable law and regulation. 
 
 
_______________________________________ 

NAME OF CONTRACTOR 
 
_______________________________________ 
 NAME AND TITLE OF AFFIANT 
 
Subscribed and sworn 
Before me this ____ day 
of _______________ 20____ 
 
 
______________________________________________________ 

Notary Public 
 
My commission expires___________________________, 20_____ 
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INDEMNITY AND HOLD HARMLESS AGREEMENT 
 
______________________________________________(Contractor, Individual, Group)  agrees to indemnify and 
hold harmless the  Township of Franklin , and/or the Somerset Counties Municipal Joint Insurance Fund, and 
their agents and employees, from and against all claims, damages, losses, and expenses, including reasonable 
attorney’s fees in case it shall be necessary to file action, arising out of performance of the work herein, which is 
(1) for bodily injury, illness or death, or for property damage, including loss of use, and (2) caused in whole or in 
part by____________________________________________(Contractor) negligent act or omission, or that of 
subcontractor, or that of anyone employed by them or for whose acts contractor or subcontractor may be liable.  
This indemnification and agreement shall apply in all instances whether  Township of Franklin  and/or the 
Somerset Counties Municipal Joint Insurance fund is made a direct party to the initial action or claim is 
subsequently made a party to the action by third-party in-pleading or is made a party to a collateral action arising, 
in whole or in part, from any of the issues emanating from the original cause of action or claim. 
 
 
_________________________________________________ 

CONTRACTOR, INDIVIDUAL, GROUP 
 
_________________________________________________ 
   DATE 
 
Subscribed and sworn 
Before me this ____ day 
of _______________ 20____ 
 
 
______________________________________________________ 

Notary Public 
 
My commission expires___________________________, 20_____ 
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CERTIFICATE OF EQUIPMENT 
 
The undersigned Bidder hereby certifies as follows: 
 

The Bidder(s) is or are the owner or lessee of the equipment necessary for the execution of this contract, 
and further certify that the Bidder(s)is or are fully prepared with the necessary capital, material and machinery to 
conduct this work as herein specified.  The equipment available for the execution of the contract is listed below: 
 
QUANTITY DESCRIPTION AND CAPACITY YEAR CONDITION 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
 
 
Name of Bidder:            
 
 
By:          
  (Signature) 
 
Name of above:        
   (Print) 
 
Title:          
 
Date:          
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INSTRUCTIONS TO BIDDERS – PERFORMANCE OF PLUMBING WORK 
 
All bidders seeking to perform plumbing work on a publicly bid contract are required to comply with NJSA 45:14C-
2 and NJAC 13:32-1.3.  These provisions require that plumbing work on such a contract may only be performed 
by an entity in which a licensed master plumber owns not less than 10% of the issued and outstanding shares of 
stock in the corporation, or not less than 10% of the capital of the partnership, or not less than 10% of the 
ownership of any other firm or legal entity. 
 
Accordingly, if a bidder intends to perform plumbing work on a publicly bid contract with its own employees or by 
the bidder himself, a master plumber must possess an ownership interest that complies with NJSA 45:14C-2 and 
NJAC 13:32-1.3 in the entity submitting the bid.  Alternatively, if a bidder intends to perform such work through 
use of a subcontractor, a master plumber must possess an ownership interest that complies with NJSA 45:14C-2 
and NJAC 13:32-1.3 in the subcontractor. 
 

INSTRUCTIONS TO BIDDERS – PERFORMANCE OF SPECIALTY TRADE WORK 
 

In the event a general contractor will be required to furnish (1) plumbing and gas fitting and kindred work; (2) 
steam power plants, steam and hot water heating and ventilating apparatus and kindred work; (3) electrical work; 
and/or (4) structural steel and ornamental iron work, the general contractor must complete all of the sections on 
the following form in order to provide the required information demonstrating that either its subcontractors, its own 
employees or the bidder himself possess the necessary or required qualifications to perform work in each 
appropriate specialty trade category applicable to the contract.  The completed form must be submitted with the 
general contractor’s bid. 
 
A general contractor that intends to utilize a specific subcontractor to perform work in one or more of the specialty 
trade categories set forth on the following form shall provide the required information with regard to that 
subcontractor in the appropriate spaces for each specialty trade category applicable to the contract. 
 
A general contractor that intends to perform work in one or more of the specialty trade categories set forth on the 
following form through the use of its own employees or the general contractor himself rather than through 
utilization of a subcontractor shall write the word “In-House” next to each applicable category and then insert the 
name, and the license number where required, of each such employee of the general contractor or the general 
contractor himself in the appropriate spaces for each specialty trade category applicable to the contract. 
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IDENTIFICATION OF OTHER SUBCONTRACTORS 
 
In addition to listing the subcontractors required by NJSA 40A:11-16 on the previous page, it is requested the 
bidder list the name and the address of the subcontractors intended to perform other categories of work on this 
project.  Failure to list all other subcontractors may result in the bid being deemed non-responsive and subject to 
rejection. 
 
 
CATEGORY 

 
 
NAME AND ADDRESS 

  
 
 

 
DRAINAGE AND PIPE 
CONTRACTOR 

   

    

    

 
PAVING CONTRACTOR    

    

    

 
CONCRETE CONTRACTOR    

    

    

 
LANDSCAPING CONTRACTOR    

    

    

 
OTHER (SPECIFY)    

    

    

 
 
 
***IMPORTANT NOTE*** EXPERIENCE STATEMENTS SHALL BE ATTACHED FOR EACH OF THE ABOVE 

CONTRACTORS AND/OR SUBCONTRACTORS IN THE FORM SET FORTH IN 
THIS PROPOSAL.  ALL CONTRACTORS AND SUBCONTRACTORS SHALL BE 
REGISTERED PURSUANT TO THE PUBLIC WORKS CONTRACTOR 
REGISTRATION ACT AT THE TIME OF BID.  BUSINESS REGISTRATION 
CERTIFICATES FOR ALL CONTRACTORS AND/OR SUBCONTRACTORS IN THE 
FORM SET FORTH IN THIS PROPOSAL MUST BE OBTAINED PRIOR TO 
RECEIPT OF BIDS AND MAY BE SUBMITTED ANYTIME PRIOR TO AWARD OF 
CONTRACT. 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY (Also See G 1.1) 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital 
letters, the terms listed below will have the meanings indicated which are applicable to both the 
singular and plural thereof. In addition to terms specifically defined, terms with initial capital 
letters in the Contract Documents include references to identified articles and paragraphs, and the 
titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 
Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor 
during the course of the Work in requesting progress or final payments and which is to be 
accompanied by such supporting documentation as is required by the Contract Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 
releasing asbestos fibers into the air above current action levels established by the United 
States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 
(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 
security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 
demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 
concerning the Work. The Contract supersedes prior negotiations, representations, or 
agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 
copies of the items listed in the Agreement are Contract Documents. Approved Shop 
Drawings, other Contractor submittals, and the reports and drawings of subsurface and 
physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the Agreement (subject to the provisions 
of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 
is ready for final payment as evidenced by Engineer’s written recommendation of final 
payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the Work to be performed by Contractor. 
Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the date on which the Agreement is signed 
and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 
but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such quantities or circumstances that may 
present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, 
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and 
courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 
personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an intermediate 
completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 
timely compliance by the Successful Bidder with the conditions precedent listed therein, 
Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to perform the 
Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 
for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 
oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 
Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 
the Work. A listing of the contents of the Project Manual, which may be bound in one or more 
volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 
assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are representative 
of some portion of the Work and which establish the standards by which such portion of the 
Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements to support scheduled performance of related construction 
activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 
of the Contract Price to various portions of the Work and used as the basis for reviewing 
Contractor’s Applications for Payment. 
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 
which the Work is to be performed, including rights-of-way and easements for access thereto, 
and such other lands furnished by Owner which are designated for the use of Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 
materials, equipment, systems, standards and workmanship as applied to the Work, and certain 
administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 
other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) 
is sufficiently complete, in accordance with the Contract Documents, so that the Work (or a 
specified part thereof) can be utilized for the purposes for which it is intended. The terms 
“substantially complete” and “substantially completed” as applied to all or part of the Work 
refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 
supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 
direct contract with Contractor or with any Subcontractor to furnish materials or equipment to 
be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, 
vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing 
such facilities, including those that convey electricity, gases, steam, liquid petroleum products, 
telephone or other communications, cable television, water, wastewater, storm water, other 
liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 
be provided under the Contract Documents. Work includes and is the result of performing or 
providing all labor, services, and documentation necessary to produce such construction, and 
furnishing, installing, and incorporating all materials and equipment into such construction, all 
as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 
Date of the Agreement and signed by Owner and recommended by Engineer ordering an 
addition, deletion, or revision in the Work, or responding to differing or unforeseen subsurface 
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or physical conditions under which the Work is to be performed or to emergencies. A Work 
Change Directive will not change the Contract Price or the Contract Times but is evidence that 
the parties expect that the change ordered or documented by a Work Change Directive will be 
incorporated in a subsequently issued Change Order following negotiations by the parties as 
to its effect, if any, on the Contract Price or Contract Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 
the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to authorize an exercise of professional judgment by 
Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used to describe an action or 
determination of Engineer as to the Work. It is intended that such exercise of professional 
judgment, action, or determination will be solely to evaluate, in general, the Work for 
compliance with the information in the Contract Documents and with the design concept of 
the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 
there is a specific statement indicating otherwise). The use of any such term or adjective is not 
intended to and shall not be effective to assign to Engineer any duty or authority to supervise 
or direct the performance of the Work, or any duty or authority to undertake responsibility 
contrary to the provisions of Paragraph 9.09 or any other provision of the Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 14.04 or 14.05). 

E. Furnish, Install, Perform, Provide: 
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall 
mean to supply and deliver said services, materials, or equipment to the Site (or some other 
specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall mean 
to put into use or place in final position said services, materials, or equipment complete and 
ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, shall mean to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 
is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance which either of them or any 
additional insured may reasonably request) which Contractor and Owner respectively are required 
to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed (Also See G 2.3) 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 
date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. 
No Work shall be done at the Site prior to the date on which the Contract Times commence to run. 

2.05 Before Starting Construction (Also See G 2.6.4 & 1-2.6) 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 
review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 
and completing the various stages of the Work, including any Milestones specified in the 
Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 
items which when added together equal the Contract Price and subdivides the Work into 
component parts in sufficient detail to serve as the basis for progress payments during 
performance of the Work. Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and 
others as appropriate will be held to establish a working understanding among the parties as to the 
Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling Shop 
Drawings and other submittals, processing Applications for Payment, and maintaining required 
records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 
act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit instructions, receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer 
as provided below the schedules submitted in accordance with Paragraph 2.05.A. Contractor shall 
have an additional 10 days to make corrections and adjustments and to complete and resubmit the 
schedules. No progress payment shall be made to Contractor until acceptable schedules are 
submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 
the Work to completion within the Contract Times. Such acceptance will not impose on 
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 
therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent (Also See G 3.1.1) 

A. The Contract Documents are complementary; what is required by one is as binding as if required 
by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, 
services, materials, or equipment that reasonably may be inferred from the Contract Documents 
or from prevailing custom or trade usage as being required to produce the indicated result will be 
provided whether or not specifically called for, at no additional cost to Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 
provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to Laws or Regulations, whether such reference be specific or 
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 
were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set forth 
in the Contract Documents. No such provision or instruction shall be effective to assign to 
Owner, Engineer, or any of their officers, directors, members, partners,  employees, agents, 
consultants, or subcontractors, any duty or authority to supervise or direct the performance of 
the Work or any duty or authority to undertake responsibility inconsistent with the provisions 
of the Contract Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 
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1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 
part of the Work, Contractor shall carefully study and compare the Contract Documents and 
check and verify pertinent figures therein and all applicable field measurements. Contractor 
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 
which Contractor discovers, or has actual knowledge of, and shall obtain a written 
interpretation or clarification from Engineer before proceeding with any Work affected 
thereby. (Also See G 2.5.1) 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 
within the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of 
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 
not proceed with the Work affected thereby (except in an emergency as required by Paragraph 
6.16.A) until an amendment or supplement to the Contract Documents has been issued by one 
of the methods indicated in Paragraph 3.04. (Also See G 3.3.1) 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge 
thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 
Supplier (whether or not specifically incorporated by reference in the Contract 
Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would result in 
violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the 
Work or to modify the terms and conditions thereof by either a Change Order or a Work Change 
Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 
6.17.D.3); or  
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3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other 
documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 
consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 
the Project or any other project without written consent of Owner and Engineer and specific 
written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for 
record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited 
to the printed copies (also known as hard copies). Files in electronic media format of text, data, 
graphics, or other types are furnished only for the convenience of the receiving party. Any 
conclusion or information obtained or derived from such electronic files will be at the user’s sole 
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies 
govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the party receiving electronic files agrees 
that it will perform acceptance tests or procedures within 60 days, after which the receiving party 
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day 
acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents resulting from 
the use of software application packages, operating systems, or computer hardware differing from 
those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands (Also See 1-4.1) 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 
not of general application but specifically related to use of the Site with which Contractor must 
comply in performing the Work. Owner will obtain in a timely manner and pay for easements for 
permanent structures or permanent changes in existing facilities. If Contractor and Owner are 
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unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 
Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which the Work is to be performed and 
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 
lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor, and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions (Also See G 3.3.1) 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 
revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 
rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 



F-16 
 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 16  of  66 
 

3. differs materially from that shown or indicated in the Contract Documents; or  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will 
promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional 
exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) 
of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that 
the existence of such differing subsurface or physical condition causes an increase or decrease 
in Contractor’s cost of, or time required for, performance of the Work; subject, however, to 
the following: 

a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; 
and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price 
will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 
result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas required by the Bidding Requirements or Contract Documents to be 
conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made 
therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any of their 
officers, directors, members, partners, employees, agents, consultants, or subcontractors shall 
be liable to Contractor for any claims, costs, losses, or damages (including but not limited to 
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all fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by Contractor on or in connection with 
any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 
with respect to existing Underground Facilities at or contiguous to the Site is based on information 
and data furnished to Owner or Engineer by the owners of such Underground Facilities, including 
Owner, or by others. Unless it is otherwise expressly provided in the Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 
information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall have 
full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 
Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 
thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not 
shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 
Documents, Contractor shall, promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any Work in connection therewith 
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that owner and to Owner and Engineer. 
Engineer will promptly review the Underground Facility and determine the extent, if any, to 
which a change is required in the Contract Documents to reflect and document the 
consequences of the existence or location of the Underground Facility. During such time, 
Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and document such consequences. An 
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 
extent that they are attributable to the existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated with reasonable accuracy in the Contract 
Documents and that Contractor did not know of and could not reasonably have been expected 
to be aware of or to have anticipated. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price or 
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Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph 
10.05. 

4.05 Reference Points (Also See 1-4.4) 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 
shall be responsible for laying out the Work, shall protect and preserve the established reference 
points and property monuments, and shall make no changes or relocations without the prior written 
approval of Owner. Contractor shall report to Engineer whenever any reference point or property 
monument is lost or destroyed or requires relocation because of necessary changes in grades or 
locations, and shall be responsible for the accurate replacement or relocation of such reference 
points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 
known to Owner relating to Hazardous Environmental Conditions that have been identified at the 
Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences and procedures of 
construction to be employed by Contractor and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible for 
a Hazardous Environmental Condition created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 
immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 
such condition and in any area affected thereby (except in an emergency as required by Paragraph 
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6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in 
writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to retain 
a qualified expert to evaluate such condition or take corrective action, if any.  Promptly after 
consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to 
timely obtain required permits and provide Contractor the written notice required by Paragraph 
4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 
affected area until after Owner has obtained any required permits related thereto and delivered 
written notice to Contractor:  (i) specifying that such condition and any affected area is or has been 
rendered safe for the resumption of Work; or (ii) specifying any special conditions under which 
such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement to or 
on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as 
a result of such Work stoppage or such special conditions under which Work is agreed to be 
resumed by Contractor, either party may make a Claim therefor as provided in Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, 
then Owner may order the portion of the Work that is in the area affected by such condition to be 
deleted from the Work. If Owner and Contractor cannot agree as to entitlement to or on the amount 
or extent, if any, of an adjustment in Contract Price or Contract Times as a result of deleting such 
portion of the Work, then either party may make a Claim therefor as provided in Paragraph 10.05. 
Owner may have such deleted portion of the Work performed by Owner’s own forces or others in 
accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them from and against all 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs) arising out of or relating to a Hazardous Environmental Condition, provided that such 
Hazardous Environmental Condition:  (i) was not shown or indicated in the Drawings or 
Specifications or identified in the Contract Documents to be included within the scope of the 
Work, and (ii) was not created by Contractor or by anyone for whom Contractor is responsible. 
Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual or entity from 
and against the consequences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to a Hazardous Environmental Condition created by Contractor or by anyone for whom 
Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to indemnify 
any individual or entity from and against the consequences of that individual’s or entity’s own 
negligence. 
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I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds (Also See G 5.1) 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. These bonds shall remain in effect until one year after 
the date when final payment becomes due or until completion of the correction period specified in 
Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or by 
the Contract Documents. Contractor shall also furnish such other bonds as are required by the 
Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise 
by Laws or Regulations, and shall be executed by such sureties as are named in the list of 
“Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 
Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed by 
an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s authority 
to bind the surety.  The evidence of authority shall show that it is effective on the date the agent 
or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its 
right to do business is terminated in any state where any part of the Project is located or it ceases 
to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and 
Engineer and shall, within 20 days after the event giving rise to such notification, provide another 
bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance policies 
for the limits and coverages so required. Such surety and insurance companies shall also meet such 
additional requirements and qualifications as may be provided in the Supplementary Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified 
in the Supplementary Conditions, certificates of insurance (and other evidence of insurance 
requested by Owner or any other additional insured) which Contractor is required to purchase and 
maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified 
in the Supplementary Conditions, certificates of insurance (and other evidence of insurance 
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requested by Contractor or any other additional insured) which Owner is required to purchase and 
maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 
with these insurance requirements or failure of Owner to identify a deficiency in compliance from 
the evidence provided shall not be construed as a waiver of Contractor’s obligation to maintain 
such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance (Also See G 5.3) 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 
performed and as will provide protection from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and Contractor’s other obligations under the 
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 
anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 
acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 
Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person other 
than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 
are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of 
such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage arising 
out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 
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1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 
written on an occurrence basis, include as additional insureds (subject to any customary 
exclusion regarding professional liability) Owner and Engineer, and any other individuals or 
entities identified in the Supplementary Conditions, all of whom shall be listed as additional 
insureds, and include coverage for the respective officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these additional insureds shall provide primary 
coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 
greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, materially 
changed or renewal refused until at least 30 days prior written notice has been given to Owner 
and Contractor and to each other additional insured identified in the Supplementary Conditions 
to whom a certificate of insurance has been issued (and the certificates of insurance furnished 
by the Contractor pursuant to Paragraph 5.03 will so provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may be 
correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 
satisfactory to Owner and any such additional insured of continuation of such insurance at 
final payment and one year thereafter.   

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the Supplementary Conditions or 
required by Laws and Regulations). This insurance shall: 
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1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
them, each of whom is deemed to have an insurable interest and shall be listed as a loss payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 
physical loss or damage to the Work, temporary buildings, falsework, and materials and 
equipment in transit, and shall insure against at least the following perils or causes of loss:  
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 
water damage (other than that caused by flood), and such other perils or causes of loss as may 
be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 
not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 
writing by Owner prior to being incorporated in the Work, provided that such materials and 
equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom 
a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 
insurance as may be required by the Supplementary Conditions or Laws and Regulations which 
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or renewal 
refused until at least 30 days prior written notice has been given to Owner and Contractor and to 
each other loss payee to whom a certificate of insurance has been issued and will contain waiver 
provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work 
to the extent of any deductible amounts that are identified in the Supplementary Conditions. The 
risk of loss within such identified deductible amount will be borne by Contractor, Subcontractors, 
or others suffering any such loss, and if any of them wishes property insurance coverage within 
the limits of such amounts, each may purchase and maintain it at the purchaser’s own expense. 
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E. If Contractor requests in writing that other special insurance be included in the property insurance 
policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and 
the cost thereof will be charged to Contractor by appropriate Change Order. Prior to 
commencement of the Work at the Site, Owner shall in writing advise Contractor whether or not 
such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them) in such 
policies and will provide primary coverage for all losses and damages caused by the perils or 
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 
event of payment of any loss or damage the insurers will have no rights of recovery against any of 
the insureds or loss payees thereunder. Owner and Contractor waive all rights against each other 
and their respective officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them for all losses and damages caused by, arising out of or 
resulting from any of the perils or causes of loss covered by such policies and any other property 
insurance applicable to the Work; and, in addition, waive all such rights against Subcontractors 
and Engineer, and all other individuals or entities identified in the Supplementary Conditions as 
loss payees (and the officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them) under such policies for losses and damages so caused. 
None of the above waivers shall extend to the rights that any party making such waiver may have 
to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so 
issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and any 
of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond 
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 
resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 
from fire or other insured peril or cause of loss covered by any property insurance maintained 
on the completed Project or part thereof by Owner during partial utilization pursuant to 
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final 
payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery against 
Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them. 
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5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 
Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, 
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner 
shall deposit in a separate account any money so received and shall distribute it in accordance with 
such agreement as the parties in interest may reach. If no other special agreement is reached, the 
damaged Work shall be repaired or replaced, the moneys so received applied on account thereof, 
and the Work and the cost thereof covered by an appropriate Change Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 
the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner’s 
exercise of this power. If such objection be made, Owner as fiduciary shall make settlement with 
the insurers in accordance with such agreement as the parties in interest may reach. If no such 
agreement among the parties in interest is reached, Owner as fiduciary shall adjust and settle the 
loss with the insurers and, if required in writing by any party in interest, Owner as fiduciary shall 
give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of 
the bonds or insurance required to be purchased and maintained by the other party in accordance 
with Article 5 on the basis of non-conformance with the Contract Documents, the objecting party 
shall so notify the other party in writing within 10 days after receipt of the certificates (or other 
evidence requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to 
the other such additional information in respect of insurance provided as the other may reasonably 
request. If either party does not purchase or maintain all of the bonds and insurance required of 
such party by the Contract Documents, such party shall notify the other party in writing of such 
failure to purchase prior to the start of the Work, or of such failure to maintain prior to any change 
in the required coverage. Without prejudice to any other right or remedy, the other party may elect 
to obtain equivalent bonds or insurance to protect such other party’s interests at the expense of the 
party who was required to provide such coverage, and a Change Order shall be issued to adjust 
the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall 
commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have 
acknowledged notice thereof and in writing effected any changes in coverage necessitated thereby. 
The insurers providing the property insurance shall consent by endorsement on the policy or 
policies, but the property insurance shall not be canceled or permitted to lapse on account of any 
such partial use or occupancy. 
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ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence (Also See G 6.2) 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as may be necessary to perform the Work 
in accordance with the Contract Documents. Contractor shall be solely responsible for the means, 
methods, techniques, sequences, and procedures of construction. Contractor shall not be 
responsible for the negligence of Owner or Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of construction which is shown or indicated in 
and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer except 
under extraordinary circumstances.  

6.02 Labor; Working Hours (Also See G 6.3.1, 1-6.3) 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 
and perform construction as required by the Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the 
Site shall be performed during regular working hours. Contractor will not permit the performance 
of Work on a Saturday, Sunday, or any legal holiday without Owner’s written consent (which will 
not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment (Also See 1-6.4.1 to 1-6.4.6 inclusive and 1-6.5) 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction equipment 
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 
temporary facilities, and all other facilities and incidentals necessary for the performance, testing, 
start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 
shall be of good quality and new, except as otherwise provided in the Contract Documents. All 
special warranties and guarantees required by the Specifications shall expressly run to the benefit 
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as 
otherwise may be provided in the Contract Documents. 
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6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that will not result in changing the Contract 
Times. Such adjustments will comply with any provisions of the General Requirements 
applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 
may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” (Also See G 6.7.1) 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, appearance, and quality required. Unless the 
specification or description contains or is followed by words reading that no like, equivalent, or 
“or-equal” item or no substitution is permitted, other items of material or equipment or material 
or equipment of other Suppliers may be submitted to Engineer for review under the circumstances 
described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed 
by Contractor is functionally equal to that named and sufficiently similar so that no change in 
related Work will be required, it may be considered by Engineer as an “or-equal” item, in 
which case review and approval of the proposed item may, in Engineer’s sole discretion, be 
accomplished without compliance with some or all of the requirements for approval of 
proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of 
material or equipment will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, strength, 
and design characteristics;  

2) it will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 
Contract Documents. 
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2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 
proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is essentially equivalent to that 
named and an acceptable substitute therefor. Requests for review of proposed substitute 
items of material or equipment will not be accepted by Engineer from anyone other than 
Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 
supplemented by the General Requirements, and as Engineer may decide is appropriate 
under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 
item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 
design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 
Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract 
with Owner for other work on the Project) to adapt the design to the proposed 
substitute item, and 

c) whether incorporation or use of the proposed substitute item in connection with the 
Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 
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4) shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including costs of redesign and claims of 
other contractors affected by any resulting change. 

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 
sequence, or procedure of construction is expressly required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 
of construction approved by Engineer. Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents. The requirements for review by Engineer 
will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require 
Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole 
judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized until 
Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 
writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not 
Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse 
Owner for the reasonable charges of Engineer for evaluating each such proposed substitute. 
Contractor shall also reimburse Owner for the reasonable charges of Engineer for making changes 
in the Contract Documents (or in the provisions of any other direct contract with Owner) resulting 
from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, 
against whom Owner may have reasonable objection. Contractor shall not be required to employ 
any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work 
against whom Contractor has reasonable objection. (Also See G 6.8.1) 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified 
date prior to the Effective Date of the Agreement, and if Contractor has submitted a list thereof in 
accordance with the Supplementary Conditions, Owner’s acceptance (either in writing or by 
failing to make written objection thereto by the date indicated for acceptance or objection in the 
Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other 



F-30 
 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 30  of  66 
 

individual or entity so identified may be revoked on the basis of reasonable objection after due 
investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, 
Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in 
the cost occasioned by such replacement, and an appropriate Change Order will be issued. No 
acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether 
initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to reject 
defective Work. (Also See G 6.8.2) 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 
Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 
any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier 
or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of 
any moneys due any such Subcontractor, Supplier, or other individual or entity except as may 
otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct 
or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
Contractor, Engineer, and all other individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance applicable to the Work. If the insurers 
on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, 
Contractor will obtain the same. 
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6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. If a particular 
invention, design, process, product, or device is specified in the Contract Documents for use in the 
performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is subject 
to patent rights or copyrights calling for the payment of any license fee or royalty to others, the 
existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless 
Contractor, and its officers, directors, members, partners, employees, agents, consultants, and 
subcontractors from and against all claims, costs, losses, and damages (including but not limited 
to all fees and charges of engineers, architects, attorneys, and other professionals, and all court or 
arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent 
rights or copyrights incident to the use in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, product, or device specified in the 
Contract Documents, but not identified as being subject to payment of any license fee or royalty 
to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to any infringement of patent rights or copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in the Work of any invention, design, process, 
product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining 
such permits and licenses. Contractor shall pay all governmental charges and inspection fees 
necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or, 
if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility 
owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations (Also See G 6.14.3) 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring 
Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited 
to all fees and charges of engineers, architects, attorneys, and other professionals and all court or 
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arbitration or other dispute resolution costs) arising out of or relating to such Work. However, it 
shall not be Contractor’s responsibility to make certain that the Specifications and Drawings are 
in accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any such 
adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 
the operations of workers to the Site and other areas permitted by Laws and Regulations, and 
shall not unreasonably encumber the Site and other areas with construction equipment or other 
materials or equipment. Contractor shall assume full responsibility for any damage to any such 
land or area, or to the owner or occupant thereof, or of any adjacent land or areas resulting 
from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 
Work, Contractor shall promptly settle with such other party by negotiation or otherwise 
resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, 
agents, consultants and subcontractors of each and any of them from and against all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or action, legal or equitable, brought by 
any such owner or occupant against Owner, Engineer, or any other party indemnified 
hereunder to the extent caused by or based upon Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor 
shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other 
debris. Removal and disposal of such waste materials, rubbish, and other debris shall conform to 
applicable Laws and Regulations. (Also See 1-6.17.1) 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall 
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remove from the Site all tools, appliances, construction equipment and machinery, and surplus 
materials and shall restore to original condition all property not designated for alteration by the 
Contract Documents. (Also See 1-6.17.2) 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in 
any manner that will endanger the structure, nor shall Contractor subject any part of the Work or 
adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 
interpretations and clarifications in good order and annotated to show changes made during 
construction. These record documents together with all approved Samples and a counterpart of all 
approved Shop Drawings will be available to Engineer for reference. Upon completion of the 
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 
Owner. 

6.13 Safety and Protection (Also See G 6.20.4, 1-6.20.4, 1-6.20.4.1, 1-6.20.4.2) 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance of 
their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall take 
all necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or 
off the Site; and (Also See 1-6.20.2) 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground Facilities not designated for removal, 
relocation, or replacement in the course of construction. (Also See 1-6.20.3.1, 1-6.20.3.2) 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons 
or property, or to the protection of persons or property from damage, injury, or loss; and shall erect 
and maintain all necessary safeguards for such safety and protection. Contractor shall notify 
owners of adjacent property and of Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, 
relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The 
Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work. 
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D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s employees and representatives must comply while 
at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other 
individual or entity directly or indirectly employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, shall be remedied by Contractor (except damage 
or loss attributable to the fault of Drawings or Specifications or to the acts or omissions of Owner 
or Engineer or anyone employed by any of them, or anyone for whose acts any of them may be 
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly 
employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 
until such time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as otherwise 
expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and supervising 
of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged between 
or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a change in the Contract Documents is 
required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples (Also See 1-6.23.1) 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 
submittal will be identified as Engineer may require. 
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1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, 
specified performance and design criteria, materials, and similar data to show Engineer the 
services, materials, and equipment Contractor proposes to provide and to enable Engineer 
to review the information for the limited purposes required by Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 
numbers, the use for which intended and other data as Engineer may require to enable 
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog numbers, and 
similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the indicated 
application, fabrication, shipping, handling, storage, assembly, and installation pertaining 
to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for means, 
methods, techniques, sequences, and procedures of construction, and safety precautions 
and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied 
Contractor’s obligations under the Contract Documents with respect to Contractor’s review 
and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 
that the Shop Drawing or Sample may have from the requirements of the Contract Documents. 
This notice shall be both a written communication separate from the Shop Drawings or Sample 
submittal; and, in addition, by a specific notation made on each Shop Drawing or Sample 
submitted to Engineer for review and approval of each such variation. 



F-36 
 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 36  of  66 
 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 
to determine if the items covered by the submittals will, after installation or incorporation in 
the Work, conform to the information given in the Contract Documents and be compatible 
with the design concept of the completed Project as a functioning whole as indicated by the 
Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular means, method, technique, sequence, or 
procedure of construction is specifically and expressly called for by the Contract Documents) 
or to safety precautions or programs incident thereto. The review and approval of a separate 
item as such will not indicate approval of the assembly in which the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 
variation from the requirements of the Contract Documents unless Contractor has complied 
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each 
such variation by specific written notation thereof incorporated in or accompanying the Shop 
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 
responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 
of corrected copies of Shop Drawings and submit, as required, new Samples for review and 
approval. Contractor shall direct specific attention in writing to revisions other than the 
corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work (Also See G 6.29.1) 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 
may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee (Also See G 14.15.1) 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract 
Documents and will not be defective. Engineer and its officers, directors, members, partners, 
employees, agents, consultants, and subcontractors shall be entitled to rely on representation of 
Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 
responsible; or  
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2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents or a release of Contractor’s obligation to perform 
the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 
thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 
of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 
property (other than the Work itself), including the loss of use resulting therefrom but only to the 
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of the Work 
or anyone for whose acts any of them may be liable . (Also See G 6.30) 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 
6.20.A shall not be limited in any way by any limitation on the amount or type of damages, 
compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or 
other individual or entity under workers’ compensation acts, disability benefit acts, or other 
employee benefit acts. 
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C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 
reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 
injury or damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such services 
are required to carry out Contractor’s responsibilities for construction means, methods, techniques, 
sequences and procedures. Contractor shall not be required to provide professional services in 
violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 
materials or equipment are specifically required of Contractor by the Contract Documents, Owner 
and Engineer will specify all performance and design criteria that such services must satisfy. 
Contractor shall cause such services or certifications to be provided by a properly licensed 
professional, whose signature and seal shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings 
and other submittals related to the Work designed or certified by such professional, if prepared by 
others, shall bear such professional’s written approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the 
services, certifications or approvals performed by such design professionals, provided Owner and 
Engineer have specified to Contractor all performance and design criteria that such services must 
satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design 
drawings will be only for the limited purpose of checking for conformance with performance and 
design criteria given and the design concept expressed in the Contract Documents. Engineer’s 
review and approval of Shop Drawings and other submittals (except design calculations and design 
drawings) will be only for the purpose stated in Paragraph 6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria required 
by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 
through other direct contracts therefor, or have other work performed by utility owners. If such 
other work is not noted in the Contract Documents, then: 
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1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 
access to the Site, provide a reasonable opportunity for the introduction and storage of materials 
and equipment and the execution of such other work, and properly coordinate the Work with theirs. 
Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly 
connect or otherwise make its several parts come together and properly integrate with such other 
work. Contractor shall not endanger any work of others by cutting, excavating, or otherwise 
altering such work; provided, however, that Contractor may cut or alter others' work with the 
written consent of Engineer and the others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 
other contractors to the extent that there are comparable provisions for the benefit of Contractor in 
said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed 
by others under this Article 7, Contractor shall inspect such other work and promptly report to 
Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such other work as fit and proper for integration 
with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 
Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 
activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 
responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor 
is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by 
Contractor as a result of the other contractor’s wrongful actions or inactions. 
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C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 
the reasonable direct delay and disruption costs incurred by such other contractor as a result of 
Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications 
to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status under the Contract Documents shall be 
that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 
and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 
Owner’s identifying and making available to Contractor copies of reports of explorations and tests 
of subsurface conditions and drawings of physical conditions relating to existing surface or 
subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property 
insurance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 13.03.B. 



F-41 
 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 41  of  66 
 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed 
pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 
as Engineer deems necessary in order to observe as an experienced and qualified design 
professional the progress that has been made and the quality of the various aspects of Contractor’s 
executed Work. Based on information obtained during such visits and observations, Engineer, for 
the benefit of Owner, will determine, in general, if the Work is proceeding in accordance with the 
Contract Documents. Engineer will not be required to make exhaustive or continuous inspections 
on the Site to check the quality or quantity of the Work. Engineer’s efforts will be directed toward 
providing for Owner a greater degree of confidence that the completed Work will conform 
generally to the Contract Documents. On the basis of such visits and observations, Engineer will 
keep Owner informed of the progress of the Work and will endeavor to guard Owner against 
defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result 
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of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, direct, 
control, or have authority over or be responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety precautions and programs incident thereto, 
or for any failure of Contractor to comply with Laws and Regulations applicable to the 
performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the Work. The authority and responsibilities 
of any such Resident Project Representative and assistants will be as provided in the 
Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in 
Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the Site 
who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the Supplementary 
Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the Contract Price or the Contract Times and 
are compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be accomplished by a Field Order and will be 
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment, a Claim may be made therefor as provided in 
Paragraph 10.05. (Also See G 9.4.1) 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 
Engineer believes will not produce a completed Project that conforms to the Contract Documents 
or that will prejudice the integrity of the design concept of the completed Project as a functioning 
whole as indicated by the Contract Documents. Engineer will also have authority to require special 
inspection or testing of the Work as provided in Paragraph 13.04, whether or not the Work is 
fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 
Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 
design drawings submitted in response to a delegation of professional design services, if any, see 
Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 
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D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on 
such matters before rendering a written decision thereon (by recommendation of an Application 
for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except 
as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner 
and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work (Also See G 9.11.1) 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 
of the acceptability of the Work thereunder. All matters in question and other matters between 
Owner and Contractor arising prior to the date final payment is due relating to the acceptability of 
the Work, and the interpretation of the requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to Engineer in writing within 30 days of the 
event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 
Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract 
Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date of 
Engineer’s decision shall be the date of the event giving rise to the issues referenced for the 
purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in connection with any interpretation or 
decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of 
the Contract Documents nor any decision made by Engineer in good faith either to exercise or not 
exercise such authority or responsibility or the undertaking, exercise, or performance of any 
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 
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C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, 
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will 
only be to determine generally that their content complies with the requirements of, and in the case 
of certificates of inspections, tests, and approvals that the results certified indicate compliance 
with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 
to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Engineer has been informed 
pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). (Also See G 10.1.1) 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract 
Times with respect to any work performed that is not required by the Contract Documents as 
amended, modified, or supplemented as provided in Paragraph 3.04, except in the case of an 
emergency as provided in Paragraph 6.16 or in the case of uncovering Work as provided in 
Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 
covering: 



F-45 
 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 45  of  66 
 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work actually performed in accordance with a 
Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing 
any such Change Order, an appeal may be taken from any such decision in accordance with 
the provisions of the Contract Documents and applicable Laws and Regulations, but during 
any such appeal, Contractor shall carry on the Work and adhere to the Progress Schedule as 
provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not limited 
to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 
such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 
otherwise have under the Contract Documents or by Laws and Regulations in respect of such 
Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to the Contract within 60 days after the start 
of such event (unless Engineer allows additional time for claimant to submit additional or more 
accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be 
prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in 
Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each 
Claim shall be accompanied by claimant’s written statement that the adjustment claimed is the 
entire adjustment to which the claimant believes it is entitled as a result of said event. The opposing 
party shall submit any response to Engineer and the claimant within 30 days after receipt of the 
claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the opposing party, if any, take one of the 
following actions in writing: 
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1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 
discretion, it would be inappropriate for the Engineer to do so. For purposes of further 
resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be 
deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke 
the dispute resolution procedure set forth in Article 16 within 30 days of such action or denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 
Work. When the value of any Work covered by a Change Order or when a Claim for an adjustment 
in Contract Price is determined on the basis of Cost of the Work, the costs to be reimbursed to 
Contractor will be only those additional or incremental costs required because of the change in the 
Work or because of the event giving rise to the Claim. Except as otherwise may be agreed to in 
writing by Owner, such costs shall be in amounts no higher than those prevailing in the locality of 
the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and shall include 
only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work 
under schedules of job classifications agreed upon by Owner and Contractor. Such employees 
shall include, without limitation, superintendents, foremen, and other personnel employed full 
time on the Work. Payroll costs for employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not 
be limited to, salaries and wages plus the cost of fringe benefits, which shall include social 
security contributions, unemployment, excise, and payroll taxes, workers’ compensation, 
health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable 
thereto. The expenses of performing Work outside of regular working hours, on Saturday, 
Sunday, or legal holidays, shall be included in the above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 
of transportation and storage thereof, and Suppliers’ field services required in connection 
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 
Contractor with which to make payments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials and 
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equipment shall accrue to Owner, and Contractor shall make provisions so that they may be 
obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that 
the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor’s 
Cost of the Work and fee shall be determined in the same manner as Contractor’s Cost of the 
Work and fee as provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically related 
to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the performance of the Work, and cost, less 
market value, of such items used but not consumed which remain the property of 
Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented 
from Contractor or others in accordance with rental agreements approved by Owner with 
the advice of Engineer, and the costs of transportation, loading, unloading, assembly, 
dismantling, and removal thereof. All such costs shall be in accordance with the terms of 
said rental agreements. The rental of any such equipment, machinery, or parts shall cease 
when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor 
is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable, 
and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with the 
performance of the Work (except losses and damages within the deductible amounts of 
property insurance established in accordance with Paragraph 5.06.D), provided such losses 
and damages have resulted from causes other than the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts 
any of them may be liable. Such losses shall include settlements made with the written 
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consent and approval of Owner. No such losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 
Site, express and courier services, and similar petty cash items in connection with the 
Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 
Site or in Contractor’s principal or branch office for general administration of the Work and 
not specifically included in the agreed upon schedule of job classifications referred to in 
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 
considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed 
for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not limited 
to, the correction of defective Work, disposal of materials or equipment wrongly supplied, and 
making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not specifically 
and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 
shall be determined as set forth in the Agreement. When the value of any Work covered by a 
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable to 
Engineer an itemized cost breakdown together with supporting data. 
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11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by 
such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 
materials and equipment required by the allowances to be delivered at the Site, and all 
applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in the 
Contract Price and not in the allowances, and no demand for additional payment on 
account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work (Also See G 11.9.1.1) 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
the sum of the unit price for each separately identified item of Unit Price Work times the estimated 
quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 
actual quantities and classifications of Unit Price Work performed by Contractor will be made by 
Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 
with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement; and  
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2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 
having incurred additional expense or Owner believes that Owner is entitled to a decrease in 
Contract Price and the parties are unable to agree as to the amount of any such increase or 
decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price (Also See G 11.1.1) 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 
Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the items involved (subject to the provisions 
of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 
by a mutually agreed lump sum (which may include an allowance for overhead and profit not 
necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 
overhead and profit (determined as provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 
15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and 
no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that 
the Subcontractor who actually performs the Work, at whatever tier, will be paid a fee of 
15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 and 
11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a fee of 
five percent of the amount paid to the next lower tier Subcontractor; 
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d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results 
in a net decrease in cost will be the amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal to five percent of such net decrease; and  

f. when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change in accordance with 
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

12.02 Change of Contract Times (Also See G 12.0 and G 12.3.1) 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Times shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment 
in the Contract Times will be determined in accordance with the provisions of this Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s entitlement 
to an adjustment of the Contract Times is conditioned on such adjustment being essential to 
Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 
Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, 
or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
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professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor 
on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and within the control of a Subcontractor 
or Supplier shall be deemed to be delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work (Also See 1-13.2) 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent 
testing laboratories, and governmental agencies with jurisdictional interests will have access to the 
Site and the Work at reasonable times for their observation, inspection, and testing. Contractor 
shall provide them proper and safe conditions for such access and advise them of Contractor’s 
safety procedures and programs so that they may comply therewith as applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, 
tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required 
inspections or tests. (Also See 1-13.3) 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 
13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such 
public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 
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or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 
Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 
uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise 
make available for observation, inspection, or testing as Engineer may require, that portion of the 
Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out of 
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory 
replacement or reconstruction (including but not limited to all costs of repair or replacement of 
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If 
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work will 
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any portion 
thereof, until the cause for such order has been eliminated; however, this right of Owner to stop 
the Work shall not give rise to any duty on the part of Owner to exercise this right for the benefit 
of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, 
or employee or agent of any of them. (Also See 1-13.10) 
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13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 
from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or removal (including but not limited to all costs 
of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or otherwise impair Owner’s special warranty and 
guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents) or by any specific provision of the Contract Documents, any Work is found to be 
defective, or if the repair of any damages to the land or areas made available for Contractor’s use 
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found to 
be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s 
written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 
with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work 
of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the defective 
Work corrected or repaired or may have the rejected Work removed and replaced. All claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or repair or such removal and replacement 
(including but not limited to all costs of repair or replacement of work of others) will be paid by 
Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start to run 
from an earlier date if so provided in the Specifications. 
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D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to 
such Work will be extended for an additional period of one year after such correction or removal 
and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate 
amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective 
Work, or to remove and replace rejected Work as required by Engineer in accordance with 
Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract 
Documents, or if Contractor fails to comply with any other provision of the Contract Documents, 
Owner may, after seven days written notice to Contractor, correct, or remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 
construction equipment and machinery at the Site, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 
Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) incurred or sustained by Owner in exercising the rights and remedies under this 
Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued 
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incorporating the necessary revisions in the Contract Documents with respect to the Work; and 
Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable 
to agree as to the amount of the adjustment, Owner may make a Claim therefor as provided in 
Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all costs 
of repair, or replacement of work of others destroyed or damaged by correction, removal, or 
replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 
under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION (Also See G 14.0) 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to 
Engineer. Progress payments on account of Unit Price Work will be based on the number of units 
completed. 

14.02 Progress Payments (Also See G 14.2.1) 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 
not more often than once a month), Contractor shall submit to Engineer for review an 
Application for Payment filled out and signed by Contractor covering the Work completed as 
of the date of the Application and accompanied by such supporting documentation as is 
required by the Contract Documents. If payment is requested on the basis of materials and 
equipment not incorporated in the Work but delivered and suitably stored at the Site or at 
another location agreed to in writing, the Application for Payment shall also be accompanied 
by a bill of sale, invoice, or other documentation warranting that Owner has received the 
materials and equipment free and clear of all Liens and evidence that the materials and 
equipment are covered by appropriate property insurance or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account of the 
Work have been applied on account to discharge Contractor’s legitimate obligations associated 
with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 
writing a recommendation of payment and present the Application to Owner or return the 
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Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend 
payment. In the latter case, Contractor may make the necessary corrections and resubmit the 
Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of the 
executed Work as an experienced and qualified design professional, and on Engineer’s review 
of the Application for Payment and the accompanying data and schedules, that to the best of 
Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests called for in the Contract Documents, a 
final determination of quantities and classifications for Unit Price Work under Paragraph 
9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 
been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have represented 
that: 

a. inspections made to check the quality or the quantity of the Work as it has been performed 
have been exhaustive, extended to every aspect of the Work in progress, or involved 
detailed inspections of the Work beyond the responsibilities specifically assigned to 
Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments 
nor Engineer’s recommendation of any payment, including final payment, will impose 
responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 
performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  
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e. to determine that title to any of the Work, materials, or equipment has passed to Owner 
free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in 
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 
of subsequently discovered evidence or the results of subsequent inspections or tests, revise or 
revoke any such payment recommendation previously made, to such extent as may be 
necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance with 
Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. After presentation of the Application for Payment to Owner with Engineer’s recommendation, 
the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, 
and when due will be paid by Owner to Contractor, in accordance with G14.4 of the 
Supplementary Conditions. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 
furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has delivered 
a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will 
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such 
action and promptly pay Contractor any amount remaining after deduction of the amount so 
withheld. Owner shall promptly pay Contractor the amount so withheld, or any adjustment 
thereto agreed to by Owner and Contractor, when Contractor remedies the reasons for such 
action. 
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3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 
14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the Project or not, will pass to Owner no later 
than the time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete (except for items 
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 
Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the date of Substantial Completion. There 
shall be attached to the certificate a tentative list of items to be completed or corrected before final 
payment. Owner shall have seven days after receipt of the tentative certificate during which to 
make written objection to Engineer as to any provisions of the certificate or attached list. If, after 
considering such objections, Engineer concludes that the Work is not substantially complete, 
Engineer will, within 14 days after submission of the tentative certificate to Owner, notify 
Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s objections, 
Engineer considers the Work substantially complete, Engineer will, within said 14 days, execute 
and deliver to Owner and Contractor a definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or corrected) reflecting such changes from the 
tentative certificate as Engineer believes justified after consideration of any objections from 
Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver 
to Owner and Contractor a written recommendation as to division of responsibilities pending final 
payment between Owner and Contractor with respect to security, operation, safety, and protection 
of the Work, maintenance, heat, utilities, insurance, and warranties and guarantees. Unless Owner 
and Contractor agree otherwise in writing and so inform Engineer in writing prior to Engineer’s 
issuing the definitive certificate of Substantial Completion, Engineer’s aforesaid recommendation 
will be binding on Owner and Contractor until final payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and complete 
or correct items on the tentative list. 
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14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, or 
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part 
of the Work that can be used by Owner for its intended purpose without significant interference 
with Contractor’s performance of the remainder of the Work, subject to the following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 
such part of the Work which Owner believes to be ready for its intended use and substantially 
complete. If and when Contractor agrees that such part of the Work is substantially complete, 
Contractor, Owner, and Engineer will follow the procedures of Paragraph 14.04.A through D 
for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 
any such part of the Work ready for its intended use and substantially complete and request 
Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If Engineer 
does not consider that part of the Work to be substantially complete, Engineer will notify 
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part of 
the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 
respect to certification of Substantial Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to compliance 
with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with Owner and Contractor and will notify 
Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete 
or defective. Contractor shall immediately take such measures as are necessary to complete such 
Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, marked-up record 
documents (as provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 
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2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 
evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights 
arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that:  (i) the releases and receipts include all labor, services, material, and equipment for which 
a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other indebtedness 
connected with the Work for which Owner might in any way be responsible, or which might 
in any way result in liens or other burdens on Owner's property, have been paid or otherwise 
satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, 
Contractor may furnish a bond or other collateral satisfactory to Owner to indemnify Owner 
against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, 
and Engineer’s review of the final Application for Payment and accompanying documentation 
as required by the Contract Documents, Engineer is satisfied that the Work has been completed 
and Contractor’s other obligations under the Contract Documents have been fulfilled, 
Engineer will, within ten days after receipt of the final Application for Payment, indicate in 
writing Engineer’s recommendation of payment and present the Application for Payment to 
Owner for payment. At the same time Engineer will also give written notice to Owner and 
Contractor that the Work is acceptable subject to the provisions of Paragraph 14.09. Otherwise, 
Engineer will return the Application for Payment to Contractor, indicating in writing the 
reasons for refusing to recommend final payment, in which case Contractor shall make the 
necessary corrections and resubmit the Application for Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying 
documentation, the amount recommended by Engineer, less any sum Owner is entitled to set 
off against Engineer’s recommendation, including but not limited to liquidated damages, will 
become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 
(for Work fully completed and accepted) and recommendation of Engineer, and without 
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terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted. If the remaining balance to be held by Owner for Work not fully 
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such payment. Such payment shall be made under 
the terms and conditions governing final payment, except that it shall not constitute a waiver of 
Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from 
failure to comply with the Contract Documents or the terms of any special guarantees specified 
therein, or from Contractor’s continuing obligations under the Contract Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 
accordance with the requirements herein and expressly acknowledged by Owner in writing as 
still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work (Also See G 15.1.1) 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim 
therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule established under 
Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 



F-63 
 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 63  of  66 
 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its intent to terminate the services of 
Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 
tools, appliances, construction equipment, and machinery at the Site, and use the same to the 
full extent they could be used by Contractor (without liability to Contractor for trespass or 
conversion);  

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has 
paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) sustained by Owner arising out of or relating to completing the Work, such excess 
will be paid to Contractor. If such claims, costs, losses, and damages exceed such unpaid balance, 
Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by 
Owner will be reviewed by Engineer as to their reasonableness and, when so approved by 
Engineer, incorporated in a Change Order. When exercising any rights or remedies under this 
Paragraph, Owner shall not be required to obtain the lowest price for the Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure 
to perform and proceeds diligently to cure such failure within no more than 30 days of receipt of 
said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. 
Any retention or payment of moneys due Contractor by Owner will not release Contractor from 
liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 
Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior to 
the effective date of termination, including fair and reasonable sums for overhead and profit 
on such Work; 
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2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in connection 
with uncompleted Work, plus fair and reasonable sums for overhead and profit on such 
expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 
Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic 
loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 
suspension or failure within that time, terminate the Contract and recover from Owner payment 
on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer 
has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has 
failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven 
days after written notice to Owner and Engineer, stop the Work until payment is made of all such 
amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are not 
intended to preclude Contractor from making a Claim under Paragraph 10.05 for an adjustment in 
Contract Price or Contract Times or otherwise for expenses or damage directly attributable to 
Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 
will be governed by the Construction Industry Mediation Rules of the American Arbitration 
Association in effect as of the Effective Date of the Agreement. The request for mediation shall 
be submitted in writing to the American Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 
be concluded within 60 days of filing of the request. The date of termination of the mediation shall 
be determined by application of the mediation rules referenced above. 
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C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 
termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 
Conditions; or 

2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of competent 
jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 
be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 
corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address 
known to the giver of the notice. 

17.02 Computation of Times (Also See G 17.2.3) 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period falls on 
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 
such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in any way 
as a limitation of, any rights and remedies available to any or all of them which are otherwise 
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other 
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if 
repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 
in accordance with the Contract Documents, as well as all continuing obligations indicated in the 
Contract Documents, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 
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17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 
these General Conditions.  



G-1 
 

PFR00203.01/05-25: dm        STDRD/REV/04-08/WM 
 

SECTION G.  SUPPLEMENTARY CONDITIONS 
 
 
G 0.1 TABLE OF CONTENTS 
 
G 0.2 INTRODUCTION 
G 1.1 DEFINITIONS 
G 2.3 NOTICE TO BEGIN WORK 
G 2.5.1 DIMENSIONS 
G 2.6.4 BREAKDOWN COSTS OF LUMP SUM ITEMS 
G 3.1.1 WORK REQUIRED BY THE CONTRACT DOCUMENTS 
G 3.3.1 DIFFERING SITE CONDITIONS PROVISIONS 
G 5.1 SECURITY FOR FAITHFUL PERFORMANCE & FOR LABOR AND MATERIALS PAYMENTS 
G 5.3 COMPENSATION AND LIABILITY INSURANCE 
G 5.3.1 WORKMEN'S COMPENSATION 
G 5.3.2 COMPREHENSIVE GENERAL LIABILITY LIMITS 
G 5.3.3 AUTO AND/OR TRUCK LIABILITY 
G 5.3.4 OWNER'S PROTECTIVE POLICY 
G 5.3.5 SPECIAL INSURANCE REQUIREMENTS 
G 5.3.6 EVIDENCE OF INSURANCE 
G 5.3.7 COMPLETE OPERATIONS COVERAGE 
G 6.2 CONTRACTOR'S REPRESENTATIVE ALWAYS PRESENT 
G 6.3A LABOR: WORKING HOURS 
G 6.3B OVERTIME WORK 
G 6.3.1 RECORDS-EMPLOYMENT PREFERENCE-INSURANCE 
G 6.7.1 EQUIVALENT QUALITY 
G 6.8.1 SUBCONTRACTING 
G 6.8.2 APPROVAL OF SUBCONTRACTORS 
G 6.14.3 COMPLIANCE WITH ALL LAWS 
G 6.20.4 NOTICE FOR WORK NEAR GAS MAINS AND OTHER UTILITIES 
G 6.29.1 RATE OF PROGRESS  
G 6.30 RISKS AND INDEMNIFICATIONS ASSUMED BY CONTRACTOR 
G 9.4.1 DRAWINGS MAY BE SUPPLEMENTED 
G 9.11.1 DISPUTED WORK - NOTICE OF CLAIMS FOR DAMAGES 
G 10.1.1 CHANGE IN CHARACTER OF WORK PROVISIONS 
G 11.1.1 ENGINEERING CHARGES 
G 11.9.1.1 CHANGE IN QUANTITY PROVISIONS 
G 12.0 TIME EXTENSIONS 
G 12.3.1 TIME OF ESSENCE 
G 14.0 COMPENSATION - NON-DIRECT PAYMENT ITEMS 
G 14.2.1 ESTIMATES AND PAYMENTS 
G 14.4 PROGRESS PAYMENTS 
G 14.15.1 ACCEPTANCE OF WORK BY OWNER NOT A WAIVER OF CONTRACT 
G 15.1.1 SUSPENSION OF WORK PROVISIONS 
G 17.2.3 TIME OF COMPLETION 
G 18.1 NEW JERSEY STATUTE P.L. 1975, C.127 - AFFIRMATIVE ACTION 
G 18.2 MINIMUM WAGE RATES 
G 18.3 CERTIFIED PAYROLL RECORDS 



G-2 
 

PFR00203.01/05-25: dm        STDRD/REV/04-08/WM 
 

SECTION G.  SUPPLEMENTARY CONDITIONS 
 
G 0.2  INTRODUCTION 
 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract (EJCDC C-700, 2007 edition, herein incorporated as Section F of the Contract 
Documents) and other provisions of the Contract Documents as indicated below.  All provisions 
which are not so amended or supplemented remain in full force and effect. 

 
G 1.1  DEFINITIONS 
 

Definitions contained in the General Conditions Article 1 – Definitions and Terminology are 
supplemented with the following additional definitions. 

 
SURETY - The corporate body which is bound with and for the Contractor and which engages to be 
responsible for the faithful performance of the contract, and to indemnify the Owner against all claims 
for damages. 

 
INSPECTOR - The representative of the Engineer designated to observe the work for which these 
specifications are intended. 

 
TESTING LABORATORY - A laboratory selected by the Owner for the inspection and testing of 
materials. 

 
MANUFACTURER - Shall be the manufacturer of the equipment specified. 

 
STANDARD SPECIFICATIONS - The New Jersey Department of Transportation Standard 
Specifications for Road and Bridge Construction, dated 2007, as amended, supplemented and/or 
superseded to date and/or clarified by the Contract Documents. 

 
SOIL EROSION STANDARDS - The "Standards for Soil Erosion and Sediment Control in New 
Jersey", prepared by the New Jersey State Soil Conservation Committee, 1999, as amended and 
supplemented to date. 

 
G 2.3  NOTICE TO BEGIN WORK 
 

Article F 2.03 of the General Conditions is amended as follows. 
The Contractor shall start work on or before the date specified herein or if no date is so specified, 
within ten (10) days of the mailing of the notice by the Engineer to the Contractor directing the 
Contractor to proceed with work. 

 
G 2.5.1  DIMENSIONS - Addition to General Conditions Article F 2.05 and F 3.03.A.1 
 

Figured dimensions on the Contract Drawings shall be given preference over scaled dimensions, but 
shall be checked by the Contractor before starting construction.  Any errors, omissions or 
discrepancies shall be brought immediately to the attention of the Engineer, and their decisions 
thereon shall be final. 

 
G 2.6.4  BREAKDOWN COSTS OF LUMP SUM ITEMS - Addition to General Conditions Article F 2.05 
 

Before the preparation of the first estimate, the Contractor shall submit for the Engineer's approval a 
schedule of breakdown costs of all lump sum bid items into a series of minor subdivisions in the 
manner to be directed by the Engineer and for the sole purpose of determining the estimates of work 
done for partial payments. 

 
Revisions to the schedule, if required, shall be furnished acceptable to the Engineer prior to 
consideration for partial payment. 
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G 3.1.1  WORK REQUIRED BY THE CONTRACT DOCUMENTS - Addition to General Conditions Article F 
3.01 

 
The Contract Documents require the furnishing of all labor, superintendence, materials, plant, power, 
light, heat, fuel, water, tools, appliances, equipment, supplies and other means of construction 
necessary or proper for performing and completing the work.  In general the completed work shall 
consist of the improvements and appurtenances completely installed, successfully tested and in 
"ready to operate" condition. 

 
The Contractor shall perform and complete the work in the manner best calculated to promote rapid 
construction consistent with safety of life and property, and to the satisfaction of the Engineer, and in 
strict accordance with the Contract Documents.  The Contractor shall clean up the work and maintain 
it during and after construction, until accepted, and shall do all work and pay all costs incidental 
thereto.  He shall repair or restore all structures and property that may be damaged or disturbed 
during performance of the work. 

 
Detailed specifications for materials, equipment, workmanship and all items pertaining to a particular 
part of the work may be found under those parts of the Contract describing the work to be done and 
the methods of measurement and payment for the various Bid Items. 

 
All work called for in the Specifications applicable to this Contract, but not shown on the plans in their 
present form, or vice versa, shall be of the like effect as if shown or mentioned in both.  Work not 
specified in either the Plans or in the Specifications, but involved in carrying out their intent or in the 
complete and proper execution of the work, is required and shall be performed by the Contractor as 
though it were specifically delineated or described. 

 
The apparent silence of the Specifications as to any detail, or the apparent omission from them of a 
detailed description concerning any work to be done and materials to be furnished, shall be regarded 
as meaning that only the best general practice is to prevail and that only material and workmanship of 
the best quality is to be used, and interpretation of these Specifications shall be made upon that 
basis. 
 

G 3.3.1  DIFFERING SITE CONDITIONS PROVISIONS – Addition to General conditions Article F 3.03.A.2 
and F 4.03 

 
1. If the contractor encounters differing site conditions during the progress of the work of the 

contract, the contractor shall promptly notify the contracting unit in writing of the specific differing 
site conditions encountered before the site is further disturbed and before any additional work is 
performed in the impacted area. 

 
2. Upon receipt of a differing site conditions notice in accordance with paragraph (1) of this 

subsection, or upon the contracting unit otherwise learning of differing site conditions, the 
contracting unit shall promptly undertake an investigation to determine whether differing site 
conditions are present. 

 
3. If the contracting unit determines different site conditions that may result in additional costs 

or delays exist, the contracting unit shall provide prompt written notice to the contractor 
containing directions on how to proceed. 

 
4.  

a. The contracting unit shall make a fair and equitable adjustment to the contract price and 
contract completion date for increased costs and delays resulting from the agreed upon 
differing site conditions encountered by the contractor. 

 
b. If both parties agree that the contracting unit’s investigation and directions decrease the 

contractor’s costs or time of performance, the contracting unit shall be entitled to a fair and 
equitable downward adjustment of the contract price or time of performance. 

 
c. If the contracting unit determines that there are no differing site conditions present that would 

result in additional costs or delays, the contracting unit shall so advise the contractor, in 
writing, and the contractor shall resume performance of the contract, and shall be entitled to 
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pursue a differing site conditions claim against the contracting unit for additional 
compensation or time attributable to the alleged differing site conditions. 

 
5. Execution of the contract by the contractor shall constitute a representation that the 

contractor has visited the site and has become generally familiar with the local conditions under 
which the work is to be performed. 

 
6. As used in this subsection, “differing site conditions” mean physical conditions at the contract 

work site that are subsurface or otherwise concealed and which differ materially from those 
indicated in the contract documents or are of such an unusual nature that the conditions differ 
materially from those ordinarily encountered and generally recognized as inherent in the work of 
the character provided for in the contract. 

 
 

G 5.1  SECURITY FOR FAITHFUL PERFORMANCE & FOR LABOR AND MATERIALS PAYMENTS - 
Supplement to General Conditions Article F 5.01  

 
Simultaneously with this delivery of the executed contract and successful bidder must deliver to the 
Owner an executed bond as follows: 

 
1. Covering the faithful performance of the Contract and the payment of all obligations arising 

thereunder in an amount equal to one hundred percent (100%) of the contract amount as 
awarded.  

 
2. ONLY IF REQUIRED BY THE "Proposal" covering all payments for labor, equipment and 

materials obligations arising from performance of the Contract in an amount equal to one 
hundred percent (100%) of the contract amount as awarded. 

 
These bonds must be prepared in a satisfactory form and having as surety thereon such surety 
company or companies as are acceptable and approved by the Owner, and as are authorized to 
transact business in this State.  Copies of the bonds shall be sent to the Engineer at the time of 
submission to the Owner. 

 
G 5.3  COMPENSATION AND LIABILITY INSURANCE – Supplement to General Condition Article F 5.04 
 

If, at any time, any of the said policies shall be or become unsatisfactory to the Owner, as to form or 
substance, or if a company issuing any such policy become unsatisfactory, the contractor shall 
promptly obtain a new policy, and submit the same to the Owner for approval and/or submit 
certificate thereof as required.  Upon failure of the Contractor to furnish, deliver and maintain such 
insurance as above provided, this Contract may, at the election of the Owner, be forthwith declared 
suspended, discontinued or terminated.  Failure of the Contractor to take out and/or maintain or the 
taking out and/or maintenance of any required insurance shall not relieve the Contractor from any 
liability under the Contract nor shall the insurance requirements be construed to conflict with the 
obligations of the Contractor concerning indemnification. 

 
All required insurance must be in effect and continued so during the life of the Contract in not less 
than the amounts stated hereinafter. 

 
It is understood that the term "Owner" shall be deemed to include all authorities, boards, bureaus, 
commissions, divisions, districts, departments and offices of the Owner and the individual members 
thereof in their official capacities. 

 
The insurance payable under these policies shall be applied by the Company first, to the protection of 
the Owner and the remainder, if any, to the other named insureds. 

 
In the event that claims in excess of these amounts are filed by reason of any operations under the 
Contract, the amount of excess of such claims, or any portion thereof, may be withheld from payment 
due or to become due the Contractor until such time as the Contractor shall furnish such additional 
security covering such claims as may be determined by the Owner. 

 
Amounts of Insurance required shall not be less than the amounts shown below and certificates, or 
full copies of policies must be furnished as noted below. 
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The Contractor shall obtain an Owner's Protective Policy as described below or, if Article C3 of the 
Bidder's Proposal specifies that an Owner's Protective Policy is not required, the Owner and 
Engineer shall be named as co-insured parties on the insurance policies to be obtained by the 
Contractor under Articles G5.3.1, G5.3.2, G5.3.3 and G5.3.5. 

 
G 5.3.1 WORKMEN'S COMPENSATION - CERTIFICATE REQUIRED 

 
Coverage A - New Jersey Statutory 
Coverage B - Unlimited 

 
G 5.3.2 COMPREHENSIVE GENERAL LIABILITY LIMITS - CERTIFICATE REQUIRED - including 

explosion, collapse, underground utilities, contractual, independent contractors, and 
completed operations coverage. 

 
PROPERTY DAMAGE 

 
for any one accident $500,000 
for all accidents  $1,000,000 

 
PUBLIC LIABILITY 

 
for any one person $2,000,000 
for any one accident $5,000,000 

 
G 5.3.3 AUTO AND/OR TRUCK LIABILITY - CERTIFICATE REQUIRED 

 
AUTOMOBILE AND/OR TRUCK PROPERTY DAMAGE 

 
for any one accident $500,000 
for all accidents  $1,000,000 

 
AUTOMOBILE AND/OR TRUCK BODILY INJURY LIABILITY 

 
for any one person $2,000,000 
for any one accident $5,000,000 

 
G 5.3.4 OWNER'S PROTECTIVE POLICY - ORIGINAL POLICY REQUIRED 

 
An Owner's Protective Policy shall be required unless the terms of the proposal indicate 
otherwise 
NAMED_INSURED - Owner, as identified in the Proposal and Agreement 

 
CO-INSURED - Engineer, as identified in the Proposal and Agreement 

 

PROPERTY DAMAGE 
 

one accident $500,000 
all accidents $1,000,000 

 

PUBLIC LIABILITY 
 

one accident $2,000,000 
All accidents $5,000,000 
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AUTOMOBILE AND/OR TRUCK PROPERTY DAMAGE LIABILITY 
 

for any one accident $500,000 
for all accidents  $1,000,000 

 

AUTOMOBILE AND/OR TRUCK BODILY INJURY LIABILITY 
 

for any one person $2,000,000 
for any accident  $5,000,000 

 
G 5.3.5 SPECIAL INSURANCE REQUIREMENTS (where applicable) - CERTIFICATE REQUIRED. 

 
1. Marine Work  -Longshoremen's & harbor 

-Workers Endorsement, or -Maritime Endorsement 
2. Builder's Risk  -One Hundred (100%) Percent of the Structure's Value 
3. Railroad Protective -Insurance Requirements Equal to that of the required by Railroad  

 
G 5.3.6 EVIDENCE OF INSURANCE:  The contractor shall file with the Owner and Engineer before 

commencing work under this contract, Certificates of Insurance, or policies where required, 
which certificates shall bear the following information: 

 
1. Name and address of the insured. 

 
2. Title and location of the operations to which the insurance applies. 

 
3. The number of the policy and the type or types of insurances in force thereunder on 

the date borne by such certificates. 
 

4. The expiration date of policy and the limit or limits of liability thereunder on the date 
borne by such certificate. 

 
5. A statement that the insurance of the type afforded by the policy applies to all of the 

operation on and at the site of the project which are undertaken by the insured 
during the performance of their contract or subcontract. 

 
6. A STATEMENT INDICATING THAT THE OWNER AND THE ENGINEER OR 

THEIR AUTHORIZED REPRESENTATIVE ARE NAMED CO-INSURED PARTIES 
 

7. A statement as to the exclusions of the policy, if any. 
 

8. A statement showing the method of cancellations provided for by the policy.  If 
cancellations may be affected by the giving of notice to the insured by the insurer, 
the policy shall provide for the lapse of such number of days following the giving of 
such notice that in the ordinary course of transmission the insured will have actually 
received such notice at least thirty (30) days before the cancellation becomes 
effective.  Notice of cancellation shall also be delivered to Owner and Engineer not 
less than thirty (30) days prior to such lapse or termination. 

 
G 5.3.7 COMPLETE OPERATIONS COVERAGE shall be provided on all Contracts 

 
G 6.2  CONTRACTOR'S REPRESENTATIVE ALWAYS PRESENT - Supplement to General Conditions 

Article F 6.01 
 

The Contractor shall give their personal supervision to the faithful prosecution of the work, and in 
case of their absence, shall have a competent, experienced and reliable foreman or superintendent, 
acceptable to the Owner, on the site, who shall follow without delay all instructions of the Owner or 
the Engineer or their assistants in the prosecution and completion of the work and every part thereof, 
with full authority to supply men, material, and equipment immediately.  Incompetent, inexperienced, 
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unreliable, unruly, uncooperative and/or otherwise unacceptable superintendents or foremen shall be 
promptly removed and acceptably replaced as ordered by the Engineer. 

 
G 6.3A  LABOR: WORKING HOURS - Supplement to General Conditions Article F 6.02 
 

The Contractor is required to comply with the Franklin Township Local Ordinance §167 – Noise.   
 
G 6.3B  OVERTIME WORK - Supplement to General Conditions Article F 6.02 
 

Unless otherwise especially permitted, or specifically required by the Contract Documents, no work 
shall be done between the hours of 6:00 P.M. and 7:00 A.M., nor on Saturdays, Sundays, or any 
legal holiday, except as necessary for the proper care and protection of work already performed.  If it 
shall become absolutely necessary to perform overtime work, the Engineer shall be informed a 
reasonable time in advance of the beginning of performance of such work.  Only such work shall be 
done at night as can be done satisfactorily and in a first- class manner.  Good lighting and all other 
necessary facilities for carrying out and inspecting the work shall be provided and maintained at all 
points where such work is being done.  Except for emergencies, no work requiring inspections shall 
be completed before 8 A.M. or after 4:30 P.M. without prior approval of the Engineer. 

 
G 6.3.1 RECORDS-EMPLOYMENT PREFERENCE-INSURANCE  Supplement to General 

Conditions Article F 6.02 
 

The Contractor shall provide statutory benefits, workmen's compensation, unemployment 
insurance and social security. 

 
The contractor and subcontractor, if any there be, shall keep the following informative 
records of this public work project: 

 
a. Record of hours worked by each workman, laborer and mechanic on each day. 

 
b. Record of days worked each week by each workman, laborer and mechanic. 

 
c. Schedule of occupation or occupations at which each workman, laborer, and mechanic 

on the project is employed during each work day and week. 
 

d. Schedule of hourly wage rates paid to each workman, laborer, and mechanic for each 
occupation. 

 
The Contractor and subcontractors shall keep a record of the actual hours each day that the 
major items of equipment are used on the work.  This will include compressors, shovels, 
bulldozers, rollers, derricks, cranes, pile drivers, concrete mixer, tugboats, scows, drill boats, 
and other craft, pumps etc.  This list shall be kept available for inspection by the Engineer, 
and a certified copy shall be submitted to the Engineer if so required prior to the preparation 
of any estimate for payment. 

 
Insurance against accident for all persons employed shall be as provided by the Workman's 
Compensation Law of the State of New Jersey. 

 
Each Contractor and subcontractor shall keep a list of their employees, stating whether they 
are citizens of the State of New Jersey, native born citizens or naturalized, and, in the case 
of naturalization, the date thereof, and the name of the court in which granted. 

 
G 6.7.1  EQUIVALENT QUALITY – Supplement to General Conditions Article F 6.05 
 

Wherever, in the Contract Documents, an article, material, apparatus, product or process is specified 
in detail or called for by trade name or catalog reference, or by the name of the patentee, 
manufacturer or dealer, it shall be the basis of the bid. 

 
Where two or more articles, materials, apparatus, products or processes are listed as acceptable by 
reference to trade name or otherwise, the choice of these shall be optional to the Successful 
Bidder/Contractor. 
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Should the Bidder desire to substitute other articles, materials, apparatuses, products or processes 
which the Bidder considers suitable, the Bidder shall state in their bid, in the place provided for it, the 
name of the substitute item and manufacturer and the amount of credit he proposes to allow for the 
substitution.  THIS PROPOSED  SUBSTITUTION SHALL NOT CONSTITUTE AN ALTERNATE BID. 

 
The Successful Bidder/Contractor shall furnish such information as required by the Engineer to 
demonstrate that the article, material, apparatus, product or process he wishes to use is the equal of 
that specified in quality, finish, design, efficiency and durability and has been elsewhere 
demonstrated to be equally serviceable for the purposes for which it is intended.  The Contractor 
shall set forth the reasons for desiring to make this substitution. 

 
The Engineer shall be the sole and final authority in the determination of the Equivalent Quality of any 
and all proposed substitutes. 

 
It is the INTENT OF THESE PROVISIONS that savings made possible by an acceptable substitution 
shall accrue equally to the benefit of the Owner and Contractor, and the proposed credit must 
therefore reflect the actual delivered cost difference to the Contractor, as a minimum. 

 
Comparison of bids will be on the base, or alternate bids, if any, REQUESTED BY THE OWNER.  
The Owner reserves the right, AFTER  AWARD OF THE CONTRACT, to accept or reject the "or 
equal" substitutes and credits proposed in the bid of the Successful Bidder/Contractor.  If substitutes 
are accepted by the Owner, the Contract price shall be reduced by an amount equal to 50% of the 
credit offered by the Contractor. 

 
G 6.8.1  SUBCONTRACTING 
 

The General Conditions Article F 6.06.A is supplemented as follows: 
 

The Contractor shall not subcontract any part of the work included under this Contract without the 
previous written consent of the Owner.  In making application for subcontracting the portion of the 
work, the Contractor shall state in writing, the portion of the work which each sub-contractor is to do 
or the material they are to furnish, their place of business, and such other information which may be 
required in order to ascertain whether such sub- contractor is responsible, reliable, and able to 
perform the work or to furnish the materials as called for in the Specifications.  THE  CONTRACTOR 
SHALL  DO  NOT LESS THAN FIFTY (50) PERCENT  OF  THE TOTAL  WORK UNDER THIS 
CONTRACT WITH THEIR OWN FORCES.  Sub-contracting if permitted, shall not relieve the 
Contractor of any of their obligations under this Contract.  Supervision by an expert from a manufac-
turer does not require approval by the Owner. 

 
The Contractor is required to furnish and the sub-contractor shall be required to read the entire 
specifications and examine every Contract plan before entering into any agreement.  Neither the 
Contractor nor a sub-contractor shall file any claims or the Owner accept such claims based upon 
any misunderstandings of what work he shall do, what materials he must furnish, or how he shall 
perform the work. 

 
Nothing contained in this Contract shall create any contractual relations between any sub- contractor 
and the Owner. 

 
Within thirty (30) days, and prior to additional payments by the Owner, after any Contractor receives 
payment for the work performed under this Contract, he shall pay each sub-contractor the amount 
allowed the Contractor for and on account of the work performed by the sub-contractor to the extent 
of the sub-contractor's interest therein. 

 
G 6.8.2  APPROVAL OF SUBCONTRACTORS - Supplement to General Conditions Article F 6.06.B 
 

Within ten (10) days of the date of the Notice of Award, the Contractor shall furnish the Owner and 
Engineer with a complete list of any and all proposed sub- contractors, and suppliers of principal 
items of equipment, he intends to use in completing the work of the project, including full name, 
address, telephone number, list of principals, experience record, scope of subcontract, and 
subcontract amount for approval.  If any subcontractor or supplier shall be rejected because same, or 
a principal of same, is currently on the State of New Jersey list of debarred contractors and suppliers, 
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then the Change Order cost adjustment related to the Contractor providing an acceptable 
replacement, or doing the subject work them self, shall not apply. 

 
 
 
G 6.14.3 COMPLIANCE WITH ALL LAWS - Addition to General Conditions Article F 6.09  
 

The Contractor shall keep them self informed and shall comply with all federal, state and local laws or 
ordinances as may apply. 

 
Special attention is called to paragraphs of this Contract under Public Liability and Property Damage 
Insurance, Workmen's Compensation Insurance, Social/Security, Re-
cords/Employment/Preference/Insurance/Assignment of Contract, and to the applicable provisions of 
the Labor laws, the Public Health laws, and the Lien laws, the Workmen's Compensation laws, the 
State Unemployment Insurance laws, the Federal Social Security laws, and any and all rules and 
regulation promulgated by the State of New Jersey, any applicable Federal law, rule or regulation, 
any local laws, ordinances, resolutions or regulations of the Owner and all amendments and 
additions thereto. 

 
G 6.20.4 NOTICE FOR WORK NEAR GAS MAINS AND OTHER UTILITIES - Addition to General Conditions 

Article F 6.13 
 

The Contractor is required to notify utility companies or municipal owners when construction or 
blasting or drilling is to be done near pipes conveying combustible gas.  The Contractor shall also 
give ample notice to all private, corporate or municipal owners before work is to be done near any 
utility or underground facility. 

 
G 6.29.1 RATE OF PROGRESS - Addition to General Conditions Article F 6.18 
 

If in the opinion of the Engineer, the rate of progress appears at any time to be insufficient to enable 
the work to be completed within the time specified, the Engineer may order the Contractor to speed 
the prosecution of their work by supplying additional workforce, materials, and equipment, by 
following different methods of construction, or otherwise.  Failure of the Engineer to so order the 
Contractor shall not relieve the Contractor from their obligation to complete the work within the time 
specified, nor shall compliance with the order subject the Owner to claim for extra compensation. 

 
G 6.30  RISKS AND INDEMNIFICATIONS ASSUMED BY CONTRACTOR - Supplement to General 

Conditions Article F 6.20.A 
 

The Contractor shall be the insurer of the Owner, its officers, agents and employees, against the 
following distinct and several risks, whether they arise from acts or omissions of the Contractor, of the 
Owner, of the Engineer, or of third persons, excepting only risks which result solely from affirmative, 
willful acts of the Owner, subsequent to the acceptance of their proposal: 

 
1. The risk of loss or damage to the work prior to final payment.  In the event of such loss or 

damage, the Contractor shall forthwith repair, replace and make good the work without cost to 
the Owner. 

 
2. The risk of injuries or damages, direct or consequential, to the Owner, its officers, agents and 

employees, and to its or their property, arising out of or in connection with the performance of the 
work, whether sustained before or after final payment.  The Contractor shall indemnify the 
Owner, its officers, agents and employees for all such injuries and damages and for all loss 
suffered by reason thereof. 

 
3. The risk of claims and demands, just or unjust, by third persons against the Owner, its officers, 

agents and employees, arising or alleged to arise out of the performance of the work as well as 
for the use of patents, patented articles, equipment or process, or a combination of any and all of 
the aforesaid, whether made before or after final payment.  The present undertaking of the 
Contractor shall be construed to extend to and to include claims and demands made or 
threatened to be made by third persons against the Owner or any of its employees or agents.  
The Contractor shall indemnify the Owner, its officers, agents and employees, against and from 
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all such claims and demands and for all loss and expense incurred by it and them in the defense, 
settlement or satisfaction thereof. 

 
Neither the acceptance of the completed work nor payment therefore shall release the Contractor 
from their obligation under this Article, provided, however, that the risks and indemnifications 
assumed by the Contractor shall not insure directly or indirectly to the benefit of any insurer under 
policies of insurance issued in compliance with this Contract. 

 
G 9.4.1  DRAWINGS MAY BE SUPPLEMENTED - Addition to General Conditions Article F 9.04 
 

The Contract Drawings may be supplemented from time to time by the Engineer and/or as the work 
progresses, by the Contractor, subject to approval by the Engineer, and as may be required to 
illustrate the work. 

 
Supplementary drawings when issued by the Engineer will be furnished to the Contractor or 
Contractors affected by such drawings. 

 
Supplementary drawings when issued by the Contractor shall, after approval by the Engineer, be 
furnished in sufficient quantity to those other Contractors, if any there be, who in the opinion of the 
Engineer are affected by such drawings at no additional cost to the Owner. 

 
G 9.11.1 DISPUTED WORK - NOTICE OF CLAIMS FOR DAMAGES - Addition to General Conditions Article 

F 9.08 
 

If the Contractor is of the opinion that any work required, necessitated, or ordered violates or conflicts 
with, or is not required by the terms and provisions of this Contract, he must promptly within five 
calendar days after being directed to perform such work, notify the Engineer in writing, of their 
contentions with respect thereto and request a final determination thereon.  If the Engineer 
determines that the work in question is contract and not extra work, or that the order complained of is 
proper, he will direct the Contractor in writing to proceed and the Contractor shall promptly comply. 

 
In order, however, to preserve their right to claim compensation for such work or damages resulting 
from such compliance, the Contractor must, within seven (7) calendar days after receiving notice of 
the Engineer's determination and direction notify the Engineer, in writing, that the work is being 
performed or that the determination and direction is being complied with, under protest.  Failure of the 
Contractor to so notify shall be deemed as a waiver of claim for extra compensation or damages 
thereof. 

 
On or before the fifteenth day of the month succeeding that in which any such damage shall have 
been sustained, or alleged to have been sustained, the Contractor shall file with the Engineer an 
itemized statement setting forth in detail the hours, rates, amounts, etc., of the labor, material, 
equipment and other costs of such damages incurred during the preceding month, and, unless such 
statement shall be made as thus required, their claim for compensation shall be forfeited and 
invalidated and he shall not be entitled to payment on account of any such damage. 

 
In addition to the foregoing statements, the Contractor shall, upon notice from the Owner, produce for 
examination by duly appointed representative of the Owner, all their books of accounts, bills, 
invoices, payrolls, sub-contracts, timebooks, daily records, canceled checks, showing all of their acts 
and transactions in connection with or relating to or arising by reason of this contract, and submit  
them self, their agents, servants and employees for examination under oath by any duly appointed 
representative designated by the Owner to investigate claims made against the Owner.  Unless the 
aforesaid statements shall be made and filed within the time aforesaid and the aforesaid records 
submitted for examination and the Contractor, their agents, servants, and employees submit 
themselves for examination as aforesaid, the Owner shall be released from all claims arising under, 
relating to or by reason of this contract, the provisions of this contract.  It is further stipulated and 
agreed that no person has power to waive any of the foregoing provisions, and that in any action 
against the Owner to recover any sum in excess of the sums certified by the Engineer to be due 
under or by reason of this contract, the Contractor must allege in their complaint and prove, at the 
trial, compliance with the provisions of this article. 

 
Before the final acceptance of the work by the Owner, all matters of dispute must be adjusted to the 
mutual satisfaction of the parties thereto.  Determinations and decisions in case any questions shall 
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arise, shall constitute a condition precedent to the right of the Contractor to receive the money 
therefore, until the matter in question has been adjusted. 
 

 
G 10.1.1 CHANGE IN CHARACTER OF WORK PROVISIONS - Addition to General Conditions Article F 

10.01.A 
 

1. If the contractor believes that a change directive by the contracting unit results in a material 
change to the contract work, the contractor shall so notify the contracting unit in writing. The 
contractor shall continue to perform all work on the project that is not the subject of the notice. 
 

2. Upon receipt of the contractor’s change in character notice in accordance with paragraph (1) 
of this subsection, the contracting unit shall promptly evaluate the contractor’s notice and 
promptly advise the contractor of its determination on how to proceed in writing. 

 
3.  

a) If the contracting unit determines that a change to the contractor’s work caused or 
directed by the contracting unit materially changes the character of any aspect of the 
contract work, the contracting unit shall make a fair and equitable upward adjustmemt to 
the contract price and contract completion date. The basis for any such price adjustment 
shall be the difference between the cost of performance of the work as planned at the 
time of contracting and the actual cost of such work as planned at the time of contracting 
and the actual cost of such work as a result of its change in character, or as otherwise 
mutually agreed upon by the contractor and the contracting unit prior to the contractor 
performing the subject work. 
 

b) If the contracting unit determines that the contractor is not entitled to additional 
compensation or time, the contractor shall continue the performance of all contract work, 
and shall be entitles to pursue a claim against the contracting unit for additional 
compensation or time attributable to the alleged material change. 

 
4. As used in this subsection, “material change” means a character change which increases or 

decreases the contractor’s cost of performing the work, increases or decreases the amount of 
time by which the contractor completes the work in relation to the contractually required 
completion date, or both. 

 
G 11.1.1 ENGINEERING CHARGES - Added to General Conditions Article F12.01 
 

When the work embraced in the Contract is not completed within the contract time, engineering and 
inspection expenses incurred by the Owner upon the work from the completion date originally fixed in 
the Contract after taking into consideration any approved time extensions, to the final date of 
completion of the work and or overtime expenses for inspection after or before established work 
hours, may be charged to the Contractor and be deducted from the final moneys due the Contractor. 
 Extra work or supplemental contract work added to the original contract, as well as extenuating 
circumstances beyond the control of the Contractor, will be given due consideration of the Owner 
before assessing engineering and inspection charges against the Contractor.  Such deduction may 
be in addition to deductions for Liquidated Damages. 
 

G 11.9.1.1 CHANGE IN QUANTITY PROVISIONS - Added to General Conditions Article F11.03 
 
1. The contracting unit may increase or decrease the quantity of work to be performed by the 

contractor. 
 

2.  
a) If the quantity of a pay item is cumulatively increased or decreased by 20 percent 

or less from the bid proposal quantity, the quantity change shall be considered a 
minor change in quantity. 

 
b) If the quantity of a pay item is increased or decreased by more than 20 percent 

from the bid proposal quantity, the quantity change shall be considered  a major 
change in quantity. 
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3. For any minor change in quantity, the contracting unit shall make payment for the quantity of 
the pay item performed at the bid price for the pay item. 

 
4.  

a) For a major increase in quantity, the contracting unit or contractor may request to 
renegotiate the price for the quantity in excess of 120 percent of the bid proposal 
quantity. If a mutual agreement cannot be reached on a negotiated price for a major 
quantity increase, the contracting unit shall pay the actual costs plus an additional 10 
percent for overhead and an additional 10 percent for profit, unless otherwise 
specified in the original bid. 

 
b) For a major decrease in quantity, the contracting unit or contractor may request 

to renegotiate the price for the quantity of work performed. If a mutual agreement 
cannot be reached on a megotiated price for a major quantity decrease, the 
contracting unit shall pay the actual costs plus an additional 10 percent for overhead 
and an additional 10 percent for profit, unless otherwise specified in the original bid; 
provided, however, that the contracting unit shall not make a payment in an amount 
that exceeds 80 percent of the value of the bid price multiplied by the bid proposal 
quantity. 

 
5. As used in this subsection, the term “bid proposal quantity” means the quantity indicated in 

the bid proposal less the quantities designated in the project plans as “if and where directed.” 
 
G 12.0  TIME EXTENSIONS - Addition to General Conditions Article F 12.02 
 

The Engineer reserves the right to suspend the work wholly or in part for such a period or periods as 
he may deem necessary, when in their opinion weather or other circumstances or conditions are 
unsuitable for the proper prosecution of the work. 

 
In addition, the Contractor may, of their own volition, request the right to suspend work for reasons of 
a long period of inclement weather, for delays beyond their control in obtaining key material and 
equipment or otherwise.  The Engineer may permit such suspension subject to the approval of the 
Owner or may reject the Contractor's application and direct the Contractor to proceed with the work. 

 
If, due to a continuation of unsatisfactory weather or other conditions, it becomes necessary to close 
the work, the Contractor shall at their own sole cost and expense perform such incidental work as 
may be required to protect the work already completed and to provide means for the full and safe use 
of the area involved in their operations. 

 
An extension of time of completion may be considered provided that in the opinion of the Engineer, 
work of other Contractors in adjacent areas or work of public utility corporations and other public or 
private parties or other valid causes have ACTUALLY DELAYED or will delay completion and further 
provided that the Contractor has diligently complied with those sections of the Contract Documents 
governing the progress of the work and cooperation with other Contractors.  No allowance will be 
recommended for ordinary delays incident to work of this character.  No claims for extension of time 
will be considered unless the Contractor shall have filed either a written claim or a written notice of 
intent to make such claim within thirty (30) calendar days after the start of the condition or cause 
upon which said claim is based. 

 
The Owner will be the final judge of the validity of claims for time extensions, and the time granted, if 
any, will be that period that the Owner considers as an actual delay sufficient to cause the 
postponement of the completion of this Contract.  The time extension granted may not coincide with 
the number of days requested by the Contractor for that particular item because there may be other 
items of work under construction at the same time on which claims merit similar consideration.  In 
other words, concurrent delays will not be allowed in full by the Owner. 

 
Time extensions when and if allowed by the Owner will be in lieu of money damages, and if accepted 
by the Contractor, automatically gives the Owner and Engineer due notice of the intent of waiving all 
claims for money damages. 

 
G 12.3.1 TIME OF ESSENCE - Addition to General Conditions Article F 12.02 
 



G-13 
 

PFR00203.01/05-25: dm        STDRD/REV/04-08/WM 
 

Inasmuch as the provision of this contract relating to the time for performance and completion of the 
work are for the purpose of enabling the Owner to proceed with the construction of a public 
improvement in accordance with a predetermined program, such provisions are of the essence in the 
contract. 

 
G 14.0  COMPENSATION - NON-DIRECT PAYMENT ITEMS - Addition to General Conditions Article F 14 – 

Payments to Contractor and Completion 
 

No direct payment will be made for work done or materials furnished to comply with the requirements 
of the General Conditions or the Information for Bidders or any other general section of these 
specifications (except where expressly stated elsewhere), but all compensation shall be considered 
to have been included in the prices bid for the various bid items. 

 
G 14.2.1 ESTIMATES AND PAYMENTS - The following is added to General Conditions Article F 14.02 
 

The Contractor may, from time to time as the work progresses but not more often than once a month, 
on such days as the Owner may fix, make an approximate estimate in writing to the Engineer such as 
in the opinion shall be just and fair, of the amount and value of the work done and materials 
incorporated into the work since the commencement of the contract by the Contractor in their 
performance of the same.  At the option of the Engineer allowances may be included in such 
estimates for material delivered and properly stored on the site preparatory to use in the work.  
Allowances for such material shall not exceed ninety (90) percent of the cost of the material but such 
percentage up to this limit shall be at the sole discretion of the Engineer.  The Engineer shall and will 
review the Contractor's estimate, and when verified to be just and fair shall approve same for 
payment by the Owner. 

 
The amount of any estimate, based upon the unit prices contained in the proposal and including any 
allowance for approved extra work less a fixed percentage retained and less the total sum previously 
paid on former estimates shall constitute the payment due and to be made to the Contractor within a 
reasonable time after the date of such estimate (except in case of Final Estimate).  On all estimates 
except the final, the fixed percentage retained shall be ten (10) percent, such retained amounts being 
held until the final estimates except as hereafter provided.   

 
Per N.J.S.A. 40A:11, the New Jersey Local Public Contracts Law, and particularly N.J.S.A. 
40A:11-16.1 and 40A:11-16.3, when the total price of the Contract exceeds $100,000.00, maximum 
of two percent (2%) withheld from the amount due on partial (progress) payments pending 
completion of the contract or agreement. 

 
Any estimate shall be subject to correction in any succeeding estimate. 

 
The final estimate will be prepared after the work has been tested and approved by the Engineer as 
required elsewhere herein and after acceptance has been given by the Owner.  The fixed percentage 
retained on the final estimate for the guarantee periods shall be five (5) percent of the total value of 
the work done and materials incorporated therein including any agreed compensation for any 
authorized extra work, except as herein after provided. 

 
Payment on the final estimate shall not be made prior to the expiration of thirty-one (31) days from 
the date of acceptance of the work by the Owner. 

 
Release of the retained five percent less whatever expenditures that may have been necessary by 
the Owner for and incidental to repairs or replacements shall be made at the expiration of one (1) 
year from the date of acceptance of the work by the Owner. 

 
All estimates, including the final, will be made for actual quantities of work performed and materials in 
place as determined by the measurements of the Engineer, and this determination as to the 
quantities involved in the contract shall be accepted as final, conclusive, and binding upon the 
Contractor.  However, the contractor may check such measurements if he so desires. 

 
An increase or decrease in quantity for any unit price item of the proposal shall not be regarded as a 
sufficient ground for an increase or decrease in the unit price, nor in the time allowed for the 
completion of the work. 
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For computation of the quantities to be paid for under the various items of this contract, it is agreed 
that the planimeter shall be considered an instrument of precision and quantities computed from 
areas obtained by its use shall be accepted by all parties hereto as accurate. 

 
In the event the total price of the Contract exceeds $100,000.00, retainage through the course of the 
project progress payments is limited to two percent (2%) and same will be released to the contractor 
upon completion of all the requirements and terms of the contract agreement.  In lieu of the one year 
five percent (5%) cash maintenance bond above described the contractor shall provide a one 
year-fifteen percent (15%) maintenance guarantee bond commencing the date of final project 
acceptance by the Owner and issued by a surety acceptable to the Owner and conforming with the  
requirements of  General  Conditions   F 5.1, F 5.2. 

 
G 14.4  PROGRESS PAYMENTS – Addition to General Conditions Article 14.02.C.1 
 

"The Owner shall, within thirty days of presentations to the Owner of an approved application of 
payment, pay the contractor the amount approved by the Engineer". 

 
G 14.15.1 ACCEPTANCE OF WORK BY OWNER NOT A WAIVER OF CONTRACT - General Conditions 

Article F 6.19 is supplemented as follows: 
 

Neither the acceptance of the work or any part thereof, nor any payment therefore, nor any order or 
certificate of the Engineer, or any officer, agent or employee of the Owner, nor any extension of time, 
nor any possession taken by the Owner, nor any permission or direction to continue with the 
performance or work, nor any performance by the Owner of any of the Contractor's duties or 
obligations, nor any other thing done or omitted to be done by the Owner, its officers, agents or 
employees, shall be deemed to be a waiver of any provision of this Contract or of any rights or 
remedies to which the Owner may be entitled because of any breach thereof, EXCEPTING  ONLY A 
RESOLUTION BY THE OWNER  PROVIDING EXPRESSLY FOR SUCH WAIVER.  No cancellation, 
revision, or annulment hereof in whole or as to any part of the work, because of any breach hereof, 
shall be deemed a waiver of any money damages to which the Owner may be entitled because of 
such breach.  Moreover no waiver by the Owner of any breach of this Contract shall be deemed to be 
a waiver of any other or any subsequent breach. 
 

G 15.1.1 SUSPENSION OF WORK PROVISIONS – Addition to General Conditions Article F15.01 
 

(1) The contracting unit shall provide written notice to the contractor in advance of any 
suspension of work lasting more than 10 calendar days of the performance of all or any portion of 
the work of the contract. 
 

(2) If the performance of all or any portion of the work of the contract is suspended by the 
contracting unit for more than 10 calendar days due to no fault of the contractor or as a 
consequence of an occurrence beyond the contracting unit’s control, the contractor shall be 
entitled to compensation for any resultant delay to the project completion or additional contractor 
expenses, and to an extension of time, provided that, to the extent feasible, the contractor, within 
10 calendar days following the conclusion of the suspension, notifies the contracting unit, in 
writing, of the nature and extent of the suspension of work. The notice shall include available 
supporting information, which information may thereafter be supplemented by the contractor as 
needed and as may be reasonably requested by the contracting unit. Whenever a work 
suspension exceeds 60 days, upon seven days’ written notice either party shall have the option 
to terminate the contract for cause and to be fairly and equitably compensated thereafter. 

 
(3) Upon receipt of the contractor’s suspension of work notice in accordance with paragraph (2) 

of this subsection, the contracting unit shall promptly evaluate the contractor’s notice and 
promptly advise the contract of its determination on how to proceed in writing. 

 
(4)  

a) If the contracting unit determines that the contractor is entitled to additional 
compensation or time, the contracting unit shall make a fair and equitable upward 
adjustment to the contract price and contract completion date. 
 

b) If the contracting unit determines that the contractor is not entitled to additional 
compensation or time, the contractor shall proceed with the performance of the contract 
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work, and shall be entitled to pursue a suspension of work claim against the contracting 
unit for additional compensation or time attributable to the suspension. 

 
(5) Failure of the contractor to provide timely notice of a suspension of work shall result in a 

waiver of a claim if the contracting unit can prove by clear and convincing evidence that the lack 
of notice or delayed notice by the contractor actually prejudiced the contracting unit’s ability to 
adequately investigate and defend against the claim. 

 
 
G 17.2.3 TIME OF COMPLETION - Addition to General Conditions Article F 17.02 
 

All work (except such items as specifically ordered or permitted by the Engineer in writing to be done 
at a later date) called for under the provisions of this Contract shall be completed within the number 
of consecutive calendar days or working days stated in the proposal, after the time of starting  set 
forth in  Articles F 2.3 and G 2.3. 

 
G 18.1  NEW JERSEY STATUTE P.L. 1975, C.127 - AFFIRMATIVE ACTION 
 

During the performance of this contract, the contractor agrees as follows: 
 

a. The contractor or subcontractor, where applicable, will not discriminate against any 
employee or applicant for employment because of age, race, creed, color, national origin, 
ancestry, marital status, affectional or sexual orientation or sex.  Except with respect to 
affectional or sexual orientation, the contractor will take affirmative action to ensure that such 
applicants are recruited and employed, and that employees are treated during employment, 
without regard to their age, race, creed, color, national origin, ancestry, marital status, 
affectional or sexual orientation or sex. Such action shall include, but not be limited to the 
following: employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship.  The contractor agrees to post in a conspicuous place, 
available to employees and applicants for employment, notices to be provided by the Public 
Agency Compliance Officer setting forth provisions of this nondiscrimination clause. 

 
b. The contractor or subcontractor, where applicable, will in all solicitations or advertisements 

for employees placed by or on behalf if the contractor, state that all qualified applicants will 
receive consideration for employment without regard to age, race, creed, color, national 
origin, ancestry, marital status, sex, affectional or sexual orientation. 

 
c. The contractor or subcontractor, where applicable, will send to each labor union or 

representative of workers with which it has a collective bargaining agreement or other 
contract or understanding, a notice, to be provided by the agency contracting officer advising 
the labor union or workers’ representative of the contractor's commitments under this act and 
shall post copies of the notice in conspicuous places available to employees and applicants 
for employment. 

 
d. The contractor or subcontractor, where applicable, agrees to comply with any regulations 

promulgated by the Treasurer pursuant to P.L. 1975, c. 127, as amended and supplemented 
from time to time and the Americans with Disabilities Act; 

 
e. When hiring or scheduling workers in each construction trade, the contractor or 

subcontractor agrees to attempt in good faith efforts to employ minority and women workers 
in each construction trade consistent with the applicable employment goal prescribed by 
section N.J.A.C. 17:27-7.3 provided, however, that the Division of Contract Compliance and 
Equal Employment Opportunity (the Division) may, in its discretion, exempt a contractor or 
subcontractor from compliance with the good faith procedures prescribed by the following 
provisions (A), (B) and (C), as long as the Division is satisfied that the contractor is 
employing workers provided by a union which provides evidence, in accordance with 
standards prescribed by the Division, that its percentage of active "card carrying" members 
who are minority and women workers is equal to or greater than the applicable employment 
goal prescribed by N.J.A.C. 17:27-7.3 of the Regulations promulgated by the Treasurer 
pursuant to P.L. 1975, c. 127, as amended and supplemented from time to time.  The 
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contractor or subcontractor agrees that a good faith effort shall include compliance with the 
following procedures: 

 
(A) If the contractor or subcontractor has a referral agreement or arrangement with a 

union for a construction trade, the contractor or subcontractor shall, within three (3) 
business days of the contract award, seek assurances from the union that it will 
cooperate with the contractor or subcontractor as it fulfills its affirmative action 
obligations under this contract and in accordance with the Regulations promulgated 
by the Treasurer pursuant to N.J.S.A. 10:5-31 et. Seq., as supplemented and 
amended from time to time and the Americans with Disabilities Act.  If the contractor 
or subcontractor is unable to obtain said assurances from the construction trade 
union at least five (5) business days prior to the commencement of construction 
work, the contractor or subcontractor agrees directly to attempt to hire or schedule 
minority and women workers consistent with the applicable employment goal.  If the 
contractor's or subcontractor's prior experience with a construction trade union, 
regardless of whether the union has provided said assurances indicates a significant 
possibility that the trade union will not refer sufficiently minority and women workers 
consistent with the applicable employment goal, the contractor or subcontractor 
agrees to be prepared directly to hire minority and women workers consistent with 
the applicable employment goal by complying with the following hiring or scheduling 
procedures prescribed under (B) below; and the contractor or subcontractor further 
agrees immediately to take said action if it determines or is so notified by the 
Division  that the union is not referring minority and women workers consistent with 
the applicable employment goal. 

 
(B) If the hiring of a workforce consistent with the employment goal has not or cannot be 

achieved for each construction trade, by adhering to the procedures of (A) above, or 
if the contractor or subcontractor does not have a referral agreement or 
arrangement with a union for a construction trade, the contractor or subcontractor 
agrees to take the following actions consistent with the applicable county 
employment goal: 

 
(1) To notify the Public Agency Compliance Officer, the Division and at least 

one approved minority and women referral organization listed by the 
Division pursuant to N.J.A.C. 17:27-5.3 of its workforce needs, and request 
referral of minority workers and women workers; 

 
(2) To notify any minority and women workers who have been listed with it as 

awaiting available vacancies; 
 

(3) Prior to commencement of work, to request the local construction trade 
union, if the contractor or subcontractor has a referral agreement or 
arrangement with a union for the construction trade, to refer minority and 
women workers to fill job openings; 

 
(4) To leave standing requests for additional referral to minority and women 

workers with the local construction trade union provided the contractor or 
subcontractor has a referral agreement or arrangement with a union for the 
construction trade, the State Training and Employment Service and other 
approved referral sources until such time as the workforce is consistent with 
the employment goal; 

 
(5) If it is necessary to lay off some of the workers in a given trade on the 

construction site, to assure, consistent with the applicable State and 
Federal statutes and court decisions, that sufficient minority and women 
employees remain on the site consistent with the employment goal; and to 
employ any minority and women workers so laid off by the contractor on 
any other construction site in the area on which its workforce composition is 
not consistent with an employment goal established pursuant to rules imple-
menting N.J.S.A. 10:5-31 et. seq.; 
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(6) To adhere to the following procedure within minority and women workers 
apply or are referred to the contractor or subcontractor: 

 
(i) If said individuals have never previously received any document or 

certification signifying a level or qualifications lower than that 
required in order to perform the work of the construction trade, the 
contractor or subcontractor shall determine the qualifications of 
such individuals and if the contractor's or subcontractor's workforce 
in each construction trade is not consistent with the applicable 
employment goal, it shall hire or schedule those individuals who 
satisfy appropriate qualification standards.  However, a contractor 
or subcontractor shall determine that the individual lease pos-
sesses the requisite skills and experience recognized by a union, 
apprentice program or a referral agency, provided the referral 
agency is acceptable to the Division.  If necessary, the contractor 
or subcontractor shall hire or schedule minority and women 
workers who qualify as trainees pursuant to these rules.  All of the 
requirements of this paragraph, however, are limited by the provi-
sions of paragraph (C) below. 

 
(ii) If the contractor's or subcontractor's workforce is consistent with 

the applicable employment goal, the name of any interested 
women or minority individual shall be maintained on a waiting list 
for the first consideration in the event the contractor's or 
subcontractor's workforce is no longer consistent with the 
applicable employment goal. 

 
(iii) If for any reason said contractor or subcontractor determines that a 

minority individual or a woman is not qualified or if the individual 
qualifies as an advanced trainee or apprentice, the contractor or 
subcontractor shall inform the individual in writing of the reasons for 
the determination, maintain a copy of the determination in its files, 
and send a copy to the Public Agency Compliance Officer and the 
Division. 

 
(7) To keep a complete and accurate record of all requests made for the 

referral of workers in any trade covered by the contract, on forms made 
available by the Affirmative Action Office and shall be submitted promptly to 
that office upon request. 

 
(C) The contractor or subcontractor agrees that nothing contained in the preceding 

provision (B) shall preclude the contractor or subcontractor from complying with the 
union hiring hall or apprenticeship policies in any applicable collective bargaining 
agreement or union hiring hall agreement, and, where required by custom or 
agreement, it shall send journeyworkers and trainees to the union for referral, or to 
the apprenticeship program for admission, pursuant to such agreement or 
arrangement; provided, however that where the practices of a union or 
apprenticeship program will result in the exclusion of minorities and women or the 
failure to refer minorities or women consistent with the county employment goal, the 
contractor or subcontractor shall consider for employment persons referred pursuant 
to said provisions (B) without regard to such agreement or arrangement; provided 
further, however, that the contractor or subcontractor shall not be required to employ 
women and minority advanced trainees and trainees in numbers which result in the 
employment of advanced trainees and trainees as a percentage of the total work-
force for the construction trade, which percentage significantly exceeds the 
apprentice to journey worker ratio specified in the applicable collective bargaining 
agreement, or in the absence of a collective bargaining agreement, exceeds the 
ratio established by practice in the area for said construction trade.  Also the 
contractor or subcontractor agrees that, in implementing the procedures of the 
preceding provision (B), it shall, where applicable, employ minority and women 
workers residing within the geographical jurisdiction of the union. 

 



G-18 
 

PFR00203.01/05-25: dm        STDRD/REV/04-08/WM 
 

(D) After notification of award, but prior to signing a construction contract, the contractor 
shall submit to the public agency compliance officer and the Division and initial 
project workforce report (Form AA 201) provided to the public agency by the 
Division for distribution to and completion by the contractor, in accordance with 
N.J.A.C. 17:27-7.  The contractor also agrees to submit a copy of the Monthly 
Project Workforce Report once a month thereafter for the duration of this contract to 
the Division and to the public agency compliance officer. 

 
(E) The contractor and its subcontractor shall furnish such reports or other documents 

to the Division of Contract Compliance and EEO as may be requested by the 
Division from time to time in order to carryout the purposes of these regulations, and 
public agencies shall furnish such information as may be requested by the 
Affirmative Action Office for conducting a compliance investigation pursuant to Sub-
chapter 10 of the Administrative Code (N.J.A.C. 17:27).  

 
G 18.2  MINIMUM WAGE RATES 
 

The Contractor and all Sub-contractors shall pay to all laborers, mechanics, operators, and etc. 
employed for the construction covered by this Contract not less than the minimum prevailing rates of 
pay and benefits as determined by the New Jersey Department of Labor and Industry.  A copy of 
these rates are on file at the office of the Engineer for review by all bidders.  The Contractor is 
responsible to comply with the regulations of the Department of Labor and Industry and shall provide 
that Department with the information required.  Upon award of the Contract, the Contractor shall 
request from the Engineer a copy of the prevailing wage rates which is to be posted in a prominent 
and easily accessible place at the site of the work or at such places as are used to pay workmen their 
wages. 

 
G 18.3  CERTIFIED PAYROLL RECORDS 

 
The Contractor and all Subcontractors shall comply with all provisions of N.J.S.A. 34:11-56.25 et seq. 
New Jersey State Prevailing Wage Act and specifically C:34:11-56.29 as enacted by Section 5 of 
P.L. 1999, c. 238 (C.34:11-56-52) and Section 5 of P.L. 1963, c.150 (C.34:11-56.29) amended by the 
Senate and General Assembly of the State of New Jersey, effective August 15, 2024. 
 
Every contractor and subcontractor shall keep an accurate record showing the name, craft or trade, 
and actual hourly rate of wages paid to each worker employed by him in connection with public work 
and such records shall be preserved for two years from date of payment.  The record shall be known 
as a certified payroll record and shall be open at all reasonable hours to the inspection of the public 
body awarding the contract, to any other party to the lease or agreement to lease pursuant to which 
the public work is done, and to the commissioner. 
 
(1) The Department of Labor (Department) shall provide on its Internet website a secure process for 
the online submission of certified payroll records and a secure process for the inspection of those 
records by the public body awarding the contract, any other party to the lease or agreement to lease 
pursuant to which the public work is done, and to the commissioner.   
 
The certified payroll records that are made available by the Department through a secure process on 
its Internet website for inspection by the public body awarding the contract, or any other party to the 
lease or agreement to lease pursuant to which the public work is done, shall be made available in full 
and without redaction to the public body awarding the contract, or any other party to the lease or 
agreement to lease pursuant to which the public work is done. 
 
The Department shall post the certified payroll records on its Internet website for viewing by the 
public, and the department shall redact only the addresses and social security numbers of the 
workers from the certified payroll records for that purpose. 
 
(2) Certified payroll records shall be submitted by a contractor or subcontractor that is subject to this 
section to the public body awarding the contract or the party to the lease or agreement to lease 
pursuant to which the public work is done, and to the department through the secure process on its 
Internet website, each payroll period within 10 days of the date on which the wages were paid to a 
worker.  The contractor or subcontractor shall use the department’s website to submit to the 
department the records required to be maintained pursuant to subsection a. of this section. 
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(3) Contractors shall be required to provide certified payroll records to both the department through 
online submission and to the public body awarding the contract.  Online certified payroll record 
submission to the department does not relieve the contractor of the requirement to submit certified 
payroll records to the public body awarding the contract.  The public body awarding the contract and 
the department shall be entitled to original, unredacted certified payroll submissions. 
 
(4) Records submitted pursuant to this subsection shall be subject to the commissioner’s powers 
provided by section 7 of P.L.1963, c.150 (C.34:11-56.31). 
 
New Jersey Wage Hub shall be utilized to post the certified payroll records online.  The Contractor 
and all subcontractors are required to submit certified payrolls both online via NJ Wage Hub and in 
hard copy to the Contracting Governing Body. 
 
The certified payroll must be submitted to the Department online and accessible to be viewed by the 
Contracting Governing Body when payments are requested.  The Contracting Governing Body 
cannot release payments until the certified payroll is available to be viewed on the Department’s 
website per the New Jersey State Prevailing Wage Act. 
 
 



H-1 
 

 
PFR00203.01/05-25: dm 

SECTION H 
 
 
ENUMERATION OF PLANS AND SPECIFICATIONS 
 

The following are plans (also called drawings) which form part of this contract: 
 
GENERAL TITLE 
 

TOWNSHIP OF FRANKLN 
SOMERSET COUNTY, NEW JERSEY 

 
CATALPA PARK 
 
Contract No. PFR00203.01 

 
 
FILE NUMBER PFR00203.01 
 
 
SHEET NO. SPECIFIC TITLE 
 
 1 of 40 Title Sheet 
 
 2 of 40 Overall Construction Plan 
 
 3 of 40 Construction Plan (1 of 3) 
 
 4 of 40 Construction Plan (2 of 3) 
 
 5 of 40 Construction Plan (3 of 3) 
 
 6 of 40 Overall Utility, Grading and Drainage Plan 
 
 7 of 40 Utility, Grading and Drainage Plan (1 of 3) 
 
 8 of 40 Utility, Grading and Drainage Plan (2 of 3) 
 
 9 of 40 Utility, Grading and Drainage Plan (3 of 3) 
 
 10 of 40 Overall Landscaping Plan 
 
 11 of 40 Landscaping Plan (1 of 3) 
 
 12 of 40 Landscaping Plan (2 of 3) 
 
 13 of 40 Landscaping Plan (3 of 3) 
 
 14 of 40 Overall Soil Erosion and Sediment Control Plan 
 
 15 of 40 Soil Erosion and Sediment Control Plan (1 of 3) 
 
 16 of 40 Soil Erosion and Sediment Control (2 of 3) 
 
 17 of 40 Soil Erosion and Sediment Control (3 of 3) 
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 18 of 40 Soil Management and Preparation Plan 
 
 19 of 40 Soil Erosion and Sediment Control Notes & Details 
 
 20 of 40 Cross Sections  
 
 21 of 40 Cross Sections  
 
 22 of 40 Cross Sections  
 
 23 of 40 Construction Details  
 
 24 of 40 Construction Details  
 
 25 of 40 Construction Details  
 
 26 of 40 Construction Details  
 
 27 of 40 Construction Details  
 
 28 of 40 Construction Details  
 
 29 of 40 Construction Details  
 
 30 of 40 Construction Details  
 
 31 of 40 Construction Details  
 
 32 of 40 Construction Details  
 
 33 of 40 Construction Details  
 
 34 of 40 Construction Details  
 
 35 of 40 Construction Details  
 
 36 of 40 Construction Details  
 
 37 of 40 Construction Details  
 
 38 of 40 Construction Details  
 
 39 of 40 Construction Details  
 
 40 of 40 Construction Details  
 
 
TECHNICAL SPECIFICATIONS 
CONSIST OF DIVISIONS 1 – General Requirements 
 

2 – Site Work 
 
16 – Electrical Specifications 
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APPENDIX A 
 

AMERICANS WITH DISABILITIES ACT OF 1990 
Equal Opportunity for Individuals with Disability 

 
The contractor and the Township of Franklin, (hereafter “owner”) do hereby agree that the 
provisions of Title 11 of the Americans With Disability Act of 1990 (the “Act”) (42 U.S.C. S121 01 et 
seq.), which prohibits discrimination on the basis of disability by public entities in all services, 
programs, and activities provided or made available by public entities, and the rules and regulations 
promulgated pursuant there unto, are made a part of this contract.  In providing any aid, benefit, or 
service on behalf of the owner pursuant to this contract, the contractor agrees that the performance 
shall be in strict compliance with the Act.  In the event that the contractor, its agents, servants, 
employees, or subcontractors violate or are alleged to have violated the Act during the performance 
of this contract, the contractor shall defend the owner in any action or administrative proceeding 
commenced pursuant to this Act.  The contractor shall indemnify, protect, and save harmless the 
owner, its agents, servants, and employees from and against any and all suits, claims, losses, 
demands, or damages, of whatever kind or nature arising out of or claimed to arise out of the 
alleged violation.  The contractor shall, at its own expense, appear, defend, and pay any and all 
charges for legal services and any and all costs and other expenses arising from such action or 
administrative proceeding or incurred in connection therewith.  In any and all complaints brought 
pursuant to the owner’s grievance procedure, the contractor agrees to abide by any decision of the 
owner which is rendered pursuant to said grievance procedure.  If any action or administrative 
proceeding results in an award of damages against the owner, or if the owner incurs any expense 
to cure a violation of the ADA which has been brought pursuant to its grievance procedure, the 
contractor shall satisfy and discharge the same at its own expense. 
 
The owner shall, as soon as practicable after a claim has been made against it, give written notice 
thereof to the contractor along with full and complete particulars of the claim.  If any action or 
administrative proceeding is brought against the owner or any of its agents, servants, and 
employees, the owner shall expeditiously forward or have forwarded to the contractor every 
demand, complaint, notice, summons, pleading, or other process received by the owner or its 
representatives. 
 
It is expressly agreed and understood that any approval by the owner of the services provided by 
the contractor pursuant to this contract will not relieve the contractor of the obligation to comply with 
the Act and to defend, indemnify, protect, and save harmless the owner pursuant to this paragraph. 
 
It is further agreed and understood that the owner assumes no obligation to indemnify or save 
harmless the contractor, its agents, servants, employees and subcontractors for any claim which 
may arise out of their performance o this Agreement.  Furthermore, the contractor expressly 
understands and agrees that the provisions of this indemnification clause shall in no way limit the 
contractor’s obligations assumed in this Agreement, nor shall they be construed to relive the 
contractor from any liability, nor preclude the owner from taking any other actions available to it 
under any other provisions of the Agreement or otherwise at law. 
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REVISION DESCRIPTIONDATEMARK BY

    

    

    

    

    

BRIDGE SYSTEMS

DYO71717, Catalpa Park
Catalpa Park
Somerset, NJ

B Series, 24' Span x 10' Rise D1

NOTES

1.     THIS BRIDGE HAS BEEN DESIGNED FOR GENERAL SITE CONDITIONS. THE
CONTRACTOR'S ENGINEER SHALL BE RESPONSIBLE FOR THE STRUCTURE'S SUITABILITY
TO THE EXISTING SITE CONDITIONS AND FOR THE HYDRAULIC EVALUATION --
INCLUDING SCOUR AND CONFIRMATION OF SOIL CONDITIONS.

2.     PRIOR TO CONSTRUCTION, CONTRACTOR MUST VERIFY ALL ELEVATIONS SHOWN
THROUGH THE ENGINEER.

3.     ONLY CONTECH ENGINEERED SOLUTIONS LLC, THE CONSPAN
APPROVED MANUFACTURER IN THE PROJECT STATE MAY PROVIDE THE STRUCTURE 
DESIGNED IN ACCORDANCE WITH THESE PLANS.

4.     THIS DYOB DRAWING IS A CONCEPTUAL DESIGN. PLEASE WORK WITH YOUR LOCAL
BRIDGE CONSULTANT FOR FURTHER SOLUTION DEVELOPMENT AND PRICING.

5.     THE USE OF ANOTHER PRECAST STRUCTURE WITH THE DESIGN ASSUMPTIONS
USED FOR THE CON/SPAN® STRUCTURE MAY LEAD TO SERIOUS DESIGN ERRORS.
USE OF ANY OTHER PRECAST STRUCTURE WITH THIS DESIGN AND DRAWINGS
VOIDS ANY CERTIFICATION OF THIS DESIGN AND WARRANTY.

 CONTECH ENGINEERED SOLUTIONS ASSUMES NO LIABILITY FOR DESIGN OF ANY ALTERNATE
OR SIMILAR TYPE STRUCTURES.

PRELIMINARY
NOT FOR CONSTRUCTION

CON/SPAN B-Series DYO
Catalpa Park

PROJECT SUMMARY
LOCAL BRIDGE CONSULTANT
• NAME = Gerard Scheider
• EMAIL = Gerard.Scheider@conteches.com
• PHONE NUMBER = 484-866-0456

STRUCTURE DETAILS
• SPAN = 24' - 0"
• PRECAST RISE = 10' - 0"
• LENGTH = 47 FT.

HEADWALLS
• INLET HEADWALL HEIGHT = 4.21 FT.
• OUTLET HEADWALL HEIGHT = 4.21 FT.

FOUNDATIONS
• FOUNDATION TYPE = STRIP







1
0
-
0
"

P
R
E
C
A
S
T RI

S
E

24'-0"
SPAN

OUTLET END ELEVATION

5
-
1
/
2

-25'-8"

10
'-
0"

P
R
E
C
A
S
T RI

S
E

18'-10"

EFFECTIVE SPAN
24'-0"
SPAN

INLET END ELEVATION

-5
'-
1/
2"

-25'-8"





1. DESCRIPTION
1.1. TYPE - THIS WORK SHALL CONSIST OF FURNISHING AND

CONSTRUCTING A CON/SPAN® BRIDGE SYSTEM IN ACCORDANCE
WITH THESE SPECIFICATIONS AND IN REASONABLY CLOSE
CONFORMITY WITH THE LINES, GRADES, DESIGN AND
DIMENSIONS SHOWN ON THE PLANS OR AS ESTABLISHED BY THE
ENGINEER.  IN SITUATIONS WHERE TWO OR MORE
SPECIFICATIONS APPLY TO THIS WORK, THE MOST STRINGENT
REQUIREMENTS SHALL GOVERN.

1.2. DESIGNATION - PRECAST REINFORCED CONCRETE CON/SPAN®
BRIDGE UNITS MANUFACTURED IN ACCORDANCE WITH THIS
SPECIFICATION SHALL BE DESIGNATED BY SPAN AND RISE.
PRECAST REINFORCED CONCRETE WINGWALLS AND HEADWALLS
MANUFACTURED IN ACCORDANCE WITH THIS SPECIFICATION
SHALL BE DESIGNATED BY LENGTH, HEIGHT, AND DEFLECTION
ANGLE. PRECAST REINFORCED CONCRETE EXPRESS™
FOUNDATION UNITS MANUFACTURED IN ACCORDANCE WITH THIS
SPECIFICATION SHALL BE DESIGNATED BY LENGTH, HEIGHT AND
WIDTH.

2. DESIGN
2.1. SPECIFICATIONS - THE PRECAST ELEMENTS ARE DESIGNED IN

ACCORDANCE WITH THE "AASHTO LRFD BRIDGE DESIGN
SPECIFICATIONS" 8TH EDITION, ADOPTED BY THE AMERICAN
ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION
OFFICIALS, 2017. A MINIMUM OF ONE FOOT OF COVER ABOVE THE
CROWN OF THE BRIDGE UNITS IS REQUIRED IN THE INSTALLED
CONDITION. (UNLESS NOTED OTHERWISE ON THE SHOP
DRAWINGS AND DESIGNED ACCORDINGLY.)

3. MATERIALS
3.1. CONCRETE - THE CONCRETE FOR THE PRECAST ELEMENTS

SHALL BE AIR-ENTRAINED WHEN INSTALLED IN AREAS SUBJECT
TO FREEZE-THAW CONDITIONS, COMPOSED OF PORTLAND
CEMENT, FINE AND COARSE AGGREGATES, ADMIXTURES AND
WATER. AIR-ENTRAINED CONCRETE SHALL CONTAIN 6 ± 2
PERCENT AIR. THE AIR- ENTRAINING ADMIXTURE SHALL
CONFORM TO AASHT0 M154.  THE MINIMUM CONCRETE
COMPRESSIVE STRENGTH SHALL BE AS SHOWN ON THE SHOP
DRAWINGS.
3.1.1.PORTLAND CEMENT - SHALL CONFORM TO THE

REQUIREMENTS OF ASTM SPECIFICATIONS C150-TYPE
I, TYPE II, OR TYPE III CEMENT.

3.1.2.COARSE AGGREGATE - SHALL CONSIST OF STONE HAVING A
MAXIMUM SIZE OF 1 INCH.  AGGREGATE SHALL MEET
REQUIREMENTS FOR ASTM C33.

3.1.3. WATER REDUCING ADMIXTURE - THE MANUFACTURER MAY
SUBMIT, FOR APPROVAL BY THE ENGINEER, A
WATER-REDUCING ADMIXTURE FOR THE PURPOSE OF
INCREASING WORKABILITY AND REDUCING THE WATER
REQUIREMENT FOR THE CONCRETE.

3.1.4.CALCIUM CHLORIDE - THE ADDITION TO THE MIX OF
CALCIUM CHLORIDE OR ADMIXTURES CONTAINING
CALCIUM CHLORIDE WILL NOT BE PERMITTED.

3.1.5.MIXTURE - THE AGGREGATES, CEMENT AND WATER SHALL
BE PROPORTIONED AND MIXED IN A BATCH MIXER TO
PRODUCE A HOMOGENEOUS CONCRETE MEETING THE
STRENGTH REQUIREMENTS OF THIS SPECIFICATION.  THE
PROPORTION OF PORTLAND CEMENT IN THE MIXTURE
SHALL NOT BE LESS THAN 564 POUNDS (6 SACKS) PER
CUBIC YARD OF CONCRETE.

3.2. STEEL REINFORCEMENT
3.2.1. THE MINIMUM STEEL YIELD STRENGTH SHALL BE 60,000 PSI,

UNLESS OTHERWISE NOTED ON THE SHOP DRAWINGS.
3.2.2. ALL REINFORCING STEEL FOR THE PRECAST ELEMENTS

SHALL BE FABRICATED AND PLACED IN ACCORDANCE WITH
THE DETAILED SHOP DRAWINGS SUBMITTED BY THE
MANUFACTURER.

3.2.3.REINFORCEMENT SHALL CONSIST OF WELDED WIRE
REINFORCING CONFORMING TO ASTM SPECIFICATION A
1064, OR DEFORMED STEEL BARS CONFORMING TO ASTM
SPECIFICATION A 615, GRADE 60. LONGITUDINAL
DISTRIBUTION REINFORCEMENT MAY CONSIST OF WELDED
WIRE FABRIC OR DEFORMED BILLET-STEEL BARS.

3.3. STEEL HARDWARE
3.3.1.BOLTS AND THREADED RODS FOR WINGWALL

CONNECTIONS SHALL CONFORM TO ASTM A 307.  NUTS
SHALL CONFORM TO AASHTO M292 (ASTM A194) GRADE 2H.
ALL BOLTS, THREADED RODS AND NUTS USED IN 
WINGWALL CONNECTIONS SHALL BE MECHANICALLY ZINC
COATED IN ACCORDANCE WITH ASTM B695 CLASS 50.

3.3.2.STRUCTURAL STEEL FOR WINGWALL CONNECTION PLATES
AND PLATE WASHERS SHALL CONFORM TO AASHTO M 270
(ASTM A 709) GRADE 36 AND SHALL BE HOT DIP GALVANIZED
AS PER AASHTO M111 (ASTM A123).

3.3.3.INSERTS FOR WINGWALLS SHALL BE 1" DIAMETER
TWO-BOLT PRESET WINGWALL ANCHORS AS
MANUFACTURED BY DAYTON SUPERIOR CONCRETE
ACCESSORIES, MIAMISBURG, OHIO, (800) 745-3700 AND
SHALL BE ELECTRO GALVANIZED IN ACCORDANCE WITH
ASTM B633 SC-1.

3.3.4.FERRULE LOOP INSERTS SHALL BE F-64 FERRULE LOOP
INSERTS AS MANUFACTURED BY DAYTON SUPERIOR
CONCRETE ACCESSORIES, MIAMISBURG, OHIO, (800)
745-3700 AND SHALL BE ELECTRO GALVANIZED.

3.3.5.HOOK BOLTS USED IN ATTACHED HEADWALL CONNECTIONS
SHALL BE ASTM A307.

3.3.6.INSERTS FOR DETACHED HEADWALL CONNECTIONS SHALL
BE AISI TYPE 304 STAINLESS STEEL, EXPANDED COIL
INSERTS AS MANUFACTURED BY DAYTON SUPERIOR

CONCRETE ACCESSORIES, MIAMISBURG, OHIO, (800)
745-3700. COIL RODS AND NUTS USED IN HEADWALL 
CONNECTIONS SHALL BE AISI TYPE 304 STAINLESS STEEL.
WASHERS USED IN HEADWALL CONNECTIONS SHALL BE
EITHER AISI TYPE 304 STAINLESS STEEL PLATE WASHERS
OR AASHTO M270 (ASTM A709) GRADE 36 PLATE WASHERS
HOT DIP GALVANIZED AS PER AASHTO M111 (ASTM A123).

3.3.7.MECHANICAL SPLICES OF REINFORCING BARS SHALL BE
MADE USING THE DOWEL BAR SPLICER SYSTEM AS
MANUFACTURED BY DAYTON SUPERIOR CONCRETE
ACCESSORIES, MIAMISBURG, OHIO, (800) 745-3700, AND
SHALL CONSIST OF THE DBDI SPLICE SYSTEM (DOWEL BAR
SPLICER AND DOWEL-IN), OR AS MANUFACTURED BY
BARSPLICE PRODUCTS INC, DAYTON, OHIO, (937)-275-8700,
AND SHALL CONSIST OF BARSPLICER XP TYPE 2 SYSTEM.

4. MANUFACTURE OF PRECAST ELEMENTS - SUBJECT TO THE
PROVISIONS OF SECTION 5, BELOW, THE PRECAST ELEMENT
DIMENSION AND REINFORCEMENT DETAILS SHALL BE AS PRESCRIBED
IN THE PLAN AND SHOP DRAWINGS PROVIDED BY THE
MANUFACTURER.
4.1. FORMS - THE FORMS USED IN MANUFACTURE SHALL BE

SUFFICIENTLY RIGID AND ACCURATE TO MAINTAIN THE
REQUIRED PRECAST ELEMENT DIMENSIONS WITHIN THE
PERMISSIBLE VARIATIONS GIVEN IN SECTION 5 OF THESE
SPECIFICATIONS.  ALL CASTING SURFACES SHALL BE OF A
SMOOTH MATERIAL.

4.2. PLACEMENT OF REINFORCEMENT
4.2.1.PLACEMENT OF REINFORCEMENT IN PRECAST BRIDGE

UNITS - THE COVER OF CONCRETE OVER THE OUTSIDE
CIRCUMFERENTIAL REINFORCEMENT SHALL BE 2" MINIMUM.
THE COVER OF CONCRETE OVER THE INSIDE
CIRCUMFERENTIAL REINFORCEMENT SHALL BE 11

2"
MINIMUM, UNLESS OTHERWISE NOTED ON THE SHOP
DRAWINGS. THE CLEAR DISTANCE OF THE END
CIRCUMFERENTIAL WIRES SHALL NOT BE LESS THAN 1" NOR
MORE THAN 2" FROM THE ENDS OF EACH SECTION.
REINFORCEMENT SHALL BE ASSEMBLED UTILIZING SINGLE
OR MULTIPLE LAYERS OF WELDED WIRE FABRIC (NOT TO
EXCEED 3 LAYERS), SUPPLEMENTED WITH A SINGLE LAYER
OF DEFORMED BILLET-STEEL BARS, WHEN NECESSARY.
WELDED WIRE FABRIC SHALL BE COMPOSED OF
CIRCUMFERENTIAL AND LONGITUDINAL WIRES MEETING
THE SPACING REQUIREMENTS OF 4.3, BELOW, AND SHALL
CONTAIN SUFFICIENT LONGITUDINAL WIRES EXTENDING
THROUGH THE BRIDGE UNIT TO MAINTAIN THE SHAPE AND
POSITION OF THE REINFORCEMENT. LONGITUDINAL
DISTRIBUTION REINFORCEMENT MAY BE WELDED WIRE
FABRIC OR DEFORMED BILLET-STEEL BARS AND SHALL
MEET THE SPACING REQUIREMENTS OF 4.3, BELOW. THE
ENDS OF THE LONGITUDINAL DISTRIBUTION
REINFORCEMENT SHALL BE NOT MORE THAN 3" AND NOT
LESS THAN 11

2" FROM THE ENDS OF THE BRIDGE UNIT.
4.2.2.BENDING OF REINFORCEMENT FOR PRECAST BRIDGE UNITS

- THE OUTSIDE AND INSIDE CIRCUMFERENTIAL
REINFORCING STEEL FOR THE CORNERS OF THE BRIDGE
SHALL BE BENT TO SUCH AN ANGLE THAT IS
APPROXIMATELY EQUAL TO THE CONFIGURATION OF THE
BRIDGE'S OUTSIDE CORNER.

4.2.3.PLACEMENT OF REINFORCEMENT FOR PRECAST
WINGWALLS AND HEADWALLS - THE COVER OF CONCRETE
OVER THE LONGITUDINAL AND TRANSVERSE
REINFORCEMENT SHALL BE 2" MINIMUM. THE CLEAR
DISTANCE FROM THE END OF EACH PRECAST ELEMENT TO
THE END OF REINFORCING STEEL SHALL NOT BE LESS THAN
1½" NOR MORE THAN 3". REINFORCEMENT SHALL BE
ASSEMBLED UTILIZING A SINGLE LAYER OF WELDED WIRE
FABRIC, OR A SINGLE LAYER OF DEFORMED BILLET-STEEL
BARS. WELDED WIRE FABRIC SHALL BE COMPOSED OF
TRANSVERSE AND LONGITUDINAL WIRES MEETING THE
SPACING REQUIREMENTS OF 4.3, BELOW, AND SHALL
CONTAIN SUFFICIENT LONGITUDINAL WIRES EXTENDING
THROUGH THE ELEMENT TO MAINTAIN THE SHAPE AND
POSITION OF THE REINFORCEMENT. LONGITUDINAL
REINFORCEMENT MAY BE WELDED WIRE FABRIC OR
DEFORMED BILLET-STEEL BARS AND SHALL MEET THE
SPACING REQUIREMENTS OF 4.3, BELOW.

4.2.4.PLACEMENT OF REINFORCMENT FOR PRECAST
FOUNDATION UNITS - THE COVER OF CONCRETE OVER THE
BOTTOM REINFORCEMENT SHALL BE 3 INCHES MINIMUM.
THE COVER OF CONCRETE FOR ALL OTHER
REINFORCEMENT SHALL BE 2 INCHES MINIMUM. THE CLEAR
DISTANCE FROM THE END OF EACH PRECAST ELEMENT TO
THE END OF REINFORCING STEEL SHALL NOT BE LESS THAN
2 INCHES NOR MORE THAN 3 INCHES. REINFORCEMENT
SHALL BE ASSEMBLED UTILIZING A SINGLE LAYER OF
WELDED WIRE FABRIC OR A SINGLE LAYER OF DEFOREMED
BILLET-STEEL BARS. WELDED WIRE FABRIC SHALL BE
COMPOSED OF TRANSVERSE AND LONGITUDINAL WIRES
MEETING THE SPACING REQUIREMENTS OF 4.3, BELOW, AND
SHALL CONTAIN SUFFICIENT LONGITUDINAL WIRES
EXTENDING THROUGH THE ELEMENT TO MAINTAIN THE
SHAPE AND POSITION OF THE REINFORCEMENT.
LONGITUDINAL REINFORCEMENT MAY BE WELDED WIRE
FABRIC OR DEFORMED BILLET-STEEL BARS AND SHALL
MEET THE SPACING REQUIREMENTS OF 4.3, BELOW.

4.3. LAPS, WELDS, SPACING
4.3.1.LAPS, WELDS, AND SPACING FOR PRECAST BRIDGE UNITS -

TENSION SPLICES IN THE CIRCUMFERENTIAL
REINFORCEMENT SHALL BE MADE BY LAPPING. LAPS

MAY BE TACK WELDED TOGETHER FOR ASSEMBLY
PURPOSES. FOR SMOOTH WELDED WIRE FABRIC, THE
OVERLAP SHALL MEET THE REQUIREMENTS OF AASHTO
5.10.8.2.5B AND 5.10.8.5.2. FOR DEFORMED WELDED WIRE
FABRIC, THE OVERLAP SHALL MEET THE REQUIREMENTS OF
AASHTO 5.10.8.2.5A AND 5.10.8.5.1. THE OVERLAP OF
WELDED WIRE FABRIC SHALL BE MEASURED BETWEEN THE
OUTER-MOST LONGITUDINAL WIRES OF EACH FABRIC
SHEET. FOR DEFORMED BILLET-STEEL BARS, THE OVERLAP
SHALL MEET THE REQUIREMENTS OF AASHTO 5.10.8.2.1 FOR
SPLICES OTHER THAN TENSION SPLICES, THE OVERLAP
SHALL BE A MINIMUM OF 1'-0" FOR WELDED WIRE FABRIC OR
DEFORMED BILLET-STEEL BARS. THE SPACING CENTER TO
CENTER OF THE CIRCUMFERENTIAL WIRES IN A WIRE
FABRIC SHEET SHALL BE NOT LESS THAN 2" NOR MORE
THAN 4". THE SPACING CENTER TO CENTER OF THE
LONGITUDINAL WIRES SHALL NOT BE MORE THAN 8". THE
SPACING CENTER TO CENTER OF THE LONGITUDINAL
DISTRIBUTION STEEL FOR EITHER LINE OF REINFORCING IN
THE TOP SLAB SHALL BE NOT MORE THAN 1'-4".

4.3.2.LAPS, WELDS, AND SPACING FOR PRECAST WINGWALLS,
HEADWALLS AND FOUNDATIONS - SPLICES IN THE
REINFORCEMENT SHALL BE MADE BY LAPPING. LAPS MAY
BE TACK WELDED TOGETHER FOR ASSEMBLY PURPOSES.
FOR SMOOTH WELDED WIRE FABRIC, THE OVERLAP SHALL
MEET THE REQUIREMENTS OF AASHTO 5.10.8.2.5B AND
5.10.8.5.2. FOR DEFORMED WELDED WIRE FABRIC, THE
OVERLAP SHALL MEET THE REQUIREMENTS OF AASHTO
5.10.8.2.5A AND 5.10.8.5.1. FOR DEFORMED BILLET-STEEL
BARS, THE OVERLAP SHALL MEET THE REQUIREMENTS OF
AASHTO 5.10.8.2.1. THE SPACING CENTER-TO-CENTER OF
THE WIRES IN A WIRE FABRIC SHEET SHALL BE NOT LESS
THAN 2" NOR MORE THAN 8".

4.4. CURING - THE PRECAST CONCRETE ELEMENTS SHALL BE CURED
FOR A SUFFICIENT LENGTH OF TIME SO THAT THE CONCRETE
WILL DEVELOP THE SPECIFIED COMPRESSIVE STRENGTH IN 28
DAYS OR LESS. ANY ONE OF THE FOLLOWING METHODS OF
CURING OR COMBINATIONS THEREOF SHALL BE USED:
4.4.1.STEAM CURING - THE PRECAST ELEMENTS MAY BE

LOW-PRESSURE STEAM CURED BY A SYSTEM THAT WILL
MAINTAIN A MOIST ATMOSPHERE.

4.4.2.WATER CURING - THE PRECAST ELEMENTS MAY BE WATER
CURED BY ANY METHOD THAT WILL KEEP THE SECTIONS
MOIST.

4.4.3.MEMBRANE CURING - A SEALING MEMBRANE CONFORMING
TO THE REQUIREMENTS OF ASTM SPECIFICATION C309 MAY
BE APPLIED AND SHALL BE LEFT INTACT UNTIL THE
REQUIRED CONCRETE COMPRESSIVE STRENGTH IS
ATTAINED. THE CONCRETE TEMPERATURE AT THE TIME OF
APPLICATION SHALL BE WITHIN +/- 10 DEGREES F OF THE
ATMOSPHERIC TEMPERATURE. ALL SURFACES SHALL BE
KEPT MOIST PRIOR TO THE APPLICATION OF THE
COMPOUNDS AND SHALL BE DAMP WHEN THE COMPOUND
IS APPLIED.

4.5. STORAGE, HANDLING & DELIVERY
4.5.1.STORAGE - PRECAST CONCRETE BRIDGE ELEMENTS SHALL

BE LIFTED AND STORED IN “AS-CAST” POSITION. PRECAST
CONCRETE HEADWALL AND WINGWALL UNITS ARE CAST,
STORED AND SHIPPED IN A FLAT POSITION. THE PRECAST
ELEMENTS SHALL BE STORED IN SUCH A MANNER TO
PREVENT CRACKING OR DAMAGE. STORE ELEMENTS USING
TIMBER SUPPORTS AS APPROPRIATE. THE UNITS SHALL
NOT BE MOVED UNTIL THE CONCRETE COMPRESSIVE
STRENGTH HAS REACHED A MINIMUM OF 2500 PSI (3000 PSI
FOR SPANS >48 FEET), AND THEY SHALL NOT BE STORED IN
AN UPRIGHT POSITION.

4.5.2.HANDLING - HANDLING DEVICES SHALL BE PERMITTED IN
EACH PRECAST ELEMENT FOR THE PURPOSE OF HANDLING
AND SETTING. SPREADER BEAMS MAY BE REQUIRED FOR
THE LIFTING OF PRECAST CONCRETE BRIDGE ELEMENTS TO
PRECLUDE DAMAGE FROM BENDING OR TORSION FORCES.

4.5.3.DELIVERY - PRECAST CONCRETE ELEMENTS MUST NOT BE
SHIPPED UNTIL THE CONCRETE HAS ATTAINED THE
SPECIFIED DESIGN COMPRESSIVE STRENGTH, OR AS
DIRECTED BY THE DESIGN ENGINEER. PRECAST CONCRETE
ELEMENTS MAY BE UNLOADED AND PLACED ON THE
GROUND AT THE SITE UNTIL INSTALLED. STORE ELEMENTS
USING TIMBER SUPPORTS AS APPROPRIATE.

4.6. QUALITY ASSURANCE - THE PRECASTER SHALL DEMONSTRATE
ADHERENCE TO THE STANDARDS SET FORTH IN THE NPCA
QUALITY CONTROL MANUAL. THE PRECASTER SHALL MEET
EITHER SECTION 4.6.1 OR 4.6.2
4.6.1.CERTIFICATION - THE PRECASTER SHALL BE CERTIFIED BY

THE PRECAST/PRESTRESSED CONCRETE INSTITUTE PLANT
CERTIFICATION PROGRAM OR THE NATIONAL PRECAST
CONCRETE ASSOCIATION'S PLANT CERTIFICATION 
PROGRAM PRIOR TO AND DURING PRODUCTION OF THE
PRODUCTS COVERED BY THIS SPECIFICATION.

4.6.2.QUALIFICATIONS, TESTING AND INSPECTION
4.6.2.1. THE PRECASTER SHALL HAVE BEEN IN THE

BUSINESS OF PRODUCING PRECAST CONCRETE
PRODUCTS SIMILAR TO THOSE SPECIFIED FOR A
MINIMUM OF THREE YEARS. HE SHALL MAINTAIN A
PERMANENT QUALITY CONTROL DEPARTMENT OR
RETAIN AN INDEPENDENT TESTING AGENCY ON A
CONTINUING BASIS.  THE AGENCY SHALL ISSUE A
REPORT, CERTIFIED BY A LICENSED ENGINEER,
DETAILING THE ABILITY OF THE PRECASTER TO
PRODUCE QUALITY PRODUCTS CONSISTENT WITH
INDUSTRY STANDARDS.

4.6.2.2. THE PRECASTER SHALL SHOW THAT THE

FOLLOWING TESTS ARE PERFORMED IN
ACCORDANCE WITH THE ASTM STANDARDS
INDICATED. TESTS SHALL BE PERFORMED AS
INDICATED IN SECTION 6 OF THESE
SPECIFICATIONS.

4.6.2.2.1. AIR CONTENT:  C231 OR C173
4.6.2.2.2. COMPRESSIVE STRENGTH:  C31,C39,C497

4.6.2.3. THE PRECASTER SHALL PROVIDE DOCUMENTATION
DEMONSTRATING COMPLIANCE WITH THIS SECTION
TO CONTECH® ENGINEERED SOLUTIONS AT
REGULAR INTERVALS OR UPON REQUEST.

4.6.2.4. THE OWNER MAY PLACE AN INSPECTOR IN THE
PLANT WHEN THE PRODUCTS COVERED BY THIS
SPECIFICATION ARE BEING MANUFACTURED.

4.6.3.DOCUMENTATION - THE PRECASTER SHALL SUBMIT
PRECAST PRODUCTION REPORTS TO CONTECH®
ENGINEERED SOLUTIONS AS REQUIRED.

5. PERMISSIBLE VARIATIONS
5.1. BRIDGE UNITS

5.1.1.INTERNAL DIMENSIONS - THE INTERNAL DIMENSION SHALL
VARY NOT MORE THAN 1% FROM THE DESIGN DIMENSIONS
NOR MORE THAN 11

2" WHICHEVER IS LESS.
5.1.2.SLAB AND WALL THICKNESS - THE SLAB AND WALL

THICKNESS SHALL NOT BE LESS THAN THAT SHOWN IN THE
DESIGN BY MORE THAN 14". A THICKNESS MORE THAN THAT
REQUIRED IN THE DESIGN SHALL NOT BE CAUSE FOR
REJECTION.

5.1.3.LENGTH OF OPPOSITE SURFACES - VARIATIONS IN LAYING
LENGTHS OF TWO OPPOSITE SURFACES OF THE BRIDGE
UNIT SHALL NOT BE MORE THAN 12" IN ANY SECTION,
EXCEPT WHERE BEVELED ENDS FOR LAYING OF CURVES
ARE SPECIFIED BY THE PURCHASER.

5.1.4.LENGTH OF SECTION - THE UNDERRUN IN LENGTH OF A
SECTION SHALL NOT BE MORE THAN 12" IN ANY BRIDGE UNIT.

5.1.5.POSITION OF REINFORCEMENT - THE MAXIMUM VARIATION
IN POSITION OF THE REINFORCEMENT SHALL BE ± 12". IN NO
CASE SHALL THE COVER OVER THE REINFORCEMENT BE
LESS THAN 11

2" FOR THE OUTSIDE CIRCUMFERENTIAL STEEL
OR BE LESS THAN 1" FOR THE INSIDE CIRCUMFERENTIAL
STEEL AS MEASURED TO THE EXTERNAL OR INTERNAL
SURFACE OF THE BRIDGE. THESE TOLERANCES OR COVER
REQUIREMENTS DO NOT APPLY TO MATING SURFACES OF
THE JOINTS.

5.1.6. AREA OF REINFORCEMENT - THE AREAS OF STEEL
REINFORCEMENT SHALL BE THE DESIGN STEEL AREAS AS
SHOWN IN THE MANUFACTURER'S SHOP DRAWINGS. STEEL
AREAS GREATER THAN THOSE REQUIRED SHALL NOT BE
CAUSE FOR REJECTION. THE PERMISSIBLE VARIATION IN
DIAMETER OF ANY REINFORCEMENT SHALL CONFORM TO
THE TOLERANCES PRESCRIBED IN THE ASTM
SPECIFICATION FOR THAT TYPE OF REINFORCEMENT.

5.2. WINGWALLS & HEADWALLS
5.2.1. WALL THICKNESS - THE WALL THICKNESS SHALL NOT VARY

FROM THAT SHOWN IN THE DESIGN BY MORE THAN 12".
5.2.2.LENGTH/HEIGHT OF WALL SECTIONS - THE LENGTH AND

HEIGHT OF THE WALL SHALL NOT VARY FROM THAT SHOWN
IN THE DESIGN BY MORE THAN 12".

5.2.3.POSITION OF REINFORCEMENT - THE MAXIMUM VARIATION
IN THE POSITION OF THE REINFORCEMENT SHALL BE ± 12".
IN NO CASE SHALL THE COVER OVER THE REINFORCEMENT
BE LESS THAN 11

2".
5.2.4.SIZE OF REINFORCEMENT - THE PERMISSIBLE VARIATION IN

DIAMETER OF ANY REINFORCING SHALL CONFORM TO THE
TOLERANCES PRESCRIBED IN THE ASTM SPECIFICATION
FOR THAT TYPE OF REINFORCING. STEEL AREA GREATER
THAN THAT REQUIRED SHALL NOT BE CAUSE FOR
REJECTION.

5.3. FOUNDATION UNITS
5.3.1. WALL THICKNESS - THE WALL THICKNESS SHALL NOT VARY

FROM THAT SHOWN IN THE DESIGN BY MORE THAN 12".
5.3.2.LENGTH/ HEIGHT/WIDTH OF FOUNDATION SECTIONS - THE

LENGTH, HEIGHT AND WIDTH OF THE FOUNDATION UNITS
SHALL NOT VARY FROM THAT SHOWN IN THE DESIGN BY
MORE THAN 12".

5.3.3.POSITION OF REINFORCEMENT - THE MAXIMUM VARIATION
IN THE POSITION OF THE REINFORCEMENT SHALL BE ± 12". IN
NO CASE SHALL THE COVER OVER THE REINFORCEMENT BE
LESS THAN 11

2".
5.3.4.SIZE OF REINFORCEMENT - THE PERMISSIBLE VARIATION IN

DIAMETER OF ANY REINFORCING SHALL CONFORM TO THE
TOLERANCES PRESCRIBED IN THE ASTM SPECIFICATION
FOR THAT TYPE OF REINFORCING. STEEL AREA GREATER
THAN THAT REQUIRED SHALL NOT BE CAUSE FOR
REJECTION.

6. TESTING/ INSPECTION
6.1. TESTING

6.1.1.TYPE OF TEST SPECIMEN - CONCRETE COMPRESSIVE
STRENGTH SHALL BE DETERMINED FROM COMPRESSION
TESTS MADE ON CYLINDERS OR CORES. FOR CYLINDER
TESTING, A MINIMUM OF 4 CYLINDERS SHALL BE TAKEN FOR
EACH BRIDGE ELEMENT. FOR CORE TESTING, A MINIMUM OF
2 CORES SHALL BE TAKEN FOR EACH BRIDGE ELEMENT.
EACH ELEMENT SHALL BE CONSIDERED SEPARATELY FOR
THE PURPOSE OF TESTING AND ACCEPTANCE.

6.1.2.COMPRESSION TESTING - CYLINDERS SHALL BE MADE AND
TESTED AS PRESCRIBED BY THE ASTM C39 SPECIFICATION.
CYLINDERS SHALL BE CURED IN THE SAME ENVIRONMENT
AS THE BRIDGE ELEMENTS. CORES SHALL BE OBTAINED
AND TESTED FOR COMPRESSIVE STRENGTH FROM EACH
ELEMENT IN ACCORDANCE WITH THE PROVISIONS OF THE

ASTM C42 SPECIFICATION.
6.1.3. ACCEPTABILITY OF CYLINDER TESTS - WHEN THE AVERAGE

COMPRESSIVE STRENGTH OF ALL CYLINDERS TESTED IS
EQUAL TO OR GREATER THAN THE DESIGN COMPRESSIVE
STRENGTH, AND NOT MORE THAN 10% OF THE CYLINDERS
TESTED HAVE A COMPRESSIVE STRENGTH LESS THAN THE
DESIGN CONCRETE STRENGTH, AND NO CYLINDER TESTED
HAS A COMPRESSIVE STRENGTH LESS THAN 90% OF THE
REQUIRED CONCRETE STRENGTH, THEN THE ELEMENT
SHALL BE ACCEPTED. WHEN THE COMPRESSIVE STRENGTH
OF THE CYLINDERS TESTED DOES NOT CONFORM TO THESE
ACCEPTANCE CRITERIA, THE ACCEPTABILITY OF THE
ELEMENT MAY BE DETERMINED AS DESCRIBED IN SECTION
6.1.4, BELOW.

6.1.4. ACCEPTABILITY OF CORE TESTS  - THE COMPRESSIVE
STRENGTH OF THE CONCRETE IN A BRIDGE ELEMENT IS
ACCEPTABLE WHEN EACH CORE TEST STRENGTH IS EQUAL
TO OR GREATER THAN THE DESIGN CONCRETE STRENGTH.
WHEN THE COMPRESSIVE STRENGTH OF A CORE TESTED IS
LESS THAN THE DESIGN CONCRETE STRENGTH, THE
PRECAST ELEMENT FROM WHICH THAT CORE WAS TAKEN
MAY BE RE-CORED. WHEN THE COMPRESSIVE STRENGTH
OF THE RE-CORE IS EQUAL TO OR GREATER THAN THE
DESIGN CONCRETE STRENGTH, THE COMPRESSIVE
STRENGTH OF THE CONCRETE IN THAT BRIDGE ELEMENT IS
ACCEPTABLE.
6.1.4.1. WHEN THE COMPRESSIVE STRENGTH OF ANY

RECORE IS LESS THAN THE DESIGN CONCRETE
STRENGTH, THE PRECAST ELEMENT FROM WHICH
THAT CORE WAS TAKEN SHALL BE REJECTED.

6.1.4.2. PLUGGING CORE HOLES - THE CORE HOLES SHALL
BE PLUGGED AND SEALED BY THE MANUFACTURER
IN A MANNER SUCH THAT THE ELEMENTS WILL
MEET ALL OF THE TEST REQUIREMENTS OF THIS
SPECIFICATION. PRECAST ELEMENTS SO SEALED
SHALL BE CONSIDERED SATISFACTORY FOR USE.

6.1.4.3. TEST EQUIPMENT - EVERY MANUFACTURER
FURNISHING PRECAST ELEMENTS UNDER THIS
SPECIFICATION SHALL FURNISH ALL FACILITIES AND
PERSONNEL NECESSARY TO CARRY OUT THE TEST
REQUIRED.

6.2. INSPECTION - THE QUALITY OF MATERIALS, THE PROCESS OF
MANUFACTURE, AND THE FINISHED PRECAST ELEMENTS SHALL
BE SUBJECT TO INSPECTION BY THE PURCHASER.

7. JOINTS
THE BRIDGE UNITS SHALL BE PRODUCED WITH FLAT BUTT ENDS.
THE ENDS OF THE BRIDGE UNITS SHALL BE SUCH THAT WHEN THE
SECTIONS ARE LAID TOGETHER THEY WILL MAKE A CONTINUOUS
LINE WITH A SMOOTH INTERIOR FREE OF APPRECIABLE
IRREGULARITIES, ALL COMPATIBLE WITH THE PERMISSIBLE
VARIATIONS IN SECTION 5, ABOVE. THE JOINT WIDTH BETWEEN
ADJACENT PRECAST UNITS SHALL NOT EXCEED 3 4".

8. WORKMANSHIP/ FINISH
THE BRIDGE UNITS, WINGWALLS, HEADWALLS AND FOUNDATION
UNITS SHALL BE SUBSTANTIALLY FREE OF FRACTURES. THE ENDS OF
THE BRIDGE UNITS SHALL BE NORMAL TO THE WALLS AND
CENTERLINE OF THE BRIDGE SECTION, WITHIN THE LIMITS OF THE
VARIATIONS GIVEN IN SECTION 5, ABOVE, EXCEPT WHERE BEVELED
ENDS ARE SPECIFIED. THE FACES OF THE WINGWALLS AND
HEADWALLS SHALL BE PARALLEL TO EACH OTHER, WITHIN THE LIMITS
OF VARIATIONS GIVEN IN SECTION 5, ABOVE. THE SURFACE OF THE
PRECAST ELEMENTS SHALL BE A SMOOTH STEEL FORM OR
TROWELED SURFACE.  TRAPPED AIR POCKETS CAUSING SURFACE
DEFECTS SHALL BE CONSIDERED AS PART OF A SMOOTH, STEEL
FORM FINISH.

9. REPAIRS
PRECAST ELEMENTS MAY BE REPAIRED, IF NECESSARY, BECAUSE OF
IMPERFECTIONS IN MANUFACTURE OR HANDLING DAMAGE AND WILL
BE ACCEPTABLE IF, IN THE OPINION OF THE PURCHASER, THE
REPAIRS ARE SOUND, PROPERLY FINISHED AND CURED, AND THE
REPAIRED SECTION CONFORMS TO THE REQUIREMENTS OF THIS
SPECIFICATION.

10.REJECTION
THE PRECAST ELEMENTS SHALL BE SUBJECT TO REJECTION ON
ACCOUNT OF ANY OF THE SPECIFICATION REQUIREMENTS.
INDIVIDUAL PRECAST ELEMENTS MAY BE REJECTED BECAUSE OF
ANY OF THE FOLLOWING:

10.1.FRACTURES OR CRACKS PASSING THROUGH THE WALL,
EXCEPT FOR A SINGLE END CRACK THAT DOES NOT EXCEED ONE
HALF THE THICKNESS OF THE WALL.

10.2.DEFECTS THAT INDICATE PROPORTIONING, MIXING, AND
MOLDING NOT IN COMPLIANCE WITH SECTION 4 OF THESE
SPECIFICATIONS.

10.3.HONEYCOMBED OR OPEN TEXTURE.
10.4.DAMAGED ENDS, WHERE SUCH DAMAGE WOULD PREVENT

MAKING A SATISFACTORY JOINT.

SPECIFICATIONS FOR MANUFACTURE AND INSTALLATION OF CON/SPAN® BRIDGE SYSTEMS
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REVISION DESCRIPTIONDATEMARK BY

The design and information shown on this drawing is provided
as a service to the project owner, engineer and contractor by
Contech Engineered Solutions LLC ("Contech").  Neither this
drawing, nor any part thereof, may be used, reproduced or
modif ied in any manner without the prior written consent of
Contech. Failure to comply is done at the user's own risk and
Contech expressly disclaims any liability or responsibility for
such use.

If discrepancies between the supplied information upon which
the drawing is based and actual field conditions are encountered
as site work progresses, these discrepancies must be reported
to Contech immediately for re-evaluation of the design. Contech
accepts no liability for designs based on missing, incomplete or
inaccurate information supplied by others.

www.ContechES.com
BRIDGE SYSTEMS

CON/SPAN B-SERIES
SPECIFICATIONS



GW, GP, SP

GM, SW,
SP, SM

TYPICAL
USCS

MATERIALS

AASHTO
GROUP

AASHTO
SUBGROUP

GM, SM, ML,
SP, GP

SC, GC, GM

ACCEPTABLE SOILS FOR USE IN ZONE B BACKFILL

PERCENT PASSING
US SIEVE NO.

#40#10 #200

30 MAX50 MAX 15 MAX

50 MAX 25 MAX

35 MAX

35 MAX

SP, SM, SW

ML, SM, SC

A1

A2

A3

A4

A-1a

A-1b

A-2-4

A-2-5

CHARACTER OF FRACTION
PASSING NO. 40 SIEVE

LIQUID
LIMIT

PLASTICITY
INDEX

6 MAX

6 MAX

40 MAX 10 MAX

41 MIN 10 MAX

51 MIN 10 MAX

36 MIN 40 MAX 10 MAX

NON-
PLASTIC

SOIL DESRIPTION

LARGELY GRAVEL BUT CAN
INCLUDE SAND AND FINES
GRAVELLY SAND OR GRADED
SAND, MAY INCLUDE FINES

SANDS, GRAVELS WITH LOW-
PLASTICITY SILT FINES
SANDS, GRAVELS WITH
PLASTIC SILT FINES

FINE SANDS
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SPECIFICATIONS FOR MANUFACTURE AND INSTALLATION OF CON/SPAN® BRIDGE SYSTEMS (CONT'D)

CABLE TIES OR TIE RODS
( > 24'-0" SPAN )

VARIES SEE
FABRICATION

DRAWINGS

11. MARKING
EACH BRIDGE UNIT SHALL BE CLEARLY MARKED BY WATERPROOF
PAINT. THE FOLLOWING SHALL BE SHOWN ON THE INSIDE OF THE
VERTICAL LEG OF THE BRIDGE SECTION:

BRIDGE SPAN x BRIDGE RISE
DATE OF MANUFACTURE
NAME OR TRADEMARK OF THE MANUFACTURER

12. INSTALLATION PREPARATION
TO ENSURE CORRECT INSTALLATION OF THE PRECAST CONCRETE
BRIDGE SYSTEM, CARE AND CAUTION MUST BE EXERCISED IN
FORMING THE SUPPORT AREAS FOR BRIDGE UNITS, HEADWALL, AND
WINGWALL ELEMENTS. EXERCISING SPECIAL CARE WILL FACILITATE
THE RAPID INSTALLATION OF THE PRECAST COMPONENTS.

12.1. FOOTINGS
DO NOT OVER EXCAVATE FOUNDATIONS UNLESS DIRECTED BY
SITE SOIL ENGINEER TO REMOVE UNSUITABLE SOIL.

THE SITE SOILS ENGINEER SHALL CERTIFY THAT THE BEARING
CAPACITY MEETS OR EXCEEDS THE FOOTING DESIGN
REQUIREMENTS, PRIOR TO THE CONTRACTOR POURING OF THE
FOOTINGS.

THE BRIDGE UNITS AND WINGWALLS SHALL BE INSTALLED ON
EITHER PRECAST OR CAST-IN-PLACE CONCRETE FOOTINGS. THE
SIZE AND ELEVATION OF THE FOOTINGS SHALL BE AS DESIGNED
BY THE ENGINEER. A KEYWAY SHALL BE FORMED IN THE TOP
SURFACE OF THE BRIDGE FOOTING AS SPECIFIED ON THE PLANS.
NO KEYWAY IS REQUIRED IN THE WINGWALL FOOTINGS, UNLESS
OTHERWISE SPECIFIED ON THE PLANS.

THE FOOTINGS SHALL BE GIVEN A SMOOTH FLOAT FINISH AND
SHALL REACH A COMPRESSIVE STRENGTH OF 2,000 PSI BEFORE
PLACEMENT OF THE BRIDGE AND WINGWALL ELEMENTS.
BACKFILLING SHALL NOT BEGIN UNTIL THE FOOTING HAS REACHED
THE FULL DESIGN COMPRESSIVE STRENGTH.

THE FOOTING SURFACE SHALL BE CONSTRUCTED IN ACCORDANCE
WITH GRADES SHOWN ON THE PLANS.  WHEN TESTED WITH A 10'-0"
STRAIGHT EDGE, THE SURFACE SHALL NOT VARY MORE THAN 14" IN
10'-0".

IF A PRECAST CONCRETE FOOTING IS USED, THE CONTRACTOR
SHALL PREPARE A 4" THICK BASE LAYER OF COMPACTED
GRANULAR MATERIAL THE FULL WIDTH OF THE FOOTING PRIOR TO
PLACING THE PRECAST FOOTING.

THE FOUNDATIONS FOR PRECAST CONCRETE BRIDGE ELEMENTS
AND WINGWALLS MUST BE CONNECTED BY REINFORCEMENT TO
FORM ONE MONOLITHIC BODY. EXPANSION JOINTS SHALL NOT BE
USED.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE
CONSTRUCTION OF THE FOUNDATIONS PER THE PLANS AND
SPECIFICATIONS.

13. INSTALLATION
13.1. GENERAL - THE INSTALLATION OF THE PRECAST CONCRETE

ELEMENTS SHALL BE AS EXPLAINED IN THE PUBLICATION
CON/SPAN BRIDGE SYSTEMS INSTALLATION HANDBOOK.

13.1.1. LIFTING - IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO
ENSURE THAT A CRANE OF THE CORRECT LIFTING CAPACITY IS
AVAILABLE TO HANDLE THE PRECAST CONCRETE UNITS. THIS CAN
BE ACCOMPLISHED BY USING THE WEIGHTS GIVEN FOR THE
PRECAST CONCRETE COMPONENTS AND BY DETERMINING THE
LIFTING REACH FOR EACH CRANE UNIT. SITE CONDITIONS MUST BE
CHECKED WELL IN ADVANCE OF SHIPPING TO ENSURE PROPER
CRANE LOCATION AND TO AVOID ANY LIFTING RESTRICTIONS. THE
LIFT ANCHORS OR HOLES PROVIDED IN EACH UNIT ARE THE ONLY
MEANS TO BE USED TO LIFT THE ELEMENTS. THE PRECAST
CONCRETE ELEMENTS MUST NOT BE SUPPORTED OR RAISED BY
OTHER MEANS THAN THOSE GIVEN IN THE MANUALS AND
DRAWINGS WITHOUT WRITTEN APPROVAL FROM CONTECH®
ENGINEERED SOLUTIONS.

13.1.2. CONSTRUCTION EQUIPMENT WEIGHT RESTRICTIONS - IN NO
CASE SHALL EQUIPMENT OPERATING IN EXCESS OF THE DESIGN
LOAD (HL-93) BE PERMITTED OVER THE BRIDGE UNITS UNLESS
APPROVED BY CONTECH® ENGINEERED SOLUTIONS.

13.1.2.1. IN THE IMMEDIATE AREA OF THE BRIDGE UNITS, THE
FOLLOWING RESTRICTIONS FOR THE USE OF HEAVY
CONSTRUCTION MACHINERY DURING BACKFILLING
OPERATIONS APPLY:

NO CONSTRUCTION EQUIPMENT SHALL CROSS THE BARE
PRECAST CONCRETE BRIDGE UNIT.
AFTER THE COMPACTED FILL LEVEL HAS REACHED A MINIMUM OF
4" OVER THE CROWN OF THE BRIDGE, CONSTRUCTION EQUIPMENT
WITH A WEIGHT OF LESS THAN 10 TONS MAY CROSS THE BRIDGE.
AFTER THE COMPACTED FILL LEVEL HAS REACHED A MINIMUM OF
1'-0" OVER THE CROWN OF THE BRIDGE, CONSTRUCTION
EQUIPMENT WITH A WEIGHT OF LESS THAN 30 TONS MAY CROSS
THE BRIDGE.
AFTER THE COMPACTED FILL LEVEL HAS REACHED THE DESIGN
COVER, OR 2'-0" MINIMUM, OVER THE CROWN OF THE PRECAST
CONCRETE BRIDGE, CONSTRUCTION EQUIPMENT WITHIN THE
DESIGN LOAD LIMITS FOR THE ROAD MAY CROSS THE PRECAST
CONCRETE BRIDGE.

13.2. LEVELING PAD/SHIMS - THE BRIDGE UNITS AND WINGWALLS SHALL
BE SET ON HARDBOARD SHIMS CONFORMING TO ASTM D1037 OR
PLASTIC SHIMS (DAYTON SUPERIOR P-80, P-81 OR APPROVED
EQUAL) MEASURING 5" x 5", MINIMUM, UNLESS SHOWN OTHERWISE
ON THE PLANS. A MINIMUM GAP OF 12" SHALL BE PROVIDED
BETWEEN THE FOOTING AND THE BOTTOM OF THE BRIDGE'S

VERTICAL LEGS OR THE BOTTOM OF THE WINGWALL. ALSO, A
SUPPLY OF 14", 12" AND 18" THICK HARDBOARD OR PLASTIC SHIMS
FOR VARIOUS SHIMMING PURPOSES SHALL BE ON SITE.

13.3. PLACEMENT OF BRIDGE UNITS - THE BRIDGE UNITS SHALL BE
PLACED AS SHOWN ON THE ENGINEER'S PLAN DRAWINGS.
SPECIAL CARE SHALL BE TAKEN IN SETTING THE ELEMENTS TO
THE TRUE LINE AND GRADE. THE JOINT WIDTH BETWEEN
ADJACENT PRECAST UNITS SHALL NOT EXCEED 3 4".

13.4. IT IS THE CONTRACTOR'S RESPONSIBILITY TO MAINTAIN THE
STRUCTURE SPAN DURING ALL PHASES OF INSTALLATION. DUE TO
THE ARCH SHAPE, BRIDGE ELEMENTS WILL TEND TO SPREAD
UNDER SELF-WEIGHT. IT IS IMPERATIVE THAT ANY LATERAL
SPREADING OF THE BRIDGE ELEMENTS BE AVOIDED DURING AND
AFTER THEIR PLACEMENT. GENERALLY, HORIZONTAL CABLE TIES
OR TIE RODS ARE SHIPPED IN THE LARGER BRIDGE ELEMENTS TO
ASSIST IN PREVENTING THIS SPREADING. CABLE TIES/TIE RODS
SHALL NOT BE REMOVED UNTILL BRIDGE UNITS ARE GROUTED
AND GROUT HAS CURED. IT IS RECOMMENDED THAT TEMPORARY
HARDWOOD BLOCKS BE USED IN CONJUNCTION WITH THE CABLE
TIES/TIE RODS TO MAINTAIN SPAN. IF, HOWEVER, DUE TO SITE
RESTRICTIONS, THESE CABLE TIES/TIE RODS MUST BE REMOVED
PRIOR TO PLACEMENT OF THE BRIDGE ELEMANTS, THE
CONTRACTOR MUST NOTIFY CONTECH (MANUFACTURER) AND
REQUEST A SUGGESTED INSTALLATION PROCEDURE.

IN ADDITION, IF THE CABLE TIES/TIE RODS MUST BE REMOVED
PRIOR TO SETTING ARCH UNITS, THE FOLLOWING QUALITY
CONTROL PROCEDURE MUST BE FOLLOWED:

1) FIND "MEASURED SPAN" UPON ARCH UNIT'S DELIVERY TO
SITE, PRIOR TO LIFTING FROM TRUCK AND REMOVING CABLE
TIES/TIE RODS. "MEASURED SPAN" SHALL BE THE AVERAGE OF
(3) SPAN MEASUREMENTS ALONG THE LAY LENGTH OF THE
ARCH UNIT.
2) AFTER SETTING OF BRIDGE UNIT ON THE FOUNDATION,
VERIFY THE SPAN. THIS "INSTALLED SPAN MEASUREMENT"
SHALL NOT EXCEED THE MAXIMUM OF:

A) THE NOMINAL SPAN +1
2" OR

B) THE "MEASURED SPAN"
IF THE "INSTALLED SPAN MEASUREMENT" EXCEEDS THIS AMOUNT,
THE ARCH UNIT SHALL BE LIFTED AND RE-SET UNTIL THE
"INSTALLED SPAN MEASUREMENT" MEETS THE LIMITS.

13.5. PLACEMENT OF WINGWALLS, HEADWALLS AND FOUNDATION UNITS
- THE WINGWALLS, HEADWALLS AND FOUNDATIONS SHALL BE
PLACED AS SHOWN ON THE PLAN DRAWINGS. SPECIAL CARE
SHALL BE TAKEN IN SETTING THE ELEMENTS TO THE TRUE LINE
AND GRADE.

13.6. JOINT PROTECTION AND SUBSURFACE DRAINAGE
13.6.1. EXTERNAL PROTECTION OF JOINTS - THE BUTT JOINT MADE BY

TWO ADJOINING BRIDGE UNITS SHALL BE COVERED WITH A 7 8" x
13

8" PREFORMED BITUMINOUS JOINT SEALANT AND A MINIMUM OF
A 9" WIDE JOINT WRAP.  THE SURFACE SHALL BE FREE OF DIRT
BEFORE APPLYING THE JOINT MATERIAL.  A PRIMER COMPATIBLE
WITH THE JOINT WRAP TO BE USED SHALL BE APPLIED FOR A
MINIMUM WIDTH OF 9" ON EACH SIDE OF THE JOINT. THE EXTERNAL
WRAP SHALL BE CS212 BY CONCRETE SEALANTS INC., EZ-WRAP
RUBBER BY PRESS-SEAL GASKET CORPORATION, SEAL WRAP BY
MAR MAC MANUFACTURING CO. INC. OR APPROVED EQUAL.  THE
JOINT SHALL BE COVERED CONTINUOUSLY FROM THE BOTTOM OF
ONE BRIDGE SECTION LEG, ACROSS THE TOP OF THE BRIDGE AND
TO THE OPPOSITE BRIDGE SECTION LEG. ANY LAPS THAT RESULT
IN THE JOINT WRAP SHALL BE A MINIMUM OF 6" LONG WITH THE
OVERLAP RUNNING DOWNHILL.

13.6.2. IN ADDITION TO THE JOINTS BETWEEN BRIDGE UNITS, THE
JOINT BETWEEN THE END BRIDGE UNIT AND THE HEADWALL SHALL
ALSO BE SEALED AS DESCRIBED ABOVE. IF PRECAST WINGWALLS
ARE USED, THE JOINT BETWEEN THE END BRIDGE UNIT AND THE
WINGWALL SHALL BE SEALED WITH A 2'-0" STRIP OF FILTER FABRIC.
ALSO, IF LIFT HOLES ARE FORMED IN THE BRIDGE UNITS, THEY
SHALL BE PRIMED AND COVERED WITH A 9" x 9" SQUARE OF JOINT
WRAP.

13.6.3. DURING THE BACKFILLING OPERATION, CARE SHALL BE TAKEN
TO KEEP THE JOINT WRAP IN ITS PROPER LOCATION OVER THE
JOINT.

13.6.4. SUBSOIL DRAINAGE SHALL BE AS DIRECTED BY THE
ENGINEER.

13.7. GROUTING
13.7.1. GROUTING SHALL NOT BE PERFORMED WHEN TEMPERATURES

ARE EXPECTED TO GO BELOW 35° FOR A PERIOD OF 72 HOURS.
GROUTING SHOULD BE COMPLETED AS SOON AS PRACTICAL
AFTER PRECAST ARCHES HAVE BEEN INSTALLED. FILL THE
BRIDGE-FOUNDATION KEYWAY WITH CEMENT GROUT (PORTLAND
CEMENT AND WATER OR CEMENT MORTAR COMPOSED OF
PORTLAND CEMENT, SAND AND WATER) WITH A MINIMUM 28-DAY
COMPRESSIVE STRENGTH OF 3000 PSI. VIBRATE AS REQUIRED TO
ENSURE THAT THE ENTIRE KEY AROUND THE BRIDGE ELEMENT IS
COMPLETELY FILLED. IF BRIDGE ELEMENTS HAVE BEEN SET WITH
TEMPORARY TIES (CABLES, BARS, ETC.) GROUT MUST ATTAIN A
MINIMUM COMPRESSIVE STRENGTH OF 1500 PSI BEFORE TIES MAY
BE REMOVED.

13.7.2. ALL GROUT SHALL HAVE A MAXIMUM AGGREGATE SIZE OF ¼".
13.7.3. LIFTING AND ERECTION ANCHOR RECESSES SHALL BE FILLED

WITH GROUT.
13.7.4. AFTER GROUT HAS REACHED ITS DESIGN STRENGTH THE

TEMPORARY HARDWOOD WEDGES SHALL BE REMOVED AND THEIR
HOLES FILLED WITH GROUT.

13.8. BACKFILL
13.8.1. DO NOT PERFORM BACKFILLING DURING WET OR FREEZING

WEATHER.
13.8.2. NO BACKFILL SHALL BE PLACED AGAINST ANY STRUCTURAL

ELEMENTS UNTIL THEY HAVE BEEN APPROVED BY THE ENGINEER.
13.8.3. BACKFILL SHALL BE CONSIDERED AS ALL REPLACED

EXCAVATION AND NEW EMBANKMENT ADJACENT TO THE PRECAST
CONCRETE ELEMENTS. THE PROJECT CONSTRUCTION AND
MATERIAL SPECIFICATIONS, WHICH INCLUDE THE SPECIFICATIONS
FOR EXCAVATION FOR STRUCTURES AND ROADWAY EXCAVATION
AND EMBANKMENT CONSTRUCTION, SHALL APPLY EXCEPT AS
MODIFIED IN THIS SECTION.

13.8.4. BACKFILL ZONES:
IN-SITU SOIL
ZONE A: CONSTRUCTED EMBANKMENT OR OVERFILL.
ZONE B: FILL THAT IS DIRECTLY ASSOCIATED WITH PRECAST
CONCRETE BRIDGE INSTALLATION.
ZONE C: ROAD STRUCTURE.

13.8.5. REQUIRED BACKFILL PROPERTIES
13.8.5.1. IN-SITU SOIL - NATURAL GROUND IS TO BE SUFFICIENTLY

STABLE TO ALLOW EFFECTIVE SUPPORT TO THE PRECAST
CONCRETE BRIDGE UNITS. AS A GUIDE, THE EXISTING
NATURAL GROUND SHOULD BE OF SIMILAR QUALITY AND
DENSITY TO ZONE B MATERIAL FOR MINIMUM LATERAL
DIMENSION OF ONE BRIDGE SPAN OUTSIDE OF THE BRIDGE
FOOTING.

13.8.5.2. ZONE A - ZONE A REQUIRES FILL MATERIAL WITH
SPECIFICATIONS AND COMPACTING PROCEDURES EQUAL TO
THAT FOR NORMAL ROAD EMBANKMENTS.

13.8.5.3. ZONE B - GENERALLY, SOILS SHALL BE REASONABLY FREE
OF ORGANIC MATTER, AND, NEAR CONCRETE SURFACES,
FREE OF STONES LARGER THAN 3" IN DIAMETER. SEE
CHARTS FOR DETAILED DESCRIPTIONS OF ACCEPTABLE
SOILS.

13.8.5.4. ZONE C - ZONE C IS THE ROAD SECTION OF GRAVEL,
ASPHALT OR CONCRETE BUILT IN COMPLIANCE WITH LOCAL
ENGINEERING PRACTICES.

13.8.5.5. GEOTECHNICAL ENGINEER SHALL REVIEW GRADATIONS OF
ALL INTERFACING MATERIALS AND, IF NECESSARY,
RECOMMEND GEOTEXTILE FILTER FABRIC (PROVIDED BY
CONTRACTOR)

13.8.6. PLACING AND COMPACTING BACKFILL
DUMPING FOR BACKFILLING IS NOT ALLOWED ANY NEARER THAN
3'-0" FROM THE BRIDGE LEG.

THE FILL MUST BE PLACED AND COMPACTED IN LAYERS NOT 
EXCEEDING 8". THE MAXIMUM DIFFERENCE IN THE SURFACE
LEVELS OF THE FILL ON OPPOSITE SIDES OF THE BRIDGE MUST
NOT EXCEED 2'-0".

THE FILL BEHIND WINGWALLS MUST BE PLACED AT THE SAME TIME
AS THAT OF THE BRIDGE FILL. IT MUST BE PLACED IN
PROGRESSIVELY PLACED HORIZONTAL LAYERS NOT EXCEEDING 8"
PER LAYER.

THE BACKFILL OF ZONE B SHALL BE COMPACTED TO A MINIMUM
DENSITY OF 95% OF THE STANDARD PROCTOR, AS REQUIRED BY
AASHTO T-99.

SOIL WITHIN 1'-0" OF CONCRETE SURFACES SHALL BE
HAND-COMPACTED. ELSEWHERE, USE OF ROLLERS IS
ACCEPTABLE.  IF VIBRATING ROLLER-COMPACTORS ARE USED,
THEY SHALL NOT BE STARTED OR STOPPED WITHIN ZONE B AND
THE VIBRATION FREQUENCY SHOULD BE AT LEAST 30
REVOLUTIONS PER SECOND.

THE BACKFILL MATERIAL AND COMPACTING BEHIND WINGWALLS
SHALL SATISFY THE CRITERIA FOR THE BRIDGE BACKFILL, ZONE B.

BACKFILL AGAINST A WATERPROOFED SURFACE SHALL BE PLACED
CAREFULLY TO AVOID DAMAGE TO THE WATERPROOFING
MATERIAL.

13.8.7. BRIDGE UNITS
FOR FILL HEIGHTS OVER 12 FEET (AS MEASURED FROM TOP
CROWN OF BRIDGE TO FINISHED GRADE), NO BACKFILLING MAY
BEGIN UNTIL A BACKFILL COMPACTION TESTING PLAN HAS BEEN
COORDINATED WITH AND APPROVED BY CONTECH® ENGINEERED
SOLUTIONS.

13.8.8. WINGWALLS
BACKFILL IN FRONT OF WINGWALLS SHALL BE CARRIED TO
GROUND LINES SHOWN IN THE PLANS.

13.8.9. MONITORING
THE CONTRACTOR SHALL CHECK SETTLEMENTS AND HORIZONTAL
DISPLACEMENT OF FOUNDATION TO ENSURE THAT THEY ARE
WITHIN THE ALLOWABLE LIMIT PROVIDED BY THE ENGINEER.
THESE MEASUREMENTS SHOULD GIVE AN INDICATION OF THE
SETTLEMENTS AND DEFORMATIONS ALONG THE LENGTH OF THE
FOUNDATIONS.

THE FIRST MEASUREMENT SHOULD TAKE PLACE AFTER THE
ERECTION OF ALL PRECAST BRIDGE SYSTEM ELEMENTS, A
SECOND AFTER COMPLETION OF BACKFILLING, AND A THIRD
BEFORE OPENING OF THE BRIDGE TO TRAFFIC. FURTHER
MEASUREMENTS MAY BE MADE ACCORDING TO LOCAL
CONDITIONS.
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The design and information shown on this drawing is provided
as a service to the project owner, engineer and contractor by
Contech Engineered Solutions LLC ("Contech").  Neither this
drawing, nor any part thereof, may be used, reproduced or
modif ied in any manner without the prior written consent of
Contech. Failure to comply is done at the user's own risk and
Contech expressly disclaims any liability or responsibility for
such use.

If discrepancies between the supplied information upon which
the drawing is based and actual field conditions are encountered
as site work progresses, these discrepancies must be reported
to Contech immediately for re-evaluation of the design. Contech
accepts no liability for designs based on missing, incomplete or
inaccurate information supplied by others.
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MEMORANDUM

To: Township Inspection Staff / Contractors

From: Carl Hauck, Public Works Manager/Licensed Water Operator

Date: November 1, 2020

RE: Water Pipe Installations

Township’s Engineering Department or Construction Department shall be responsible for
installation inspections and overseeing installation water pipes and apparentures which are to be
installed as part of any development applications on behalf of the Water Division. All taps are
performed by the Water Division. Mains which shall be owned by the Township shall be
inspected by the Engineering Department. Mains/Service Lines which are not owned by the
Township shall be inspected by the Engineering and/or Construction Department.
__________________________________________________________________________________________________________________

Below shall be provided to Contractors as guidance on the Township’s
requirements per task:

Water Shop Drawings:
 All shop drawings and cut sheets related to the water installations shall be submitted to

the Franklin Township Water Division at 40 Churchill Avenue or
publicworks@franklinnj.gov

 All shop drawings and specifications provided shall have design engineer’s approval seal
prior to submission to Township for compliance review, as necessary. Once approved,
copies will be provided to the Engineering Department who in turn will provide approved
copies to the contractor.

 A link to the Township standards for materials can be found at
http://38.106.5.145/home/showdocument?id=168

Wet Taps or Cut-in Connections (for existing mains and property service
lines of equal size):
 ALL wet taps or cut-ins on existing Township mains will be performed by the Water

Division. No work will be scheduled without approved utility plans, approved water shop

Franklin Township
In Somerset County

Department of Public Works

Carl Hauck, P.E., C.M.E., C.P.W.M.
Public Works Manager/Licensed Water Operator

DPW Garage
40 Churchill Avenue
Somerset, NJ 08873

732.249.7800
Fax: 732.249.7810

www.franklintwpnj.org
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drawings, a valid road opening permit, any performance bonds, as required, and payment of
required water fees. The Water division will then perform the tap/cut-in and is
responsible to the first site valve in the roadway. The contractor will be responsible for
connection to the valve and final restoration of the road under their road opening permit.
The water division will need to be present to inspect the first segment of pipe connected
to the valve. The Contractor shall request the installation with the Water Division a
minimum of 48 hours in advance. As the Water Division schedule permits, a date will be
confirmed with the requesting party. All work within the Township roadway areas shall
be completed by 3:00 PM unless previously approved by the Police Department Traffic
Safety Bureau.

Water Pipe Installation (with associated valves, thrust blocks, hydrants…etc.):
 The Engineering Department and/or Construction Department shall be responsible for

inspection observations which are being installed as part of a development application.
This includes on both public and private property areas which are included as part of the
approved development site plans or bond. The contractor shall coordinate the scheduling
directly with the respective Department. Any work not inspected will not be accepted
by the Township may be required to be removed and reinstalled.

 The Engineering Department and/or Construction Department field/inspection reports
with the work completed shall be provided to the Water Division. It is the contractor’s
responsibility to coordinate any other required inspections with any other agency.

Water Main Line Charging/Filling:
 Upon the completion of the pipe installation and receipt of reports to the Water Division

from either the Engineering Department or Construction Department and highlighted site
plan, the Contractor shall request the charging of the pipe with the Water Division a
minimum of 48 hours in advance. As the Water Division schedule permits, a date will be
confirmed with the requesting party. The contractor shall include a site plan to the Water
Division with the highlighted water mains/services which they are requesting to be
charged and ultimately tested. At this time the required # of tests will be provided by the
Water Division.

 Once approved, the newly installed pipes will be filled to allow the chlorine to disinfect
(See attached water main disinfection guidance). Valves can only be operated by the
Water Division as per Township ordinance. A contractor representative MUST BE
present during this process. The main valves will be left off by the Water Division once
the process is complete.

Bacteria Testing:
 The Contractor shall request the bacteria testing sampling date with the Water Division a

minimum of 48 hours in advance. As the Water Division schedule permits, a date will be
confirmed with the requesting party. The Water Division will make every effort to
accommodate the date realizing the scheduling concerns with the 3rd party testing lab.
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 The newly installed pipes will be flushed by the Water Division prior to the sampling.
Valves can only be operated by the Water Division as per Township ordinance. A
contractor representative MUST BE present during this process. The main valves will be
left off by the Water Division once the process is complete.

 The samples shall be taken by a representative from a State approved testing lab and
witnessed by the Water Division. Tests shall be run for total chlorine, free chlorine, total
coliform AND E-coli (4 individual test results per sample with the chain of custody
provided). At least two samples shall be taken from each water main, and where the
water main is greater than 1000 feet, one sample for each 500 feet of main. Additionally,
each building service greater than 1” and fire service must be sampled.

 The bacteria test results shall be provided to the Water Division
(publicworks@franklinnj.gov) which include the test results AND the chain of custody of
the samples. Any testing which is not witnessed by the Water Division will not be
accepted.

Pressure Testing:
 The Contractor shall request the pressure with the Water Division a minimum of 48 hours

in advance. As the Water Division schedule permits, a date will be confirmed with the
requesting party. The Construction Department will perform pressure testing on
privately owner mains/services once receipt of approved bacterial results from the Water
Division. NO pressure test will be scheduled until the Water Division has approved the
bacteria tests.

 The hydro pressure test shall be 200 psi for 2 hours without any gauge drop and be
witnessed by the Township. It is the contractor’s responsibility to coordinate any other
required inspections with any other agency.

Activation of pipe segments (turn-on):
 The Contractor shall request the activation of the pipe segments with the Water Division a

minimum of 48 hours in advance. As the Water Division schedule permits, a date will be
confirmed with the requesting party. A contractor representative MUST BE present
during this process. The pipelines will not be activated until a passing pressure test
and payment of any turn on fees.

Request for Meter Installation (per unit):
 The Contractor shall complete the required forms (capital connection, water service tap,

and water meter) per unit and include a site plan/plot plan with approved 911 address.
Larger building sites may require architectural plans for calculation of the capital
connection fees. Forms can be found on the Township website at:
https://www.franklintwpnj.org/government/departments/water-utility/forms

 The Water Division will provide the necessary fees.
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 Once the fees are paid and the Construction Department has provided approvals for the
piping to the Water Division, the scheduling of the meter installation will be done by the
Water Division.



 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Appendix 3 
 

State of New Jersey Freshwater 
Wetlands and Flood Hazard Area 

Permitting 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 




