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NOTICE TO BIDDERS 

NOTICE IS HEREBY GIVEN that sealed bids will be opened and read in public by the Purchasing 
Agent for Township of Franklin, Somerset County, Municipal Building 475 DeMott Lane, Somerset, 
New Jersey, at 11:00 a.m. prevailing time on May 28, 2026 for the following: 

Street Resurfacing 2026 
Pierce Street Resurfacing 

Contract # B26-010-ENG 
 
Bids shall be delivered in sealed envelopes and addressed to Jennifer Burns, Purchasing Agent, Purchasing 
Office at the Municipal Building, 475 DeMott Lane, Somerset, NJ 08873, clearly marked on the outside 
with the contract name and number, bearing the name and address of the bidder on the outside. 
 
Drawings/plans for this bid are free of charge and MUST be obtained in person at the office of the 
Purchasing Administrator, during regular business hours 8:30 am thru 4:00pm on or after May 13, 2026.  
Specifications and instructions may be obtained at the Purchasing Office or can be downloaded from the 
website https://www.franklintwpnj.org/    
 
 
Bidder shall submit with the bid a certified check, cashier’s check or bid bond in the amount of ten percent 
(10%) of the total price bid, but not in excess of $20,000, payable unconditionally to Franklin Township, 
along with a Certificate (Consent of Surety) with Power of Attorney for full amount of bid price from a 
Surety Company authorized to do business in the State of New Jersey and that said Surety will furnish a 
Performance and Payment Bond in amounts of 100% of successful bidder’s contract. 
 
*All Bid Addenda and bid tabulations will be issued on the website at https://www.franklintwpnj.org/  
and processed in accordance with N.J.S.A 40A: 11-23(c). All interested respondents should check the 
website from now through bid opening.  It is the sole responsibility of the respondent to be knowledgeable 
of all addenda related to this procurement. 
 
Bidders shall comply with the requirements of N.J.S.A. 10:5-31 and N.J.A.C. 17:27 et seq. 

TOWNSHIP OF FRANKLIN, COUNTY OF SOMERSET  
475 DeMott Lane, Somerset, NJ 08873-6704 

MUNICIPAL BUILDING 
Somerset, NJ 08873-6704 

 

PURCHASING DEPARTMENT 
Jennifer Burns 

Purchasing Agent, QPA 

PHONE: (732) 873-2500 ext. 6239 
Email: Jennifer.Burns@franklinnj.gov 
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Jennifer Burns, QPA 
Posted:  May 13, 2026
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TOWNSHIP OF FRANKLIN, COUNTY OF SOMERSET  
 

GENERAL INSTRUCTIONS  
 
1. SUBMISSION OF BIDS 

A. Sealed bids shall be received in accordance with public advertisement as required by law, a copy of said notice 
being attached hereto and made a part of these specifications. 

 

B. Each bid shall be submitted on the proposal form attached, in a sealed envelope  
 (1)  addressed to the Purchasing Agent  
 (2)  bearing the name and address of the bidder on the outside 
 (3)  clearly marked "BID" with the name of the item(s) being bid.  
       Provide One (1) Original & one (1) copy of the bid. 

(4) The Township is storing all responses electronically; therefore submit all pages of the response on a CD or 
flash drive in addition to the printed copies. 

 

C. It is the bidder's responsibility to see that bids are presented to the Purchasing Agent on the hour and at the 
place designated. The Township disclaims any responsibility for bids forwarded by regular or express mail. If the 
bid is sent by express mail, the designation in B. above must also appear on the outside of the express company 
envelope. Bids received after the designated time and date will be returned unopened. 

 

D. The Township reserves the right to postpone the date for presentation and opening of bids and will give written 
notice of any such postponement to each prospective bidder as required by law. 

             
E. More than one bid from an individual, a firm or partnership, a corporation or association under the 

same or different names shall not be considered. 
 

F. In the event of a manufacturer’s price decrease during the contract period, the Township shall receive the full 
benefit of such price reduction. 

 
 

 
2. BID SECURITY 

The following provisions, if indicated by an (x), shall be applicable to this bid and be made a part of the bidding 
documents: 

  
A.  BID GUARANTEE    

Bidder shall submit with the bid a certified check, cashier’s check or bid bond in the amount of ten percent (10%) 
of the total price bid, but not in excess of $20,000, payable unconditionally to the Township. 

 
When submitting a Bid Bond, it shall contain Power of Attorney for full amount of Bid Bond from a surety 
company authorized to do business in the State of New Jersey and acceptable to the Township. 

 
The check or bond of the unsuccessful bidder(s) shall be returned as prescribed by law.  The check or bond of 
the bidder to whom the contract is awarded shall be retained until a contract is executed and the required 
performance bond or other security is submitted.  
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The check or bond of the successful bidder shall be forfeited if the bidder fails to enter into a contract pursuant to 
statute. Failure to submit the required bid guarantee shall be cause for rejection of the bid. 
 
 

B.  CONSENT OF SURETY          
Bidder shall submit with the bid a Certificate (Consent of Surety) with Power of Attorney for full amount of bid 
price from a Surety Company authorized to do business in the State of New Jersey and acceptable to the 
Township, stating that it will provide said bidder with a Performance and Payment Bond in the full amount of the 
bid.  This certificate shall be obtained in order to confirm that the bidder to whom the contract is awarded will 
furnish Performance and Payment bond from an acceptable surety company on behalf of said bidder, any or all 
subcontractors, or each respective subcontractor, or any combination thereof, which results in performance and 
payment security equal to the total amount of the contract, pursuant to statute. 
 
Failure to submit this shall be cause for rejection of the bid. 
 

C.  PERFORMANCE AND PAYMENT (LABOR AND MATERIAL) BOND 
Successful bidder shall simultaneously with the delivery of the executed contract, submit an executed 
Performance and Payment bond in the amount of one hundred percent (100%) of the acceptable bid as security 
for the faithful performance of this contract and guarantee of all payments to laborers and suppliers for the 
labor and material used in the work performed in the contract..  
 

 
 D.   MAINTENANCE BOND: REQUIRED IF CHECKED  
 

1. Upon acceptance of the work by the Township, the vendor shall submit a maintenance bond in the 
amount of ten percent 10% guaranteeing against defective quality of work or materials for the 
period of one (1) year.  
 

2. The performance bond provided shall not be released until final acceptance of the whole work and 
then only if any items or claims have been satisfied and any maintenance bonds required have 
been executed and approved by the Township. 

 
3. The surety on such bond or bonds shall be a duly authorized surety company authorized to do 

business in the State of New Jersey and acceptable to the Township. 
 

 

3.   QUOTATIONS, BIDS AND FORMS 
A.   (1). Franklin Township, County of Somerset is exempt from any local, state or federal sales, use or excise   

tax.  Franklin Township will not pay service charges such as interest and late fees.   
(2). The Township of Franklin or any of its offices and divisions will not complete credit applications  as a 
result of contract(s) resulting from award based on these specifications.   

 
B.  Bids must be signed in ink by the bidder, all quotations shall be made with a typewriter or pen and ink.  Any 

quotation showing any erasure alteration must be initialed by the bidder in ink.  Unit prices and totals are to be 
inserted in spaces provided. 
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C.   Failure to sign and give all information in the bid may result in the bid being rejected. 
 

D. Insert prices for furnishing all of the material/or labor described. Prices shall be all inclusive (gross) 
including all transportation charges fully prepaid by the contractor (F.O.B. destination, freight prepaid) 
and placement as designated by the Township.  No additional charges will be allowed for any 
transportation costs resulting from partial shipments made at vendors’ convenience when a single 
shipment is ordered.  

 
E. Any bidder may withdraw his bid at any time before the time set for receipt of bids. No bid may be 

withdrawn in the 60 day period after the bids are received, except as provided by N.J.S.A. 40A:11-23.3. 
 

F. All forms shall be completed and attached to the bid proposal.  BIDDER IS ALERTED TO THE BID 
DOCUMENT CHECK LIST PAGE. 

 
4. INTERPRETATIONS AND ADDENDA 

A. The bidder understands and agrees that its bid is submitted on the basis of the specifications prepared by the 
Township. The bidder accepts the obligation to become familiar with these specifications.  

 
B. Bidders are expected to examine the specifications and related documents with care and observe all their 

requirements.  Ambiguities, errors or omissions noted by bidders should be promptly reported in writing to the 
Purchasing Administrator.  In the event the bidder fails to notify the Township of such ambiguities, errors or 
omissions, the bidder shall be bound by the bid.  

 
C. No oral interpretation of the meaning of the specifications will be made to any bidder. Every request for an 

interpretation shall be in writing, addressed to the Purchasing Administrator.  In order to be given consideration, 
written requests for interpretation must be received at least ten (10) days prior to the date fixed for the opening of 
the bids.  Any and all such interpretations and any supplemental instructions will be in the form of written 
addenda to the specifications, and will be distributed to all prospective bidders, in accordance with statute 
N.J.S.A. 40A:11-23 (c)(2). For all contracts for construction work, notice shall be provided no later than seven 
days, Saturdays, Sundays, or holidays excepted, prior to the date for acceptance of bids, to any person who has 
submitted a bid or who has received a bid package in any of the following ways: i) in writing by certified mail or ii) 
by certified facsimile transmission, meaning that the sender's facsimile machine produces a receipt showing date 
and time of transmission and that the transmission was successful or iii) by a delivery service that provides 
certification of delivery to the sender  All addenda so issued shall become part of the contract documents, and 
shall be acknowledged by the bidder in the bid.  The Township’s interpretations or corrections thereof shall be 
final.  

              
D. 1. If the amount shown in words and its equivalent figures do not agree, the written words shall be binding.  Ditto 

marks are not considered writing or printing and shall not be used. 
  

2. In the event that there is a discrepancy between the unit prices and the extended totals, the unit prices shall 
prevail.  In the event there is an error of the summation of the extended totals, the computation by the Township 
of the extended totals shall govern. 

 
5. BRAND NAMES, STANDARDS OF QUALITY, PATENTS 

A. Only manufactured and farm products of the United States, wherever available, shall be used on this contract in 
accordance with prevailing statutes. 
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B. Brand names and/or descriptions used in this bid are to acquaint bidders with the type of commodity desired and 

will be used as a standard by which alternate or competitive materials offered will be judged.  Competitive items 
must be equal to the standard described and be of the same quality of work. Variations between materials 
described and the materials offered are to be fully explained by the bidder on a separate sheet and submitted 
with the proposal form.  Vendor's literature will not suffice in explaining exceptions to these specifications.  In the 
absence of any or equivalent product request by the bidder, it will be presumed and required that materials as 
described in the proposal be delivered. 

 
C. It is the responsibility of the bidder to demonstrate the equivalency of item(s) offered. The Township reserves the 

right to evaluate the equivalency of a product which, in its deliberations, meets its requirements. 
 
D. The contractor shall hold and save harmless the Township, its officers, agents, servants, and employees, from 

any liability of any nature and kind for or on account of the use of any copyrighted or un-copyrighted 
composition, secret process, patented or unpatented invention or article furnished or used in the performance of 
this contract. 

 
E. Estimated Quantities, the Township has attempted to identify the item(s) and the estimated amounts of each 

item bid to cover its requirements; however, past experience shows that the amount ordered may be different 
than that submitted for bidding.  The right is reserved to decrease or increase the quantities specified in the 
specifications pursuant to Statute.  No minimum purchase is implied or guaranteed.  
 
 

6. AWARD OF BID 
A. The Township reserves the right to accept or reject any or all bids, to waive identified irregularities and 

technicalities, and to award in whole or in part to the lowest responsible bidder, in accordance with applicable 
laws. Without limiting the generality of the foregoing, any bid which is incomplete, obscure, or irregular may be 
rejected, any bid having erasures or corrections in the price sheet may be rejected; any bid in which unit prices 
are omitted, or in which unit/total prices are unbalanced, may be rejected; any bid accompanied by any 
insufficient or irregular certified check, cashier's check or bid bond may be rejected.  

 
B. The Township further reserves the right to award  each branch separately to the lowest responsible bidder 

meeting specifications or to make an award based on the total bid to the bidder whose total sum is the low bid 
meeting the specifications, whichever in the awarding authorities' opinion is in the best interest of the Township.  
Without limiting the generality of the foregoing, the Township reserves the right to award a contract based on 
either option that may be described in the bid proposal or based on any combination thereof. 

 
C. The Township reserves the right to award equal or tie bids to the vendor whose response, in the discretion of the 

contracting unit, is the most advantageous, price and other factors considered. In such a case, the award 
resolution or purchase order documentation shall explain why the vendor selected is the most advantageous, in 
accordance with N.J.S.A. 40A:11-6.1.. 

 
D. Should the bidder, to whom the contract is awarded, fail to enter into a contract, the Township may then, at its 

option, accept the bid of the next lowest responsible bidder. 
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E. Continuation of the terms of this contract beyond the fiscal year is contingent on availability of funds in the 
following year's budget.  In the event of unavailability of such funds, the Township reserves the right to cancel 
this contract. 

 
F. Government entities are not private business/consumer clients; therefore, separate company agreements are 

not honored.  Terms of the specifications/bid package prevail.  
G. If applicable, successful bidder shall be responsible for being fully informed about the cost and for obtaining any 

applicable permits or licenses from any government entity that has jurisdiction to require the same. All bids 
submitted shall include this cost in the bid price agreement. These approvals may be from persons or 
government bodies other than the Township. The contractor shall be responsible for obtaining the approval and 
acceptance of this work by such persons, counties and similar bodies. Such work may include, but shall not be 
restricted to, township road opening permits, replacement of sidewalks, curbs, pavement or utilities and other 
incidental work required to complete the contract. Any fees associated with building permits and any associated 
inspection fees shall be borne by the contractor. 
 

H. The successful bidder will not assign any interest in this contract and shall not transfer any interest in the same 
without the prior written consent of the Township. If, during the life of the contract, the contractor disposes of 
his/her business concern by acquisition, merger, sale and/or transfer or by any means convey his/her interests to 
another party, all obligations are transferred to that new party. In this event, the new owner(s) will be required to 
submit all documentation/legal instruments that were required in the original bid/contract. Any change shall be 
approved by the Township.  

 
I. The successful bidder will not assign any interest in the contract and shall not transfer any interest in the same 

without the prior written consent of the Township. 
 
J.  If the award is to be made on the basis of a base bid only, it shall be made to that responsible bidder    whose 

base bid is the lowest. 
 
K. If the award is to be made on the basis of a combination of a base bid with selected options, it shall be made to 

that responsible bidder whose net bid on such combination is the lowest.  
 

L.  Comparison of bids will be made on the basis of the relative amount of the respective base bids, as corrected 
for any errors, together with the adoption of any alternative items deemed advantageous to the Township or 
necessary to maintain the cost of the work within the funds available. The Township reserves the right to select 
the size and type of construction deemed by it to be the most advantageous and to its best interest. 

 
 
M. P.L. 2021, c. 301 requires a contractor submitting the lowest bid for a contract that is subject to the 
Prevailing Wage  Act, if  that bid is 10 percent or more lower than the next lowest bid, to certify to the 
public body that the prevailing  wage rates required by the Act shall be paid. If the bidder does not provide the 
certification prior to the award of  the contract, the public  body shall award the contract to the next lowest 
responsible and responsive bidder. 

 
7.   NEW JERSEY PREVAILING WAGE ACT (When Applicable) 

Pursuant to N.J.S.A. 34:11-56.25 et seq., contractors on projects for public work shall adhere to all requirements 
of the New Jersey Prevailing Wage Act.  The contractor shall be required to submit a certified payroll record to 
the owner within ten (10) days of the payment of the wages. The contractor is also responsible for 
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obtaining and submitting all subcontractors’ certified payroll records within the aforementioned time period.  The 
contractor shall submit said certified payrolls in the form set forth in N.J.A.C. 12:60-6.1(c).  It is the contractor’s 
responsibility to obtain any additional copies of the certified payroll form to be submitted by contacting the New 
Jersey Department of Labor and Workforce Development, Division of Workplace Standards.  Additional 
information is available at 
http://lwd.dol.state.nj.us/labor/wagehour/wagerate/prevailing_wage_determinations.html. 
 
a.      The Wage Rates for the trade/locality of the project will be included by the Township in the final executed 
contract;  
b.      Workers cannot be employed at less than the prevailing wage rates; and,  
c.       If the Employer pays less than the prevailing wage rates, the Township may, in addition to any other 

remedies, terminate the work. 
 

8.    THE PUBLIC WORKS CONTRACTOR REGISTRATION ACT  
 N.J.S.A. 34 :11-56.48 et seq. requires that a general or prime contractor and any listed subcontractors named in 
the contractor’s bid proposal shall possess a certificate at the time the bid proposal is submitted.  After bid 
proposals are received and prior to award of contract, the successful contractor shall submit a copy of the 
contractor’s certification along with those of all listed subcontractors.  All non-listed subcontractors and lower tier 
sub-subcontractors shall be registered prior to starting work on the project.  It is the general contractor’s 
responsibility that all non-listed sub-contractors at any tier have their certificate prior to starting work on the job. 
 
Under the law a “contractor” is “a person, partnership, association, joint stock company, trust, corporation or 
other legal business entity or successor thereof who enters into a contract” which is subject to the provisions of 
the New Jersey Prevailing Wage Act (N.J.S.A. 34 :11-56.25, et seq.) It applies to contractors based in New 
Jersey or in another state. 
 
The law defines “public works projects” as contracts for “public work” as defined in the Prevailing Wage statute 
(N.J.S.A. 34 :11-56.25(5) ).  The term means: 
 

 “Construction, reconstruction, demolition, alteration, or repair work, or maintenance work, including 
painting and decorating, done under contract and paid for in whole or in part out of the funds of a public 
body, except work performed under a rehabilitation program. 

 
 “Public work” shall also mean construction, reconstruction, demolition, alteration, or repair work, done 

on any property or premises, whether or not the work is paid for from public funds… “ 
 

 “Maintenance work” means the repair of existing facilities when the size, type or extent of such facilities 
is not thereby changed or increased.  While “maintenance” includes painting and decorating and is 
covered under the law, it does not include work such as routine landscape maintenance or janitorial 
services. 

 
 
To register, a contractor must provide the State Department of Labor with a full and accurately completed 
application form.  The form is available online at  www.state.nj.us/labor/lsse/lspubcon.html. N.J.S.A. 34:11-56.55 
specifically prohibits accepting applications for registration as a substitute for a certificate or registration.  

 
9. NON-COLLUSION AFFIDAVIT 
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The Non-Collusion Affidavit, which is part of these specifications, shall be properly executed and submitted intact 
 with the proposal. 

 
10. NON-DISCRIMINATION 

There shall be no discrimination against any employee engaged in the work required to produce the 
commodities  covered by any contract resulting from this bid, or against any applicant to such employment 
because of race, religion,  sex, national origin, creed, color, ancestry, age, marital status, affectional or sexual 
orientation, familial status,  liability for service in the Armed Forces of the United States, or nationality.  This 
provision shall include, but not be  limited to the following: employment upgrading, demotion, transfer, 
recruitment or recruitment advertising, layoff or  termination, rates of pay or other forms of compensation, 
and selection for training, including apprenticeship.  The  contractor shall insert a similar provision in all 
subcontracts for services to be covered by any contract resulting from this bid. 

 
11. MANDATORY EEO/AFFIRMATIVE ACTION EVIDENCE 

NO FIRM MAY BE ISSUED A CONTRACT UNLESS THEY COMPLY WITH THE EEO/AFFIRMATIVE ACTION 
REGULATIONS OF P.L. 1975, c. 127, AS AMENDED FROM TIME TO TIME, AND THE AMERICANS WITH 
DISABILITIES ACT. 

 

 A.  Procurement, Professional and Service Contracts 
All successful vendors must submit prior to an award of the contract one of the following: 
(1) A photocopy of their Federal Letter of Affirmative Action Plan Approval, or        
(2) A photocopy of their State Certificate of Employee Information Report, or 
(3)   A photocopy of completed Affirmative Action Employee Information Report: 
 AA302- Available on-line at www.state.nj.us/treasury/contract_compliance 
 
B. Construction Contracts 
All successful contractors must submit prior to signing of the contracts an Initial Project Manning Report (AA201-
available on-line at www.state.nj.us/treasury/contract_compliance) for any contract award that meets or exceeds 
the bidding threshold. 

 
12. WORKER AND COMMUNITY RIGHT TO KNOW ACT 

The manufacturer or supplier of chemical substances or mixtures shall label them in accordance with the N.J. 
Worker and Community Right to Know Law (N.J.S.A. 34: 51 et seq., and N.J.A.C 5:89-5 et  seq.,).  Containers 
that the law and rules require to be labeled shall show the Chemical Abstracts Service number of all the 
components and the chemical name.  Further, all applicable Material Safety Data Sheets MSDS) aka hazardous 
substance fact Sheet, must be furnished. 

 
13. STATEMENT OF OWNERSHIP 

In accordance with N.J.S.A. 52:25-24.2, no corporation, partnership, limited partnership, limited liability 
corporation, limited liability partnership, Subchapter S corporation or sole proprietorship, shall be awarded a 
contract, unless prior to the receipt of the bid or accompanying the bid of the corporation, partnership, limited 
partnership, limited liability corporation, limited liability partnership, subchapter S corporation or sole 
proprietorship, there is submitted to the Township a statement setting forth the names and addresses of all 
stockholders who own 10% or more of the stock, of any class, or of all individual partners or members who own 
a 10% or greater interest in the corporation, partnership, limited partnership, limited liability corporation, limited 
liability partnership, Subchapter S corporation or sole proprietorship.  If one or more such interestholders is itself 
a corporation or partnership or limited liability company, the interestholders holding 10% or more of that entity’s 
stock, partnership, or other form of interest, as the case may be, shall also be listed.  The disclosure shall be 
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continued until names and addresses of every individual interestholder exceeding the 10% ownership criteria 
established in this act has been listed.  This form shall be signed and submitted with the bid/proposal whether or 
not any interestholder(s) owns more than 10% of the business submitting the bid.  Failure to comply requires 
mandatory rejection of the bid/proposal.  

 
14.   ACQUISITION, MERGE, SALE AND/OR TRANSFER OF BUSINESS, ETC. 

It is understood by all parties that if, during the life of the contract, the contractor disposes of his/her business 
concern by acquisition, merger, sale and/or transfer or by any means convey his/her interest(s) to another party, 
all obligations are transferred to that new party.  In this event, the new owner(s) will be required to submit, when 
required, a performance bond in the amount of the open balance of the contract.  Any transfer of contracts must 
be submitted in writing and approved by Franklin Township.   
      

15-18  Reserved for Future Use 
 
 

19. ADDITIONS/DELETIONS OF SERVICE: 
The Township reserves the right to add and/or delete services to this contract, in accordance with applicable 
laws including, but not limited to, N.J.A.C. 5:30-113. Should a service requirement be deleted, payment to the 
Contractor will be reduced proportionally to the amount of service deleted in accordance with the bid price.  
Should additional services be required, payment to the Contractor will be increased proportionally to the amount 
of service added in accordance with the bid price.  
 

20. Vendor’s literature and/or pricing sheets will not be accepted in lieu of completing the proposal blank(s) set forth 
in these specifications. 

 
21. ALTERING OFFICIAL DOCUMENT 

Bidders shall not write in margins or alter the official content or requirements of the Township bid documents. 
 
22.  SPECIFICATIONS 

Any prospective bidder who wishes to challenge a bid specification shall file such challenges in writing with the 
contracting agent no less than three business days prior to the opening of the bids.  Challenges filed after that 
time shall be considered void and having no impact on the contracting unit or the award of contract. 
 

23. OWNERSHIP OF MATERIAL 
The owner shall retain all of its rights and interest in any and all documents and property both hard copy and 
digital furnished by the owner to the contractor for the purpose of assisting the contractor in the performance of 
this contract.   All such items shall be returned immediately to the owner at the expiration or termination of the 
contract or completion of any related services, pursuant thereto, whichever comes first.  None of the documents 
and/or property shall, without the written consent of the owner, be disclosed to others or used by the contractor 
or permitted by the contractor to be used by their parties at any time except in the performance of the resulting 
contract. 

 
Ownership of all data, materials and documentation originated and prepared for the owner pursuant to this 
contract  shall belong exclusively to the owner.  All data, reports, computerized information, programs and 
materials related to this project shall be delivered to and become the property of the owner upon completion of 
the project.  The contractor shall not have the right to use, sell, or disclose the total of the interim or final work 
products, or make available to third parties, without the prior written consent of the owner.  All information 
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supplied to the owner may be required to be supplied on CD-ROM media compatible with the owner’s computer 
operating system, windows based, Microsoft Office  Suite 2000. 

  
24. AMENDMENTS TO N.J.S.A. 2C: 21-33 et. seq. “TRUTH IN CONTRACTING” 

Provisions of law govern false claims and representation.  It is a serious crime for the vendor to knowingly submit 
a false claim and/or knowingly make material misrepresentation.  There are enhanced penalties for areas of 
false claims, bid rigging and bribery, gratuities and gifts; and conflict of interest.  Please consult the statute for 
further information.   

 
  
25. N.J. BUSINESS REGISTRATION PROGRAM 

Pursuant to N.J.S.A. 52:32-44, Franklin Township Somerset NJ (“Contracting Agency”) is prohibited from 
entering into a contract with an entity unless the bidder/proposer/contractor, and each subcontractor 
that is required by law to be named in a bid/proposal/contract has a valid Business Registration 
Certificate on file with the Division of Revenue and Enterprise Services within the Department of the 
Treasury at the time of contract award. 

 
 
26. “PAY TO PLAY” – NOTICE OF DISCLOSURE REQUIREMENT – P.L. 2005, Chapter 271, Section 3 

Reporting  (N.J.S.A. 19:44A – 20.27) 
1. Any business entity that has received $50,000 or more in contracts from government entities in a 

calendar year is  required to file an annual disclosure report with ELEC.  The instructions and form are 
available on the ELEC website. 

2. Annual Disclosures require submission by March 30th of each year covering contracts and contributions 
for the prior calendar year. 

 
3. At a minimum, a list of all business entities that file an annual disclosure report will be listed on ELEC’s 

website at www.elec.state.nj.us. 
4. If you have any questions please contact ELEC at: 1-888-313-ELEC (3532) (toll free in NJ) or 609-292-

8700 
 
27. NON-ALLOCATION OF FUNDING TERMINATION 

Each fiscal year payment obligation of the Owner is conditioned upon the availability of Owner funds 
appropriated or allocated for the payment of such an obligation.  If funds are not allocated and available for the 
continuance of any services performed by the Contractor hereunder, whether in whole or in part, the Owner at 
the end of any particular fiscal year may terminate such services.  The Owner will notify the Contractor in writing 
immediately of any services that will be affected by a shortage of appropriated funds.  This provision shall not be 
construed so as to permit the Owner to terminate this Agreement during the term, or any service hereunder, 
merely in order to acquire identical services from a third party contractor. 

 
28 FORCE MAJEURE 

Neither party shall be responsible for any resulting loss or obligation to fulfill duties as specified in any 
of the terms or provisions of this Agreement if the fulfillment of any term or provision of this Agreement 
is delayed or prevented by any revolutions, insurrections, riots, wars, acts of enemies, national 
emergencies, strikes,floods, fires, acts of God, or by any cause not within the control of the party 
whose performance is interfered with which by the exercise of reasonable diligence such party is 
unable to prevent.  Additionally, if the fulfillment of any of the terms and provisions of this Agreement is 
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delayed or prevented by any court order, or action or injunction or other such agreement, this 
Agreement shall become voidable by the Franklin Township by notice to each party. 

 
29. The Township and the Contractor each bind themselves and their successors, executors, 

administrators,  heirs and assigns and legal representatives of the other party respecting all covenants 
and  agreements and obligations of this contract. 

 
30. The terms of this Agreement shall be construed and interpreted, and all respective rights and duties of 

the parties shall be governed by the laws of the State of New Jersey. 
 
 
31. NON-PAYMENT OF PENALTIES AND INTEREST ON OVERDUE BILLS 

Public funds may be used to pay only for goods delivered or services rendered. Franklin Township will not pay 
penalties and/or interest on overdue bills. No employee is authorized to sign a letter of credit or any other 
document that represents a legal commitment on the part of the Township to pay additional fees. 

 
32. FIRM FIXED CONTRACT 

This is a firm fixed contract, prices firm, FOB Township locations.  No price escalation.  The vendor shall void the 
contract and permit the Township to solicit open market pricing should any price increase or surcharge be 
imposed. 

 
33.        W-9 

Successful bidder/respondent shall complete W-9 Form and submit to Purchasing prior to contract award.  The 
form is available at the following link: www.irs.gov/pub/irs-pdf/fw9.pdf 
 

34. Future use 
 

35. PUBLIC EMERGENCY 
In the event of a Public Emergency declared at the Local, State or Federal Level, if the Township opts to extend 
terms and conditions of this bid, the contractor agrees to extend the terms and conditions of this bid, whether 
existing,  expiring or expired no longer than six months, for goods and/or services for the duration of the 
emergency. In the event the original contractor cannot meet this requirement, the Township may solicit the 
goods and/or services from any bidder on this contract. 

 
36. SOURCE OF SPECIFICATIONS/BID PACKAGES 
 

Drawings/plans for this bid are free of charge, they MUST be obtained in person at the office of the 
Purchasing Administrator, during regular business hours 8:30 am thru 4:00pm Monday thru Friday.  
Specifications and instructions may be obtained at the Purchasing Office or can be downloaded from 
the website https://www.franklintwpnj.org/    
 
All addenda are posted on the website site.  Potential bidders are cautioned that they are bidding at their own 
risk if a third party supplied the specifications that may or may not be complete.  The Township is not responsible 
for third party supplied specifications. 

 
37. EMPLOYEE WAGE REPORTING:   
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The contractor and any subcontractor thereof engaged under a contract pursuant to this specification is subject 
to and shall comply with the provisions of N.J.S.A. 34:11-68 with respect to record keeping of all individuals 
engaged in the collection or transportation of solid waste or recyclable material, excluding recycled or reclaimed 
asphalt or concrete, collected under this contract.  

By entering into a contract, the contractor acknowledges the provisions of N.J.S.A. 34:11-68 with regard to 
the authority of the Commissioner of the Department of Labor and Workforce Development to investigate the 
contractor or subcontractor’s wages and any penalties that may result from failure to comply. 

  
38.  CONTRACT PERIOD: 
 

A. The contract shall be in effect until all the terms of the specifications are met.  The contractor shall carry on 
the work regularly and without interruption at a rate to insure full completion of the base bid contract, 60 
days from Notice to Proceed.  

 
 B. In any event, the Township reserves the right to cancel the contract with 30-day notification to the vendor. 
 
 C. If, through any cause, the successful bidder shall fail to fulfill in a timely and proper manner obligations 

under this contract, or if the contractor shall violate any of the requirements of this contract, the Township 
shall thereupon have the right to terminate this contract by giving written notice to the contractor of such 
termination and specifying the effective date of termination. Such termination shall relieve the Township of 
any obligation for balances to the contractor for work not yet completed or approved by the Township. 

 
 D. Notwithstanding the above, the contractor shall not be relieved of liability to the Township for damages 

sustained by the Township by virtue of any breach of the contract by the contractor and the Township may 
withhold any payments to the contractor for the purpose of compensation until such time as the exact 
amount of the damage due the Township from the contractor is determined. 

 
 E. The contractor agrees to indemnify and hold the Township harmless from any liability to 

subcontractors/suppliers concerning payment for work performed or goods supplied arising out of the 
lawful termination of the contract by the Township under this provision. 

 
 F. In case of default by the successful bidder, the Township may procure the services from other sources 

and hold the successful bidder responsible for any excess costs occurred. 
 
G. Continuation of the terms of this contract beyond the fiscal year is contingent on availability of funds    in the 

following year’s budget. In the event of unavailability of such funds, the Township reserves the right to cancel 
this contract. 

 
39. DELIVERY AND INSPECTION:  
 

A. Bidders shall guarantee delivery of materials in accordance with the delivery schedule provided in the 
specifications and/or bid proposal form. 

                                                            
B. All materials, equipment, supplies and/or services delivered to or performed for the Township shall be 

inspected upon delivery to insure compliance with specifications. Items which are not in accordance with 
the specifications will be rejected. 
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C. The successful bidder shall guarantee any and all materials and services supplied under these 

specifications. Defective or interior materials shall be replaced at the expense of the contractor. In case of 
rejected materials, the contractor will be responsible for return freight or removal from the site and proper 
disposal. 

 
40. PAYMENTS 
 
 A. All payments will be processed in accordance with the Prompt Payment Act NJSA 2A:30A-1 et 

seq. and the Public Works payment requirements of 40A:11-16-2,16.3 and 16.4.  The bidder 
must provide an itemized invoice and signed Purchase Order/Voucher. The Voucher will be 
certified correct by the Department Head who receives the material or service. Payment will only 
be made following the approval of the Township Council. The Township Council meets and 
approves warrants on the second and fourth Tuesday of each month, except July, August and 
December, when they meet only on the 2nd Tuesday of the month. Payment vouchers and 
invoices must reach the Department for review no later than three weeks before the Township 
Council meeting in order for payment to be on the agenda for approval. Once approved by 
Council, payment is made within five days.  

 
 B. Acceptance of the final payment by the bidder shall be considered as a release in full of all claims 

against the Township of Franklin, Somerset County. 
 
 C. Partial and Final Payments:  
 

If the work progresses according to this contract, the contractor will be paid 98 percent (98%) of 
the work completed during the preceding month. 
 
Upon completion of the work and acceptance by the Township, contractor will receive full final 
payment, including the 2 percent (2%) retainage held during the project. 
 
All retainage shall be processed in accordance with NJSA 40A:11-16.1. 
 

 D. Township of Franklin will not pay penalties, interest, or late fees. No employee is authorized to 
sign a letter or credit of any other document that represents a legal commitment on the part of the 
Township to pay additional fees. 

 
 
41. INSURANCE & INDEMNIFICATION 
 

A. INDEMNIFICATION 
 
 If it becomes necessary for the bidder to enter upon the premises or property of the Township, or any 

other property not owned by the Township but where the bidder is acting as an agent for the township, to 
construct, erect, inspect, make delivery or remove property hereunder, the Contractor covenants and 
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agrees to take, use, provide and make all proper, necessary and sufficient precautions, safeguards and 
protection against any accidents, injuries or damages. This includes land, and adjacent or nearby areas 
where incidental operations are performed including areas off the project site used for the purpose of 
storing materials, and excluding permanent locations of any insured party.  

 
 The obligation to indemnify and hold  the Township of Franklin  harmless under this Agreement shall 

extend to any negligent acts or omissions of the Contractor, its agents, employees, any of its 
Subcontractors, their agents, employees, anyone directly or indirectly employed by the Contractor or its 
Subcontractors, or anyone for whose acts they may be held liable. This obligation shall not limit, negate, 
diminish or otherwise reduce any other rights or obligations that may exist as to a party or person as 
described under this section. 

 
 In any claim by an employee of the Contractor, the Contractor’s Subcontractors, anyone directly or 

indirectly employed by them, or anyone for whose acts they may be liable, that may be made against the  
Township of Franklin  or any person or entity indemnified under this Agreement, the indemnification 
obligation shall not be reduced or limited by any limitation on the amount or type of damages, 
compensation or benefits payable by or for the Contractor, or its Subcontractors, under any laws, 
regulations or acts regarding workers compensation, disability benefits or any other employee benefits. 

 
B. INSURANCE 

 
 Contractor shall procure and maintain for the duration of the contract insurance against claims for injuries 

to persons or damages to property which may arise from or in connection with the performance of the work 
hereunder by the Contractor, his agents, representatives, employees, or subcontractors. A Certificate of 
Insurance shall be filed with the Township of Franklin prior to commencement of the work. 
 
C. MINIMUM SCOPE AND LIMIT OF INSURANCE  
 
1. Commercial General Liability (CGL):  Coverage for all operations including, but not limited to, 

contractual, products and completed operations, and personal injury with limits no less than $1,000,000 
per occurrence. If a general aggregate limit applies, either the general aggregate limit shall apply 
separately to this project/location or the general aggregate limit shall be twice the required occurrence 
limit.  

 
2. Automobile Liability: Coverage for all owned, non-owned and hired vehicles with limits not less than 

$1,000,000 per occurrence, combined single limits (CSL) or its equivalent. 
 
3. Workers Compensation: As required by the State of New Jersey and Employers Liability with limits 

not less than $1,000,000 per accident for bodily injury or disease. 
 
4. Professional Liability (if design/build): Coverage with limits not less than $1,000,000 per occurrence 

or claim, $2,000,000 aggregate. 
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5. Contractor’s Pollution Legal Liability and/or Asbestos Legal Liability and/or Errors & Omissions 
(if project involves environmental hazards): Coverage with limits no less than $1,000,000 per 
occurrence or claim/$2,000,000 aggregate. 

 
6. Builders Risk (for major renovations): During the course of construction utilizing an “All Risk” coverage 

form with limits equal to the completed value of the project and no coinsurance penalty provisions. The 
Township of Franklin shall be named as Loss Payee as their interest may appear. 

 
D. OTHER INSURANCE PROVISIONS  
 
 The Township of Franklin, its officers, officials, employees, and volunteers are to be covered as 

additional insureds on the CGL policy with respect to liability arising out of work or operations performed 
by or on behalf of the Contractor including materials, parts, or equipment furnished in connection with 
such work or operations and automobiles owned, leased, hired, or borrowed by or on behalf of the 
Contractor.  

 For any claims related to this project, the Contractor’s insurance coverage shall be primary insurance 
coverage as respects the Township of Franklin, its officers, officials, employees, and volunteers.  

 Each insurance policy required by this clause shall provide that coverage shall not be canceled, except 
with notice to the Township of Franklin. 

 Any combination of primary and umbrella/excess policies may be used to satisfy the limits. 
 Acceptability of Insurers - Insurance is to be placed with insurers authorized to conduct business in the 

State of New Jersey with a current A.M. Best rating of no less than A: VII, unless otherwise acceptable 
to the Township of Franklin.  

 Subcontractors - Contractor shall require and verify that all subcontractors maintain insurance meeting 
all the requirements stated herein, and Contractor shall ensure that the Township of Franklin is an 
additional insured on insurance required from subcontractors. 

 Policies shall remain in force until all work has been completed and until all maintenance bonds have 
been released. 

 Special Risks or Circumstances: The Township of Franklin reserves the right to modify these 
requirements, including limits, based on the nature of the risk, prior experience, insurer, coverage, or 
other circumstances.   

   
42. SUBCONTRACTORS: (Failure to submit shall result in rejection of bid.)  
 
 Bidders must submit names of subcontractors for the specialty trade categories shown below 

Prospective prime contractor's failure to identify in its bid the particular subcontractors with whom 
it would deal will be cause for rejection of bid. These include: 

 
 Plumbing and gas fitting 
 Heating and air conditioning 
 Electric 
 Structural steel 
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43. CHANGE ORDERS: 
 

A. New or unforeseen work will be determined by the Township's representative as that work which 
is substantially different from that on which the contractor bid. Should the contractor encounter 
conditions materially different from those indicated by the specifications or materially different 
from conditions generally recognized as inherent in the kind of work being performed, the 
Township shall be immediately notified. If the Township is in agreement with the contractor, a 
Change Order will be issued for an appropriate adjustment in contract time and cost. 

 
B. If a mutually-satisfactory price can be agreed upon, the contractor shall proceed with the work 

without undue delay and payment shall be made as outlined below. 
 
C. A Change Order authorizing any such work will be issued by the Township. The Township may 

refuse to compensate the contractor for any work performed which is not covered by the proposal 
or a Change Order. 

 
 
44. ALTERNATE DISPUTE RESOLUTION: 

 
A. If a dispute between the Township and the Contractor arises during the course of the contract, the 

parties will attempt to resolve the dispute, in good faith, through non-binding mediation. 
 

B. Either party may demand such mediation by providing written notice to the other party. The written 
notice shall contain: (1) a detailed statement of the nature of the dispute, including all pertinent 
information and documentation; and (b) the name, address, and telephone number of that party’s 
present designated representative for the purposes of mediation. Any demand for mediation shall be 
delivered within three calendar days after the event or dispute in question arises. The other parties 
shall designate its representative for mediation, in writing, no later than five business days after the 
receipt of the demand for medication. The respective designees shall thereupon, and promptly, with 
due regard for the need for timely action, choose a mediator. If the parties cannot agree on a 
mediator, or if they prefer, they shall choose a reputable mediation firm. Any mediation firm so 
chosen shall present a list of at least five proposed mediators to the parties, and shall provide the 
parties with a summary of each person’s qualifications to serve as the mediator. Each party shall rank 
the proposed mediators in order of preference. The fifth and any lower ranked person on each list will 
be excluded from further consideration. The chosen mediator shall be the remaining person who is 
the combined highest ranking mediator on both preference lists, after deleting all excluded persons. 
In the event of a tie, the mediator shall be chosen by lot. 

 
C. The parties will not be bound by the Rules of Evidence in presenting their positions before the 

mediator. 
 

D. The mediation shall be conducted in such reasonable and efficient manner as may be agreed 
between the parties, and the mediator, or, in the lack of such an agreement, as may be determined 
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by the mediator. 
 

E. Each party will bear its own costs of participation in mediation, and they will divide the cost of the 
mediator equally. 

 
F. If, after a good faith effort to resolve the dispute through mediation, the dispute is not resolved, either 

party may terminate the mediation by written notice to the mediator and to the other party, whereupon 
either party may submit the dispute to the Superior Court of New Jersey, Somerset County, for 
adjudication, which Court shall be exclusive original jurisdiction over the dispute. 
 

45. TIME OF BEGINNING, COMPLETION AND DAMAGES FOR NON-COMPLETION:  
 

A. The contractor shall carry on the work regularly and uninterruptedly at a rate to insure full completion of 
the entire contract.  

 
B. If the contractor has finished the work after the above period of full completion, there may be deducted 

from the contract price and retained by the Township an amount to cover the actual cost paid by the 
Township for any inspection or construction-related engineering services related to the work for the 
number of days in excess of the completion time above mentioned. 

 
C. In additional to the actual cost of observation and engineering services, the Township shall have full 

authority to and may deduct and retain from the payments to the contractor the sum of $500.00 for each 
day any portion of the work (exclusive of minor punch list items which have no substantial impact upon 
the usability or performance of the contract) remains uncompleted beyond the time limit noted above. 
This sum will be retained as liquidated damages due to the extreme difficulty of estimating the actual 
costs which would be suffered by the Township as a result of late completion and does not represent a 
penalty for late completion. 

 
D. Extension of time may be granted by the Township by reason of unusual difficulty or for other cause 

deemed by the Township to be good and sufficient, provided that requests for extension be accompanied 
by the approval, in writing, the Surety Company appearing as such on the bonds furnished by the 
contractor in accordance with this contract. 

 
 

46. FEDERAL HOUSING AND COMMUNITY DEVELOPMENT REQUIREMENTS: APPLICABLE IF 
CHECKED  

 
A. Bidders should be award that Federal Housing and Community Development funds are being 

provided for this project, and compliance with all HUD-mandates are required. It is the bidder’s 
responsibility to read, understand and pay close attention to all documentation included in this bid 
package to ensure that all local and state requirements are understood and met at the time of bid 
proposal and in completion of the contract.  
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47. TRAFFIC CONTROL (if Applicable):  
 

A. The contractor is responsible for traffic control and all costs associated to insure the safety of 
the public and workers during the entire construction period. This includes purchasing and 
erecting, where needed, all traffic control devices, including, but not limited to signs, traffic 
cones and barricades.  Contractor will responsible to coordinate with Traffic Safety Bureau, 
Franklin Township Police Department to schedule Traffic Control Directors and approve 
detour plan and or Traffic Control plan for road closings. Township work hours shall be 
adhered to for all roads within the project (9:00am-3:30pm). Traffic cones and traffic signs 
are to be new and MUTCD Compliant and shall remain as property of Franklin Township. 

 
 Basis of Payment: 
  are a predetermined amount.  
 
 Payment will be made under:  
  Pay Item    Pay Unit 
  Traffic cones    EA 
   
 
B. Cones or barrels shall be used around manholes and inlets when such structures are in a 

milled area or are raised before the surface course is placed. Manholes shall also be ramped 
immediately with base course asphalt for further protection.  

 
C. Payment for barricades and signs are to be included in the aforementioned bid items. 

Directors are a predetermined amount.  
  
D. Depending on the roads where the work is being done, contractor may have to hire police 

officers to supervise the traffic control during construction. If required, there is an established 
allowance in the proposal pages based on the best estimates available for this job and the 
roadways that will be affected during construction. If there is an allowance in the bid proposal 
pages, all bidders shall include this amount when figuring their bid.   

 
E. The use of Police Traffic Directors will be discussed at the pre-construction meeting with the 

RE, Contractor, and local Traffic Safety Officer present.  The Contractor will take the lead in 
scheduling police traffic directors with the approval of the RE. 

 
F. Any road resurfacing will require temporary traffic markings on the road. Markings shall be 

placed after milling and paving operations, payment for this will be under the aforementioned 
bid item. 

 
 

 POLICE OFFICERS— (IF APPLICABLE)  
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G. Depending on the roads where the work is being done, contractor may have to hire police 
officers to supervise the traffic control during construction. If required, there is an established 
allowance in the proposal pages based on the best estimates available for this job and the 
roadways that will be affected during construction. If there is an allowance in the bid proposal 
pages, all bidders shall include this amount when figuring their bid. 

 
H. The allowance is only an estimate and the contractor awarded the contract shall be obligated 

to pay for the actual costs, either lower or higher than the estimate. The current payment for 
on-site police coverage is $83.00 per officer per hour. This covers the cost for the officer, 
vehicle, equipment and administrative costs. It does not, however, cover costs of any 
required signage as noted in the specifications. 

 
48. WORK HOURS: 
 

A. All construction work hours will be governed by Franklin Township ordinance chapter 226- 32 
for work on, under and/or above a public right of way and by Franklin Township   ordinance 
chapter 167 for work outside the public right of way. The codes can be found on  the 
Township website, www.fraklintwpnj.org and   http://www.ecode360.com/ecode3- 
back/getSimple.jsp?guid=FR0703 
 

49. WITHDRAWAL OF BID (N.J.S.A. 40A:11-23.3) 
 

A. N.J.S.A. 40A:11-23.3 authorizes a bidder to request withdrawal of a public works bid due 
to a mistake on the part of the bidder.  A mistake is defined by N.J.S.A. 40A:11-2(42) as 
a clerical error that is an unintentional and substantial computational error or an 
unintentional omission of a substantial quantity of labor, material, or both, from the final 
bid computation. 
 

B. A bidder claiming a mistake under N.J.S.A. 40A:11-23.3 must submit a request for 
withdrawal, in writing, by certified or registered mail to (name and title of the local official 
at the complete address to which the bid was submitted.)  The bidder must request 
withdrawal of a bid due to a mistake, as defined by the law, within five business days 
after the receipt and opening of the bids.  Since the bid withdrawal request shall be 
effective as of the postmark of the certified or registered mailing, (the name and title of 
the local official) may contact all bidders, after bids are opened, to ascertain if any 
bidders wish to, or already have exercised a request to withdraw their bid pursuant to 
N.J.S.A. 40A:11-23.3. 

 
C. A bidder’s request to withdraw the bid shall contain evidence, including any pertinent 

documents, demonstrating that a mistake was made.  Such documents and relevant 
written information shall be reviewed and evaluated by the public owner’s designated 
staff pursuant to the statutory criteria of N.J.S.A. 40A:11-23.3. 
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D. The public owner will not consider any written request for a bid withdrawal for a mistake, 
as defined by N.J.S.A. 40A:11-2(42), by a bidder in the preparation of a bid proposal 
unless the postmark of the certified or registered mailing is within the five business days 
following the opening of bids. 

 
50. IRAN EMBARGO 
 

A. New Jersey P.L. 2012, c. 25 prohibits State and local public contracts with persons or 
entities engaging in contracts with persons or entities engaging  in certain investment 
activities in energy or finance sectors of Iran.  

B. Bidders should complete and submit with their bid the Disclosure of Investments in Iran 
certificate which is enclosed in the bid package.   

 
 
51. DIFFERING SITE CONDITIONS.  

In the event that the contractor encounters differing site conditions or changed conditions on the contract 
site, then the following provisions shall apply: 

(1)  If the contractor encounters differing site conditions during the progress of the work of the contract, 
the contractor shall promptly notify the Township in writing of the specific differing site conditions 
encountered before the site is further disturbed and before any additional work is performed in the 
impacted area. 
 

(2)  Upon receipt of a differing site conditions notice in accordance with paragraph (1) above,  or upon 
the Township otherwise learning of differing site conditions, the Township shall promptly undertake 
an investigation to determine whether differing site conditions are present. 

 
(3) If the Township determines differing site conditions that may result in additional costs or delays to 

exist, the Township shall provide prompt written notice to the contractor containing directions on how 
to proceed. 

 
(4) The Township agrees that it shall make a equitable adjustment to the contract price and the contract 

completion date for increased costs and delays resulting from the agreed upon differing site 
conditions encountered by the contractor. 

 
(5) If both the contractor and the Township agree that the Township’s investigation and directions 

decrease the contractor’s costs or time of performance, the Township shall be entitled to a fair and 
equitable downward adjustment of the contract price or time of performance. 

 
(6) If the Township determines that there are no differing site conditions present that would result in 

additional costs or delays, the Township shall so advise the contractor, in writing, and the contractor 
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shall resume performance of the contract, and shall be entitled to pursue a differing site conditions 
claim against the Township for additional compensation or time attributable to the alleged differing 
site conditions. 

 
(7) The execution of the contract between the Township and the contractor shall constitute a 

representation that the contractor has visited the site and has become generally familiar with the 
local conditions under which the work is to be performed. 

 
(8) Differing site conditions shall mean physical conditions at the contract work site that are subsurface 

or otherwise concealed and which differ materially from those indicated in the contract documents, 
or are of such an unusual nature that the conditions differ materially from those ordinarily 
encountered and generally recognized as inherent in the work of the character provided for in the 
contract. 

 
SUSPENSION OF WORK. 

(1)  The Township agrees to provide written notice to the contractor in advance of any suspension of 
work lasting more than ten (10) calendar days of the performance of all  
or any portion of the work of the contract. 
 

(2) If the performance of all or any portion of the work of the contract is suspended by the Township for 
more than ten (10) calendar days due to no fault of the contractor or as a consequence of an 
occurrence beyond the Township’s control, the contractor shall be entitled to compensation for any  
resultant delay to the project completion or additional contractor expenses, and to an extension of 
time, provided that, to the extent feasible, the contractor, within ten (10) calendar days following the 
conclusion of the suspension, notifies the Township, in writing, of the nature and extent of the 
suspension of work.  The notice shall include available supporting information, which information 
may thereafter be supplemented by the contractor as needed and as may be reasonably requested 
by the Township.  Whenever a work suspension exceeds sixty (60) days, upon seven (7) days’ 
written notice, either party to this agreement shall have the option to terminate the contract for cause 
and to be fairly and equitably compensated therefor. 

 
(3)  Upon receipt of the contractor’s suspension of work notice in accordance with paragraph (2) of this 

section, the Township shall promptly evaluate the contractor’s notice and promptly advise the 
contractor of its determination on how to proceed in writing.   

 
(4) (a)  If the Township determines that the contractor is entitled to additional compensation or time, the 

Township shall make a fair and equitable upward adjustment to the contract price and contract 
completion date. 
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(b)  If the Township determines that the contractor is not entitled to additional compensation or time, 
the contractor shall proceed with the performance of the contract work, and shall be entitled to pursue 
a suspension of work claim against the Township for additional compensation or time attributable to 
the suspension. 

(5)  Failure of the contractor to provide timely notice of a suspension of work shall result       in a waiver 
of a claim if the Township can prove by clear and convincing evidence that the lack of notice or 
delayed notice by the contractor actually prejudiced the Township’s ability to adequately investigate 
and defend against the claim. 

CHANGE IN CHARACTER OF WORK PROVISIONS. 

(1)  If the contractor believes that a change directive by the Township results in a material change to the 
contract work, the contractor shall so notify the Township in writing.  The contractor shall continue to 
perform all work on the project that is not the subject of the notice. 
 

(2) Upon receipt of the contractor’s change in character notice in accordance with paragraph (1) above, 
the Township shall promptly evaluate the contractor’s notice and promptly advise the contractor of 
its determination on how to proceed in writing. 

 
(3) (a)  If the Township determines that a change to the contractor’s work caused or directed by the 

Township materially changes the character of any aspect of the contract work, the Township shall 
make a fair and equitable upward adjustment to the contract price and contract completion date.  The 
basis for any such price adjustment shall be the difference between the cost of performance of the 
work as planned at the time of contracting and the actual cost of such wok as a result of its change 
in character, or as otherwise mutually agreed upon by the contractor and the Township prior to the 
contractor performing the subject work. 

 
(b)  If the Township determines that the contractor is not entitled to additional compensation or time, 
the contractor shall continue the performance of all contract work, and shall be entitled to pursue a 
claim against the Township for additional compensation or time attributable to the alleged material 
change. 

(4) As used in this section, “material change” means a character change which increases      or decreases 
the contractor’s cost of performing the work, increases or decreases the amount of time by which the 
contractor completes the work in relation to the contractually required completion date, or both.  

            (5)  (a)  The Township may increase or decrease the quantity of work to be performed by the contractor. 

 (b)  (1)  If the quantity of a pay item is cumulatively increased or decreased by 20 percent or less 
from the bid proposal quantity, the quantity change shall be considered a minor change in quantity. 

     (2)  If the quantity of a pay item is increased or decreased by more than 20 percent from the 
bid proposal quantity, the quantity change shall be considered a major change in quantity. 
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      (3) For any minor change in quantity, the Township shall make payment for the quantity of the 
pay item performed at the bid price for the pay item. 

      (4)  (a)  For a major increase in quantity, the Township or contractor may request to renegotiate 
the price for the quantity in excess of 120 percent of the bid proposal quantity.  If a mutual agreement 
cannot be reached on a negotiated price for a major quantity decrease, the Township shall pay the 
actual costs plus an additional 10 percent for overhead and an additional 10 percent for profit unless 
otherwise specified in the original bid. 

             (b)  For a major decrease in quantity, the Township or contractor  may request to 
renegotiate the price for the quantity of work performed.  If a mutual agreement cannot be reached 
on a negotiated price for a major quantity decrease, the Township shall pay the actual costs plus 
an additional 10 percent for overhead and an additional 10 percent for profit unless otherwise 
specified in the original bid; provided, however, that the Township shall not make a payment in an 
amount that exceeds 80 percent of the value of the bid price multiplied by the bid proposal quantity. 

      (5) Bid proposal quantity shall mean the quantity indicated in the bid proposal less the 
quantities designated in the project plans as “if and where directed”. 

52. FEDERAL NON-DEBARMENT CERTIFICATION N.J.S.A. 52:32-44.1 (P.L. 2019, c.406) 

Pursuant to state law any natural person, company, firm, association, corporation, or other entity 
prohibited, or “debarred,” from contracting with the federal government agencies, shall also be prohibited 
from contracting for public work in the state of New Jersey. This prohibition also extends to any affiliate 
organization(s) held by or subject to the control of an entity of that prohibited person or entity.  
 
Prior to awarding a contract for public work a Franklin Township must obtain written certification from the 
contracting person or entity through the CERTIFICATION OF NON-DEBARMENT form within this bid 
document, attesting to their non-debarment from contracting with federal government agencies. 
 

53. State Comptroller (N.J.A.C. 17:44-2.2) 

 Contractor shall maintain all documentation related to the Services under this contract for a period of 
    five (5) years from the date of final payment.  Such records shall be available to the New 
Jersey      Office of the State Comptroller upon request. 
 
54.  40A:11-18. American goods and products to be used where possible 

Each local unit shall provide, in the specifications for all contracts for county or municipal work or 
for work for which it will pay any part of the cost, or work which by contract or ordinance it will 
ultimately own and maintain, that only manufactured and farm products of the United States, 
wherever available, be used in such work. 

 
L.1971, c. 198, s. 18, eff. July 1, 1971. Amended by L.1982, c. 107, s. 1.  
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SPECIAL PROVISIONS 

PIERCE ST 

  

AUTHORIZATION OF CONTRACT 
 

The Contract for this project is authorized by the provisions of local public contracts law, NJSA 40A: 11-1 et seq.  

SPECIFICATIONS TO BE USED 

The 2019 Standard Specifications for Road and Bridge Construction, of the New Jersey Department of Transportation 
(Department) as amended herein will govern the construction of this Project and the execution of the Contract. 

These Special Provisions consist of the following: 
Pages 1 to 77 inclusive. 
 

 
The following additional project specific Attachments are located at the end of these Special Provisions: 
1) Reset Utilities –  
2) Traffic control 
3) Asphalt Price Adjustment  

 
 

State wage rates may be obtained from the New Jersey Department of Labor & Workforce Development  
(Telephone:  609-292-2259) or by accessing the Department of Labor & Workforce Development’s website at 
https://www.nj.gov/labor/wagehour/wagerate/prevailing_wage_determinations.html.  The State wage rates in effect at the 
time of award are part of this Contract, pursuant to Chapter 150, Laws of 1963 (N.J.S.A. 34:11-56.25 et seq.). 

 
In the event it is found that any employee of the contractor or any subcontractor covered by the contract, has been paid a 
rate of wages less than the minimum wage required to be paid by the contract, the contracting agency may terminate the 
contractor's or subcontractor's right to proceed with the work, or such part of the work, as to which there has been a 
failure to pay required wages and to prosecute the work to completion or otherwise. The contractor and his sureties shall 
be liable to the contracting agency for any excess costs occasioned thereby. 
 
 

GENERAL  
 
All awards shall be made subject to the approval of the New Jersey Department of Transportation.  No construction shall 
start before approval of said award by the New Jersey Department of Transportation.  Prior to the start of construction 
the contractor must submit a Material Questionnaire (SA-11) listing all sources of materials.  Any materials used on the 
project from a non-approved New Jersey Department of Transportation source will be considered non-participating.  The 
contractor is also notified that the District Office, Division of Local Aid and Economic Development must be notified of 
the construction commencement date at least three (3) calendar days prior to the start of construction.  
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Award of contract and subletting will not be permitted to, materials will not be permitted from, and use of equipment 
will not be permitted that is owned and/or operated by, firms and individuals included in the report of suspensions, 
debarments and disqualifications of firms and individuals as maintained by the Department of the Treasury, Division of 
Purchase & Property, Contract Compliance & Administration, Trenton NJ 08625 (609-292-5400).  
 
Payment for a pay item in the proposal includes all the compensation that will be made for the work of that item as 
described in the contract documents unless the "measurement and payment" clause provides that certain work essential to 
that item will be paid for under another pay item.  
  
Whenever any section, subsection, subpart or subheading is amended by such terms as changed to, deleted or added it is 
construed to mean that it amends that section, subsection, subpart or subheading of the 2019 Standard Specifications 
unless otherwise noted.  
  
Whenever reference to page number is made, it is construed to refer to the 2019 Standard Specifications unless otherwise 
noted.  
  
Henceforth in this supplementary specification whenever reference to the State, Department, ME, RE or Inspector is 
made, it is construed to mean the particular municipality or county executing this contract.  
  
Whenever reference to Title 27 is made, it is construed to mean Title 40. 
 

The following information is located at the end of these Special Provisions: 

1. Small Business Enterprise Utilization on Wholly State Funded Projects. (State Funded Project Attachment 1) 
 

2. State of New Jersey Equal Employment Opportunity Special Provisions for Wholly State Funded Projects. 
(State Funded Project Attachment 2) 

3. Requirements for Affirmative Action to Ensure Equal Employment Opportunity on Wholly State Funded 
Projects. (State Funded Project Attachment 3) 

4. Investigating, Reporting and Resolving Employment Discrimination and Sexual Harassment Complaints on 
Wholly State Funded Projects. (State Funded Project Attachment 4) 

5. Payroll Requirements for Wholly State Funded Projects. (State Funded Project Attachment 5) 
6. Americans with Disabilities Act Requirements for Wholly State Funded Contracts. (State Funded Project 

Attachment 6) 
 

The following additional project specific Attachments are located at the end of these Special Provisions: 
1) Reset Utilities –  
2) Traffic control 
3) Asphalt Price Adjustment  
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100 – GENERAL PROVISIONS 

SECTION 101 – GENERAL INFORMATION 

101.01  INTRODUCTION 
THE FOLLOWING IS ADDED: 

Pursuant to N.J.S.A. 27:1B-21.6, the Department intends to enter into a contract for the advancement of the Project.  
However, sufficient funds for the Project may not have been appropriated, and only amounts appropriated by law may be 
expended.  Payment under the Contract is restricted to the amounts appropriated for a fiscal year (FY). 

Governing bodies have no legal obligation to make such an appropriation.  There is no guarantee that additional funds will 
be appropriated.  Failure by governing bodies to appropriate additional funds will not constitute a default under, or a breach 
of, the Contract.  However, if the Department terminates the Contract or suspends work because funds have not been 
appropriated, the parties to the Contract will retain their rights for suspension and termination as provided in 108.13, 
108.14, and 108.15; except as indicated below. 

Do not expend or cause to be expended any sum in excess of the amount allocated in the current fiscal year's Capital 
Program (as specified below).  The Department will notify the Contractor when additional funding has been appropriated.  
Any expenditure by the Contractor which exceeds the amount appropriated is at the Contractor's risk and the Contractor 
waives its right to recover costs in excess of that appropriated amount. 

The approved 2022 Capital Program has an item with $ 348,000.00 for the construction of the Project. 
 

The Department anticipates that the balance of the funds necessary to complete the Project will be provided during State 
FY 2022. 

The Federal FY begins October 1 of the previous calendar year and the State FY begins July 1 of the previous calendar 
each year. 

 

101.03  TERMS 
 
THE FOLLOWING TERM IS ADDED: 
 
Full Traffic Access. All work is complete to allow safe unencumbered use of the final paved portion of roadway 
throughout the project including but not limited to striping, RPMs, rumble strips, highway lighting, and traffic signals as 
determined by the RE. 

 
 
THE FOLLOWING IS OMITTED: 
 
Federal Aid Project. Any agreement or modification thereof between NJDOT and any applicant and a person for 
construction work which is paid for in whole or in part with funds obtained from the Federal government or borrowed on 
the credit of the Federal government pursuant to any program involving a grant, contract, loan, insurance or guarantee 
under which the NJDOT itself participates in the construction work. 

Federal Aid Project Attachments. Attachments to the Contract Special Provision document, used for Federal Aid 
Projects. 

ADD THE FOLLOWING TERM: 
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Wholly State Funded Project: Any agreement, contract or modification thereof between local public agencies and a 
person for construction work which is paid for in whole or in part with funds obtained from the State government or 
borrowed on the credit of the State government pursuant to any program involving a grant agreement, contract, loan, 
insurance or guarantee. This term excludes any agreement, contract or modification for construction work which is paid 
for in whole or in part with funds obtained from the Federal government.  

REVISE THE FOLLOWING TERM: 

actual cost: The computed cost using calculations of direct labor, labor fringe benefits, indirect labor costs, insurance, 
materials, extraordinary expenses, equipment, profit, overhead, and subcontractors. 

 

101.04  INQUIRIES REGARDING THE PROJECT 

2. After Award of Contract. 
Local Aid District 3 Office 
Kumudika Somaratna, Project Management Specialist 3 
1035 Parkway Avenue 
PO Box 600 
Trenton, NJ  08625 
Telephone: 609-963-2020 

SECTION 102 – BIDDING REQUIREMENTS AND CONDITIONS 
 

102.01  QUALIFICATION TO BID 
 
THE FOLLOWING IS ADDED: 
 

For all projects funded, in whole or in part, out of funds from the Local Aid program, each bidder on a construction 
contract valued at more than $5,000,000 shall be prequalified by the New Jersey Department of Transportation. 

102.04  EXAMINATION OF CONTRACT AND PROJECT LIMITS 
Project Manager: Maureen Sturgeon 
Email Address: maureen.sturgeon@franklinnj.gov 
Mailing Address: 40 Churchill Avenue Somerset NJ 08873 
 
 

THE FOLLOWING IS REMOVED: 

The following is a list of structures and the location(s) of lead paint: 
 

Structure #/Location Lead Paint Location(s) 

  

 

THE FOLLOWING IS REMOVED: 

1. Evaluation of Subsurface and Surface Conditions. 
 

THE FOLLOWING IS REMOVED: 



 
 
 

 
PIERCE ST RESURFACING 
Page 30 of 102 
 
 
 

 

International Roughness Index (IRI) Values of the Existing Roadway 

Route Direction 
Mile Post 

Existing IRI Value 
From To 

    

This information is the latest available IRI data of the right most through lane from the Pavement Management Unit.  The 
pavement information shown herein was obtained by the Department and is made available to the authorized users only so 
that they may have access to the same information available to the Department.  It is presented in good faith, but is not 
intended as a substitute for investigations, interpretation, or judgment of such authorized users. 

102.07  PREPARATION OF THE BID 
 

OMIT THE LAST TWO PARAGRAPHS OF THIS SECTION FOR WHOLLY STATE FUNDED PROJECTS  
 

102.10  SUBMISSION OF THE BID 
THE SECOND PARAGRAPH IS CHANGED TO: 

The Bidder shall ensure delivery of its bid with all required components and attachments, including, but not limited to the 
following: 

1. Schedule of Items. 
2. Proposal Electronic Bidding File with Bidder’s Certification. 
3. For wholly State Funded contracts, acknowledgement of compliance with the registrations specified in 102.01. 
4. For wholly State Funded contracts, acknowledgement of compliance with N.J.S.A. 19:44A-20.13, et seq. 
5. Proposal Bond form. 
6. Other related documents as specified in the Contract. 
7. For Federal Aid Projects exceeding a bid amount of $100,000 or more, Bidder shall certify to the Byrd Anti-

Lobbying Act requirements under 31 USC 1352. 
 
THE FOLLOWING IS OMITTED: 
 
8.  For federal aid projects exceeding a bid amount of $100,000 or more, Bidder shall certify to the Byrd Anti-lobbying 

Act requirements under 31 USC 1352. 
 
THE FOLLOWING IS ADDED AT THE END OF THE SUBSECTION: 

By submitting its bid to the Department, the Bidder warrants that no person or selling agency has been employed or retained 
by the Bidder to solicit or secure such Contract upon an agreement or understanding for a commission, percentage, 
brokerage or contingent fee, except bona fide employees or bona fide established commercial or selling agencies 
maintained by the Bidder for the purpose of securing business, for the breach or violation of which warranty the Department 
shall have the right to annul such Contract without liability or in its discretion to deduct from the contract price or 
consideration the full amount of such commission, percentage, brokerage or contingent fee as required by  
N.J.S.A. 52:34-15. 
 

102.13.01  BIDDER PRE-AWARD REQUIREMENTS 
 
A. Federal Aid Projects 
 
This section intentionally left blank. 
PART C IS CHANGED TO: 
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C. All Projects.  Prior to the time of contract award: 

1. Submit proof of business registration with the Division of Revenue and Enterprise Services in the New Jersey 
Department of Treasury as required by N.J.S.A. 52:32-44.  Information on how a business can register and 
obtain proof of business registration can be accessed on the internet at www.nj.gov/njbgs. 

2. On the Disclosure of Investment Activities in Iran (Form DC-16) provided by the Department, certify pursuant 
to N.J.S.A. 52:32-58, that neither the Bidder, nor one of its parents, subsidiaries, and affiliates (as defined in 
N.J.S.A. 52:32-56(e)(3)), is listed on the Department of the Treasury's List of Persons or Entities Engaging in 
Prohibited Investment Activities in Iran and that neither is involved in any of the investment activities set forth 
in N.J.S.A. 52:32-56(f).  If the Bidder is unable to certify, the Bidder shall provide a detailed and precise 
description of such activities to the Department. 

SECTION 103 – AWARD AND EXECUTION OF CONTRACT 
 

103.05 ESCROW BID DOCUMENTS 
 

103.05.A ESCROW BID DOCUMENTS 
 

 
REVISE SECTION 103.05.A TO THE FOLLOWING: 
 

A. Purpose. The bid documents are the supporting information, calculations, quotes, and other information used to 
prepare the bid. The Department may use the Contractor’s bid documents to negotiate changes and claims if 
they are escrowed and a signed custody agreement is provided. The information contained in the bid documents 
does not modify the terms and conditions of the Contract. If the Contractor fails to escrow bid documents within 
the time specified in 103.04, the Department will not make payment for a disproportionate allocation of costs 
for work for which no Item is provided in the Contract, as specified in 102.08, in the renegotiation of costs of 
Items when there is a major decrease in quantity. 

 
 

SECTION 104 – SCOPE OF WORK 
 

THIS SECTION TO BE OMITTED 

104.02 VALUE ENGINEERING 
  

104.02.01 Purpose and Scope 
  
 

THE FOLLOWING IS ADDED: 
 
The Department will not consider the following as (a) VE Proposal(s): 
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SECTION 105 – CONTROL OF WORK 
  
 

105.01  AUTHORITY OF THE DEPARTMENT 
  

105.01.01 RE 
 
REVISE THE SECOND PARAGRAPH TO:  
  
Unless otherwise specified, send correspondence with the Department to the RE. Where correspondence is specified to 
be directed to persons other than the RE, send a copy to the RE. Ensure that correspondence complies with the following: 
  
1.  Assign every correspondence sent to the Department a unique correspondence serial number in the subject line, 

numbered sequentially beginning with Contractor Correspondence No. 1.  

2.   If the correspondence includes a request for information or asks for an interpretation of the Contract, also assign 
a unique RFI serial number in the subject line numbered sequentially beginning with RFI-1.  

3.  If the correspondence constitutes a notice of change, assign a unique change notice serial number in the subject 
line numbered sequentially beginning with Change Notice No. 1. For subsequent correspondence referring to a 
change notice or to the events that are the subject of a previous change notice, refer in the subject line to the 
original change notice number. 

105.01.03 Contractor Performance Evaluation 

 
REVISE SECTION 105.01.03 TO:  
 
This section intentionally left blank. 
 

 

105.02  RESPONSIBILITIES OF THE CONTRACTOR 
105.02.05 Civil Rights Requirements 
 
REVISE SECTION 105.02.05.1 TO THE FOLLOWING :  
 

1. Federal Aid projects. This section intentionally left blank. 
 
REVISE THE FIRST LINE OF SECTION 105.02.05.2 TO THE FOLLOWING: 
 

2. Wholly State Funded Contracts. When applicable for wholly State Funded contracts under the jurisdiction of 
New Jersey Statutes N.J.S.A. 10:5-31 et seq., State EEO regulations and goals apply as specified in State 
Funded Project Attachments 1 to 6 of the Special Provisions. 

105.03  CONFORMITY WITH THE CONTRACT 
 
REVISE THE FIRST SENTENCE OF THE FIRST PARAGRAPH TO: In the event the Contractor discovers a 
discrepancy, error, omission, or ambiguity in the Contract, or if the Contractor has any doubt or question as to the intent 
or meaning of the Contract, the Contractor must immediately notify the RE. 
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REVISE THE FOURTH SENTENCE OF THE SIXTH PARAGRAPH TO: If the Department loses funding for the 
nonconforming work, on the basis of permitting nonconforming work to remain, the Department will not pay for the 
work permitted to remain in place. 
 

THIS SECTION TO BE OMITTED:  

105.05  WORKING DRAWINGS 
 

TABLE 105.05-1 IS CHANGED TO: 
 

Table 105.05-1 – Working Drawing Submission Category 

Certified Approved 

Breakaway I-Beam GA Sign Support Posts Catalog Cuts (related to landscape Items) 

Bridge Drainage Change in Structural Steel Details 

Bridge Railing and Fencing Anchorage System Change of Prestressed Concrete Strand Patterns 

Catalog Cuts Demolition Plans 

Composite Piles Erection Plans 

DMS Sign Support Structure High Load Multi-Rotational (HLMR) Bearings 

DMS Standard Ground Mounted Isolation Bearings 

Elastomeric Bearings Pads ITS System Drawings, including Block Diagrams 

Electrical Items Not Pre-Qualified Machinery and Electrical Items for Movable Bridges 

Expansion Joint Assemblies (except Modular Expansion Joint 
Assemblies) 

Mechanically Stabilized Earth (MSE) Walls 

Precast Prestressed Concrete Beams and Piles Fabrication Modular Expansion Joint Assemblies 

Reinforced Elastomeric Bearings Other work shown on the Plans as conceptual 

Sign Legends Precast Concrete Arch Structures 

Sign Support Structures Precast Concrete Box Culverts 

Structural Steel Fabrication Prefabricated Modular Walls 

 Stay-In-Place Forms 
 Temporary Sheeting and Cofferdams 
 Temporary Shielding 
 Temporary Structures 

 Value Engineering Plans 

1. Certified Working Drawings. 
 

THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

The Department will require ___ days for review and certification or rejection and return of certified working 
drawings. 

2. Approved Working Drawings. 
 
 

THE LAST SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 

The Department will require ___ days for review and approval or rejection and return of working drawings. 
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105.07.01  Working in the Vicinity of Utilities 

A. Initial Notice. 

 1) Franklin Township Water Utility – 40 Churchill Ave, Somerset NJ 08873 

 2) Franklin Township Sewerage Authority – 70 Commerce Dr, Somerset, NJ 8873 

 3) PSEG – 472 Weston Canal RD – Somerset, NJ 08873 

 4) Verizon – 175 West Main Street Freehold, NJ 07728 

 5) Comcast – 100  Randolph Rd, Somerset NJ 08873 

B. Locating Existing Facilities. 

 
Fiber Optic Markout Form is available at: 
http://www.state.nj.us/transportation/eng/elec/ITS/requests.shtm. 

Bureau of Traffic Operations, North Region (TOCN) 
670 River Drive 
Elmwood Park, NJ 07407-1347 
Telephone: 732-697-7360 

 
*****OR***** 

 
For Weigh-in-Motion and Traffic Volume systems contact: 

Transportation Data and Safety Unit 
PO Box 600 
Trenton, NJ 08625 
609-963-1891 

For Roadway Weather Information Systems contact: 
Permits, Electrical Maintenance & Claims Unit 
PO Box 600 
Trenton, NJ 08625 

 
NJDOT 
Central Region Electrical  
1035 Parkway Avenue  
4th Floor E&O Bldg. 
CN 600 
Trenton, NJ 08625 
Telephone: 609-963-1491 

  
THIS SECTION TO BE REMOVED 

C. Protection of Utilities.  

Facility Daily Access Request Form is available at: http://www.state.nj.us/transportation/eng/elec/ITS/access.shtm. 
 

 

Frequency of Trains 

Location Speed Number Per Day Time 
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THIS SECTION TO BE REMOVED: 

105.07.02  Work Performed by Utilities 
 

Company Name & Address Contact Person Number of Day/s Advance Notice 

   

 
 

Stage # ______    

Utility Company Name Work Description 
Work Duration 

(Day/s) 
Restriction 

    

    

    

    

 Stage Total _________________  

 
THIS SECTION TO BE REMOVED: 

105.09  LOAD RESTRICTIONS 
  
 

THE FOLLOWING IS ADDED: 
 

Material Transfer Vehicles Structural Load Restriction 

Route 

Bridge Structures 

Structure Name 

Material Transfer Vehicles 

Number Mile Post 

MTV SB-
2500C by 
Roadteck 

MTV MC-
330 by 

Blaw-Knox 

MTV SB-
1500B by 
Roadteck 

MTV SB-
1000B by 
Roadteck 

  

Gross 
Weight 

125,500 lbs 

Gross 
Weight 

114,100 lbs 

Gross 
Weight 

92,000 lbs 

Gross 
Weight 

74,000 lbs 

 

      
         

 SECTION 106 – CONTROL OF MATERIAL 
THE SECTION HEADING IS CHANGED TO: 

SECTION 106 – CONTROL OF MATERIAL AND EQUIPMENT 

106.01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS 
THE FIRST PARAGRAPH IS CHANGED TO:  

Ensure that materials furnished for the Project are new, unless otherwise specified in the Contract.  Comply with 
2 CFR 200.323 – Procurement of recovered materials, ensuring that materials furnished for the Project contain, “the 
highest percentage of recovered materials practicable,” where the purchase price of the covered item listed exceeds 
$10,000.  Use materials that conform to the requirements of the Contract.  When required by the Contract, use only products 
and suppliers listed on the QPL.  Use sources of materials that have been approved by the Department on a Materials 
Questionnaire as specified in 106.04. 
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THE FOLLOWING IS ADDED TO THE END OF THE SUBSECTION: 

For telecommunication and video surveillance services or equipment a certification is required to confirm that the 
telecommunication and video surveillance services or equipment are not from companies as listed in 2 CFR 200.216. 
Ensure that the certification includes the statement that all telecommunication and video surveillance services or equipment 
proposed in this project are not produced by companies as listed in 2 CFR 200.216. 

 

106.02  DEPARTMENT-FURNISHED MATERIAL 
NONE 

106.03  FOREIGN MATERIALS 
 

THE SUBSECTION HEADING IS CHANGED TO: 

106.03  FOREIGN MATERIALS AND EQUIPMENT 

1. Wholly State Funded Projects 
 

THE ENTIRE TEXT IS CHANGED TO: 

Due to the requirements of MAP-21 (Moving Ahead for Progress in the 21st Century Act), comply with the 
Federal Aid Project requirements specified under Subpart 2. 

REMOVE SECTION 106.03.2 Federal Aid Projects 
 

THE FOLLOWING IS ADDED TO THE END OF THE SUBSECTION: 

Comply with 2 CFR 200.216 Prohibition on Certain Telecommunication and Video Surveillance Services or Equipment. 

Do not provide Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or any 
subsidiary or affiliate of such entities).  Do not provide video surveillance and telecommunications equipment produced 
by Hytera Communications Corporation, Hanghzou Hikvision Digital Technology Company, or Dahua Technology 
Company (or any subsidiary or affiliate of such entities).  Do not provide Telecommunications or video surveillance 
services provided by such entities or using such equipment. 

Do not provide Telecommunications or video surveillance equipment or services produced or provided by an entity that 
the Secretary of Defense, in consultation with the director of the National Intelligence or the Director of the Federal Bureau 
of Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government of 
a covered foreign country. 

Do not provide any equipment assembled by others that has an integral component that was manufactured and supplied by 
the aforementioned companies. 

 

THIS SECTION TO BE REMOVED: 

106.09  SUBSTITUTES FOR PROPRIETARY ITEMS 
 

 
2 
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106.10  USE OF UNITED STATES FLAG VESSELS 
 
THE ENTIRE TEXT IS CHANGED TO: This section intentionally left blank. 
 

 

SECTION 107 – LEGAL RELATIONS 

107.11  RISKS ASSUMED BY THE CONTRACTOR 

107.11.01  Risks 

1. Damage Caused by the Contractor.   
 
 

THE FOLLOWING IS ADDED: 

For any damages by the Contractor to the fiber optic network along Route _____, MP _____, also notify the 
G4S Technology LLC at 877-637-2344 within 2 hours.  Only G4S Technology LLC will be allowed to complete 
repairs on that respective section of the fiber optic network.  Directly pay G4S Technology LLC within 30 days 
from the receipt of G4S Technology LLC’s invoice for such repairs, and provide the RE with a copy of the 
transmittal letter.  If the Contractor does not make payment within 30 days, the Department may recover the 
costs incurred for repairs from the Contract.  

107.11.02  General Insurance 

B. Types 

1. Comprehensive General Liability Insurance. 
 
 

THE FOLLOWING IS REMOVED: 

Ensure the policy names JCP&L, its officers, employees, and agents as additional insured. 

2. Comprehensive Automobile Liability Insurance. 
 

THE FOLLOWING IS REMOVED: 

Ensure the policy names JCP&L, its officers, employees, and agents as additional insured. 

5. Excess Liability Insurance. 
 
 

THE FOLLOWING IS REMOVED: 

Ensure the policy names JCP&L, its officers, employees, and agents as additional insured. 
 

107.12  THE CONTRACTUAL CLAIM RESOLUTION PROCESS 
 
 

REPLACE THIS SECTION WITH: This section intentionally left blank. 
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107.13  LITIGATION OF CLAIMS BY THE CONTRACTOR 
 

 
REPLACE THIS SECTION WITH: The Department will not participate in litigation between the RE and the Contractor. 
 

 

107.14  PATENED DEVICES, AMTERIALS, AND PROCESSES 
REMOVE THE SECOND PARAGRAPH OF THIS SECTION 

107.15  TAXES 
 
 

REVISE THE THIRD SENTENCE OF THE FIRST PARAGRAPH OF THIS SECTION TO: The sales tax exemption 
does not apply to equipment used for Contract work.  
 

 

SECTION 108 – PROSECUTION AND COMPLETION 

108.01  SUBCONTRACTING 
: 
 

REMOVE SENTENCE FOUR OF PARAGRAPH TWO OF THIS SECTION. 
 
 

 

1. Values and Quantities. 
THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH: 

a.  
There are no Specialty Items in this Project. 

 
 
 

REMOVE PARAGRAPH FOUR OF SECTION 108.01 
 
REVISE SECTION 108.01.3.a TO THE FOLLOWING:  
 
a. Federal Aid Projects. This section intentionally left blank. 

 
THE FOLLOWING NEW SUBPART IS OMITTED: 

108.07.03  Lane Rental 

Lane and shoulder closures are restricted to the schedule provided in the Traffic Control Details of the plans, and as 
specified in 108.07.01.  The Contractor may extend the allowable hours for lane and shoulder occupancy as provided by 
Table 108.07.03-1 with the RE’s written approval.  Submit a written request to the RE to rent lanes and shoulders for an 
extended period at least 14 days prior to the anticipated use.  In the request, provide the following information: 

1. Route, direction, and milepost limits 
2. Closure Description (Lane type/shoulder) 
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3. Date(s)/Days 
4. Start Time(s) 
5. Finish Time(s) 
6. Reason  
7. Calculation of Lane Rental Cost for each closure  

The Department will assess the lane rental charge for each hour the Contractor occupies a lane in accordance with 
Table 108.07.03-1.  If the Contractor does not occupy the lane during the extended hours, the Department will not assess 
a lane rental charge.  If the Contractor occupies the lane for fewer hours than requested, the Department will only assess a 
lane rental charge for the time that the Contractor has actually occupied the lane.  If the Contractor occupies a lane for a 
portion of an hour, the Department will round the occupancy time to the next highest half hour. 

The Department will assess a lane rental charge for lane and/or shoulder occupancy of the roadway at the rates provided 
in Table 108.07.03-1. 
 

Table 108.07.03-1  Lane Rental Availability and Charge 

Roadway Direction Closure Description 

Closure Time 
Rental Time 

Day(s) 
Start Time Finish Time 

Hours Hours $ per hour 
       

       

Do not occupy a lane or shoulder beyond the RE’s approved extension of the allowable hours for lane and shoulder 
occupancy.  If the Contractor’s lane closure exceeds the allowable time period, the Department will assess Lane Occupancy 
Charges in accordance with 108.08. 

108.08  LANE OCCUPANCY CHARGES 
 
 

SUBSECTION IS RENAMED AND CHANGED TO: 

108.08  OCCUPANCY CHARGES 

The closure schedule shown in the plans indicates the time periods for allowable closures as specified in the Contract.  
Allowable closures are permitted for, but not limited to; roadways, lanes, shoulders and ramps.  If the Contractor’s closures 
exceed these time periods, the Department will deduct from the monthly estimate an occupancy charge for the use and 
occupancy beyond the time periods shown in the closure schedule until such time that the closure is reopened to traffic or 
until such time that the closure is allowed to take place again under the closure schedule.  The Department will recover the 
cost of occupancy charges as specified in 107.16. 

The RE will keep record of each occurrence as well as the cumulative amount of time that a closure exceeds the time 
periods shown in the closure schedule and provide the record to the Contractor.  The Department will calculate an 
occupancy charge by multiplying the length of time of each delayed opening, in minutes, by the rate of $10 per minute, 
unless otherwise specified in the Special Provisions.  The total amount per day for occupancy charges that the Department 
will collect will not exceed $10,000.00. 

The Department will waive an occupancy charge where a closure is not reopened to traffic as specified in the closure 
schedule directly and solely by reason of extraordinary, exigent circumstances not under the control of or reasonably 
foreseeable by the Contractor.  Equipment breakdowns, supplier deliveries, and weather related hindrances are not 
extraordinary, exigent circumstances.  However, the Department has the right to assess an occupancy charge for any period 
of time that a closure remains closed beyond the reasonable period of time needed by the Contractor to reopen a closure 
due to an extraordinary, exigent circumstance. 
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THE FOLLOWING IS ADDED: 

The rate to calculate the Occupancy Charge is as follows: 
 

Description Rate 

  

108.10  CONTRACT TIME 

C. Achieve Completion in _60______ days. 
1 

108.11.01  Extensions to Contract Time 

108.11.01.A   

REVISE THE SECOND PARAGRAPH TO:  

The Department will not extend Contract Time due to Extra Work or other type of delay unless an approved progress 
schedule and updates are current as specified in 153.03. The Department will not make payment for delay damages, unless 
an approved progress schedule and updates are current as specified in 153.03. 

 

B. Types of Delays. 

2. Excusable, Non-Compensable Delays. 

b. Utilities. 
 

THE LAST PARAGRAPH IS CHANGED TO: 

If approved excusable, non-compensable delays exceed a total of 90 days, the time in excess of 90 days 
will become excusable and compensable as specified in 108.11.01.B.3. 

 
CHANGE SECTION 108.11.01.B.3 TO: 

3. Excusable, Compensable Delays. Excusable, compensable delays are delays that are the Department’s fault or 
responsibility. For excusable, compensable delays, the Department will grant an extension of Contract Time and 
will make payment for delay damages. 

 

CHANGE SECTION 108.11.01.B.4 TO: 

4. Concurrent Delays. Concurrent delays are separate delays on the critical path that occur at the same time. When 
an excusable, non-compensable delay is concurrent with an excusable, compensable delay, the Department will 
grant an extension of Contract Time but will not make payment for delay damages. When a non-excusable delay 
is concurrent with an excusable delay, the Department will not grant an extension of Contract Time or make 
payment for delay damages. 

 
C. Submitting Time Impact Evaluation. If an excusable delay occurs, notify the RE, detailing how the event or cause 

is affecting the approved progress schedule that is current at the time the delay occurred. When the full extent of the 
impact on the approved progress schedule can be determined, submit a request for an extension of Contract Time to 
the RE with a Time Impact Evaluation Form and a CPM fragnet diagram including all additional work, and the 
fragnet’s relationship to the approved progress schedule that is current at the time the delay occurred. Clearly identify 
how each change or delay is represented by an activity or group of activities. Ensure that the fragnet shows logic 
revisions, duration changes, and new activities, including the predecessor and successor relationships.  
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The Contractor is considered to have waived its rights to claim an extension of Contract Time, if the Contractor fails 
to provide written notice or fails to provide the time impact evaluation.  

 
The RE will evaluate the time impact evaluation. The Department will only extend Contract Time when delay causes 
the work to be extended beyond the scheduled Contract Time as specified in 108.10. If the Contractor is already 
behind schedule and an excusable delay delays the work beyond the Contract Time as specified in 108.10, the 
Department will only extend Contract Time for the amount of time that directly results from the excusable delay. If 
the Department determines that an extension of Contract Time is warranted, the Department will extend Contract 
Time by a Change Order.  

For excusable, compensable delays, submit a request for and documentation supporting the entitlement to 
compensable delay damages associated with the delay. 

THIS SECTION TO BE REMOVED: 

108.12  RIGHT-OF-WAY RESTRICTIONS 

The Department has not obtained the following ROW parcels.  The anticipated availability dates are provided: 
 

Properties and Vacation/Availability Dates 

Demolition and/or Parcel No. Approximate Baseline Station Offset/Direction Date 

    

108.14  DEFAULT AND TERMINATION OF CONTRACTOR’S RIGHT TO PROCEED 
 
LIST ITEM (1) OF THE FIRST PARAGRAPH IS CHANGED TO: 

1. Fails to begin construction operations within 30 days of execution of the Contract. 

108.15 TERMINATION OF CONTRACT 
 

 
108.15.02 For Cause 
 

REVISE PARAGRAPH FIVE TO:  

The Department will not make payment for profit and overhead not included in the Contract price for Items for work 
completed or partially completed except that the Department may make payment for profit and overhead on work. 

 
 

108.19  COMPLETION AND ACCEPTANCE 
THE FOLLOWING IS ADDED: 

No Incentive Payment for Early Completion is specified for this project. 

THIS SECTION TO BE REMOVED: 

108.20  LIQUIDATED DAMAGES 
 

Liquidated damages are as follows: 
A. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special 

Provisions, for Interim Completion, the Department will assess liquidated damages in the amount of $ _____. 
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B. For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special 
Provisions, for Substantial Completion, the Department will assess liquidated damages in the amount of 
$______. 

  
 

For each day that the Contractor fails to complete the work as specified in Subsection 108.10 of these Special 
Provisions, for Substantial Completion but has completed the work as specified for Full Traffic Access, the 
Department will assess liquidated damages in the amount of $_____. 

 

C. For each day that the Contractor fails to achieve Completion as specified in Subsection 108.10 of these Special 
Provisions, the Department will assess liquidated damages in the amount of $_____. 

SECTION 109 – MEASUREMENT AND PAYMENT 

109.01  MEASUREMENT OF QUANTITIES 
 

THE LAST PARAGRAPH IS CHANGED TO: 

The Department does not typically measure quantities for Proposal Items, except quantities designated on the Plans as “if 
and where directed,” for payment.  The Contractor or the RE can measure Proposal Items for payment.  If making a 
measurement for a change in payment, submit drawings, calculations, and other information demonstrating the as-built 
quantity to the party not initiating measurement.  If the difference between the measured quantity and the Contract quantity 
is less than or equal to 10 percent of the Proposal quantity, the Department will make payment based on the Contract 
quantity.  If the difference is more than 10 percent of the Contract quantity, the Department will make payment based on 
the measured quantity.  For each Item that the Contractor requests a Proposal Item be measured, and it is determined that 
the difference between the quantity measured and the Contract quantity is less than or equal to 10 percent of the Proposal 
quantity, the Department will deduct $500.00.  The Department will measure quantities for Proposal Items that are 
designated on the Plans as “if and where directed” for payment when the RE directs work using the “if and where directed” 
quantity. 

 
REVISE THE ENTIRE TEXT OF SECTION 109.03 TO THE FOLLOWING: 

109.03  PAYMENT FOR FORCE ACCOUNT 
 
This section intentionally left blank. 
 

109.04  PAYMENT FOR DELAY DAMAGES 
 
REVISE THE FIRST SENTENCE OF SECTION 109.04 TO: 
 
For eligible extensions, the department will make payment for the costs allowed based on the following documentation 
submitted by the contractor: 
 

 

109.05  ESTIMATES 
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THE FOURTH PARAGRAPH IS CHANGED TO: 

The RE will provide a summary of the Estimate to the Contractor.  Before the issuance of each payment, certify, on forms 
provided by the Department, whether: 

1. No subcontractor or supplier was used on the project; or 
2. Each subcontractor and supplier used on the project has been paid the amount due, excluding retainage, from 

the previous progress payment and will be paid the amount due from the current progress payment, excluding 
retainage, for the subcontractor or supplier’s work that was paid by the Department; or 

3. There exists a valid basis under the terms of the subcontractor’s or supplier’s contract to withhold payments 
from the subcontractor or supplier.  Therefore, the following subcontractors and suppliers have not been paid 
for work performed or materials supplied to the project from the proceeds of the previous progress payment or 
will not be paid for work performed or materials supplied to this project from the proceeds of the current 
progress payment, or both. 

 
 

THIS SECTION TO BE REMOVED: 
THE THIRTEENTH PARAGRAPH IS CHANGED TO: 

In the first Estimate following installation of all landscape work, the Department will reduce the retainage withheld to 
1 percent of the Total Adjusted Contract Price, unless it has been determined by the Department that the withholding of 
additional retainage is required.  If retainage is held in cash withholdings, the reduction is to be accomplished by payment 
under the next Estimate.  If retainage is held in bonds, the Department will authorize a reduction in the escrow account. 

109.09  AUDITS 
 

THE FIRST SENTENCE IS REVISED TO:  
 
All claims filed are subject to audit at any time following the filing, whether or not part of a suit pending in the courts of 
this State pursuant to N.J.S.A. 59:13-1, et seq. 
 

109.11  FINAL PAYMENT AND CLAIMS 
 
 
REVISE THE FOURTH PARAGRAPH TO THE FOLLOWING: 
 
Include in the release the specific monetary amounts and the specific nature of the claims being reserved. Failure to state 
specific monetary amounts and the specific nature of the claim shall result in a waiver of such claims. The Contractor 
may reserve only those claims properly filed with the Department and not previously resolved. The Contractor waives all 
claims for which the required notice has not been filed with the Department. 
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DIVISION 150 – CONTRACT REQUIREMENTS 

SECTION 152 – INSURANCE 

THIS SECTION TO BE REMOVED: 

152.03.01  Railroad Protective Liability Insurance 
 

Procure and maintain insurance coverage for the following railroad(s): 
National Railroad Passenger Corporation (AMTRAK) 
Consolidated Rail Corporation (CONRAIL) 
New Jersey Transit Rail Operations 
New York Susquehanna & Western Railway Corporation (NYS&W) 

It is estimated that ___ percent of the Project cost is located within or adjacent to the railroad ROW. 

SECTION 153 – PROGRESS SCHEDULE 

THIS SECTION TO BE REMOVED:  

153.03.01  CPM PROGRESS SCHEUDLE 
 
REVISE THE SIXTH PARAGRPAH TO: 
 
The progress schedule does not constitute notice and does not satisfy the notice requirements. Approval of the schedule 
by the RE does not modify the contract or constitute acceptance of the feasibility of the contractor’s logic, activity 
durations, or assumptions used in creating the schedule. If the schedule reflects a completion date different than that 
specified in 108.10, this does not change the specified completion date. If the re approves a schedule that reflects a 
completion date earlier than that specified as the contract time, the department will not accept claims for additional 
contract time or compensation as the result of failure to complete the work by the earlier date shown on the CPM 
schedule. Float is the amount of time that an activity may be delayed from its early start without delaying completion. 
Float belongs to the project and is not for the exclusive use of the contractor or the department.  
 

153.03.03  BAR CHART PROGRESS SCHEULE UPDATE 
 
REVISE THE THIRD PARAGRPAH TO: 
 
Approval of the schedule by the RE does not modify the Contract or constitute Acceptance of the feasibility of the 
Contractor’s logic, activity durations, or assumptions used in creating the schedule. The progress schedule does not 
constitute notice and does not satisfy the notice requirements. Provide 3 color paper copies of a bar chart progress 
schedule or similar type that is acceptable to the RE for approval as follows: 

SECTION 155 – CONSTRUCTION FIELD OFFICE 
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REPLACE THIS SECTION WITH THE FOLLOWING: 
 
This section intentionally left blank. 

SECTION 156 – MATERIALS FIELD LABORATORY AND CURING FACILITY 
 

REPLACE THIS SECTION WITH THE FOLLOWING: 
 
This section intentionally left blank. 
1**************************************************************************************************************************1 

SECTION 157 – CONSTRUCTION LAYOUT AND MONUMENTS 

THIS SECTION TO BE REMOVED: 

157.03.02 Monument  
 

THE SUBPART IS CHANGED TO: 

Comply with the Map Filing Law N.J.S.A. 46:26B-1 through 8 and N.J.A.C. 13:40-5.1 through 2.  Set non-Department 
monuments according to the requirements of the agency.  Set Department monuments at the specified location and 
elevation, and ensure that the monuments are held firmly in place.  Excavate so that concrete for the monument base and 
sides can be placed against undisturbed in-situ material, ensuring that the base is wider than the shaft.  If rock is 
encountered, drill into the rock to provide a rock socket to the satisfaction of the RE.  Reuse excess excavated material as 
specified in 202.03.03.C.1.  Place concrete, as specified in 504.03.02.D, and set the reinforcement steel and the monument 
marker at the time of the concrete pour.  Ensure that the top surface of the monument is level, and the disk is in the true 
position.  After the concrete has attained strength, punch the disk.  

After the monuments have been set, obtain the current horizontal and vertical control datum values on the monument and 
submit these values, signed and sealed by the land surveyor, to the RE. 

 

SECTION 158 – SOIL EROSION AND SEDIMENT CONTROL AND WATER QUALITY 
CONTROL 

158.03.02  SESC Measures 

19. Oil-Only Emergency Spill Kit. 
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SECTION 159 – TRAFFIC CONTROL 

THIS SECTION TO BE REMOVED : 

159.02.02  Equipment 
THE FOLLOWING IS ADDED TO THE LIST OF EQUIPMENT REFERENCES: 

Portable Variable Message Sign w/Remote Communication…….………………...……………………1001.04 
Portable Trailer Mounted CCTV Camera Assembly……………….……………………………………1001.05 

 

159.03.01  Traffic Control Coordinator 
 
THE FIRST PARAGRAPH BEFORE THE LIST IS CHANGED TO: 
 
Before starting Work, submit to the RE the name, training, work experience, and contact information of an employee 
assigned as the on-site Traffic Control Coordinator (TCC). The TCC must be certified as having successfully completed 
the Rutgers CAIT Traffic Control Coordinator Program, or an equivalent course as approved by the NJDOT Office of 
Capital Project Safety. The TCC must also successfully complete an approved Traffic Coordinator refresher course every 
2 years. The TCC is a full-time position and the employee designated as TCC must be available on a 24 hour a day, 7 
days a week basis. The TCC shall have the responsibility for and authority to implement and maintain all traffic 
operations for the Project on behalf of the Contractor. Ensure that the TCC is present at the work site at all times while 
the Work is in progress. The TCC’s responsibilities and duties shall include the following: 
 

159.03.02  Traffic Control Devices 
THE FIRST PARAGRAPGH IS CHANGED TO: 

Ensure that FHWA category 1, 2, 3, and 4 traffic control devices (TCDs) conform to the requirements of the 2016 Edition 
of the Manual for Assessing Safety Hardware (MASH), except that TCDs manufactured on or before December 31, 2019 
must have been purchased by the Contractor on or before December 31, 2019, and conform to the requirements of NCHRP 
350, MASH 2009, or MASH 2016.  Provide each device’s applicable MASH 2016, MASH 2009, or NCHRP 350 test 
results and FHWA Eligibility letter, if issued by the FHWA, to the RE.  Provide the RE with the purchase date certification 
for devices not meeting the MASH 2016 requirements upon delivery to the site.  Ensure that traffic control devices meet 
or exceed an acceptable condition as described in the ATSSA guide Quality Standards for Work Zone Traffic Control 
Devices.  Traffic control devices need not be new but must be in good condition.  Provide traffic control devices according 
to MUTCD. 

 

2. Construction Barrier Curb.   
THE SECOND PARAGRAPH IS CHANGED TO: 

At least 30 days before delivering construction barrier curb to the Project Limits, provide the RE notice that the 
barrier curb is available for inspection.  Ensure the barrier curb is not stacked for this inspection.  The RE will 
inspect the barrier curb, along with a Contractor representative, to determine what pieces are not approved for 
delivery to the Project Limits.  Final determination of construction barrier approval will be made at the time of 
placement at the Project. 

PART (5) IS CHANGED TO: 

5. Temporary Crash Cushion.  Install inertial barrier systems as specified in 611.03.01.  Install temporary 
compressive crash cushions as specified in 611.03.02.  Immediately repair or replace crash cushions that become 
damaged or become inoperable.  Begin repair or replacement of the temporary crash cushion within 1 hour of 
receiving notice of damage from the Department.  Ensure that workers assigned to such repair or replacement 
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work continuously until the temporary crash cushion is repaired or replaced.  If the Contractor fails to respond 
to a damage notification and begin work within 1 hour of notification, or does not continue to work until the 
temporary crash cushion is repaired or replaced, the Department, will require closure of the adjacent live lane.  
Lane occupancy charges will be imposed as specified in 108.08 for the period of time the adjacent lane is closed.  
Should the Department have to respond to a repair with its own forces because of a Contractor’s lack of response 
to a damage notification, the Contractor agrees to pay the Department a sum of $3,000 for costs of mobilizing 
its forces and equipment.  In addition, the Contractor must pay the Department the actual cost of material used 
for the repair and pay the actual costs of police traffic protection.  Maintain an adequate number of replacement 
parts to repair damaged units at all times.  Keep the areas in front, atop, and around the crash cushions clear of 
snow accumulation of more than 4 inches in depth. 

Upon removal of the crash cushion, cut anchor bolts at least 3 inches below the surface of the surrounding 
roadway.  Repair HMA pavement as specified in 401.03.03.  Repair concrete pavement as specified in  
Section 452. 

9. Portable Trailer Mounted CCTV Camera Assembly (PTMCCA). 

159.03.08  Traffic Direction 

B. Police.   
PART B IS CHANGED TO: 

Traffic Flaggers: 

Contractor shall be responsible to provide necessary traffic control measures, including but not limited to barricades 
and detour signs all in accordance with current MUTCD Standards. Contractor will responsible to coordinate with 
Traffic Safety Bureau, Franklin Township Police Department for approval of detour plan and or Traffic Control plan 
for road work and road closings. Township work hours shall be adhered to for all roads within the project (9:00am-
3:30pm) unless otherwise stated. Traffic Officers are a predetermined amount per hour. The contractor should call 
Jobs4Blue at 877-425-8330 to secure traffic control. The Contractor is responsible to inform Jobs4blue that they are 
working on a Township project. Any increase in pricing for failure to do so will be paid by the Contractor.  

 

Cones or barrels shall be used around manholes and inlets when such structures are in a milled area or are raised 
before the surface course is placed. Manholes shall also be ramped immediately with base course asphalt for further 
protection.  

 

All traffic control devices shall be new and conform to the latest guidelines of the MUTCD. Cones and signs shall 
remain the property of Franklin Township at the completion of the project. Cones should have FRANKLIN PD 
stamped on them. 

 

Basis of Payment: 

Directors are a predetermined amount.  

 

Payment will be made under:  

  Pay Item      Pay Unit 

  New Traffic cones     Unit 

Section 160 – PRICE ADJUSTMENTS 
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160.03.01  FUEL PRICE ADJUSTMENT 
 
THE FIFTH PARAGRAPH IS CHANGED TO: 
 
The Department will calculate fuel price adjustment on a monthly basis using the following formula: 
 

F = (MF − BF) × G 
Where: 
F =  Fuel Price Adjustment 
MF =  Monthly Fuel Price Index for work performed from the first day of the month to the last day of the month for 

the month prior to the estimate cutoff date 
BF =  Basic Fuel Price Index 
G =  Gallons of Fuel for Price Adjustment 
 
THE SEVENTH PARAGRAPH IS CHANGED TO: 
 
The basic fuel price index is the previous month’s fuel price index before receipt of bids. The Department will use the 
fuel price index for the month before the regular monthly estimate cutoff date as the Monthly Fuel Price Index for work 
performed in the previous calendar month. If the Monthly Fuel Price Index increases by 50 percent or more over the 
Basic Fuel Price Index, do not perform any work involving Items listed in Table 160.03.01-1 without written approval 
from the RE. 
 

160.03.02  ASPHALT PRICE ADJUSTMENT 
 
THE THIRD PARAGRAPH IS CHANGED TO: 
 
The Department will calculate the asphalt price adjustment by the following formula: 
 

A = (MA – BA) x T 
Where: 

A =  Asphalt Price Adjustment 

MA =  Monthly Asphalt Price Index for work performed from the first day of the month to the last day of the month for 
the month prior to the estimate cutoff date 

BA =  Basic Asphalt price Index 

T =  Tons of new Asphalt Binder 

1. The Department will determine the weight of asphalt binder for price adjustment by multiplying the new asphalt 
in the approved job mix formula by the weight of the item containing asphalt binder. If a Hot Mix Asphalt Item 
has a payment unit other than ton, the Department will apply an appropriate conversion factor to determine the 
number of tons of asphalt binder used. 

 
THE SIXTH PARAGRAPH IS CHANGED TO: 
 
The basic asphalt price index is the asphalt price index for the month before the opening of bids. The Department will 
use the asphalt price index for the month before the regular monthly estimate cutoff date as the monthly asphalt price 
index for work performed in the previous calendar month. 
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DIVISION 200 – EARTHWORK 

THIS SECTION TO BE REMOVED: 

SECTION 201 – CLEARING SITE 

THIS SECTION TO BE REMOVED: 

201.03.01  Clearing Site 
 
 

Remove trees and branches within 15 feet of the end of JCP&L pole cross arms.  If the resulting tree is rendered hazardous, 
then remove the entire tree according to Section 802. 

201.03.02  Clearing Site, Bridge and Clearing Site, Structure 
THE FOLLOWING IS ADDED: 

The procedure is described below: 

1. Prestressed Concrete Stringers and Concrete Diaphragms.  Repair damage to prestressed concrete stringers 
and concrete diaphragms using nonshrink grout conforming to 903.08 before deck placement. 

2. Steel Stringers, Floorbeams, Cross Frames, and Diaphragms. 
a. Repair procedures to tensile components in conformance with ASTM A6/A6M and the following: 

1 Repair gouges up to 1/8 inch by grinding flush in the direction of principal stress. 
2 Repair gouges deeper than 1/8 inch by first grinding; then, depositing weld metal and grinding flush 

with the surface of the metal in the direction of principal stress.  Weld using low hydrogen electrodes 
conforming to current AWS Specifications A5.1 and A5.5. 

3 Repair kinks and deformations by flame straightening or a combination of flame straightening and 
jacking.  Ensure flame straightening is performed by personnel having a minimum of three years of 
documented experience.  Submit the names of the personnel to the RE for review and approval prior 
to performing the work. 

b. Repair procedures to compression components for kinks and deformations as outlined in 2.a.3 above.  
Where more than 5 percent of the cross-sectional area of the member is damaged, submit a repair procedure 
to the RE for review and approval. 

Clean and paint exposed existing top flanges of beams with prime coat as specified in 554.03. 

1. Grounding for Electrified Railroad.  Submit a list of required grounding materials to the RE for approval 
21 days before construction operation.  In the list, include the material description, manufacturer, and catalog 
number.  After obtaining the RE’s approval, submit the list to the railroad for review and approval.  Do not 
order the materials prior to obtaining the railroad’s approval.  Furnish and deliver the grounding materials to 
the railroad.  Obtain a receipt for the materials from the railroad and provide a copy to the RE.   

 

List of Materials 

Description Quantity Required 

U-bolt, 7/8 inch diameter by 4 inch, BS fastener -------- 
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List of Materials 

Description Quantity Required 

Strap, clevis, 1 1/4 by 2 inches stock, 12 inch connecting length, 1 inch diameter hole, 5/8 inch diameter 
bolt, ultimate strength 25 psi, Brewer Tilchener Corp.-3074 C 

-------- 

Dead end eye bolt, compression type steel, use DIE 6010SH, compression tool, 
60A ALCOA 9190-332 

-------- 

Jumper cable, compression type aluminum, use DIE 6020AH, compression tool 
60A ALCOA 5120-781 

-------- 

Terminal - Bundy AK2C39B1 to 336400 Cable (1) -------- 

Ground terminal - Bundy AK2C39B1 to 336400 Cable (2) -------- 

Terminal - solid barrier to 0.17 square inch cable Bundy KC28B1 -------- 

Compound, aluminum to copper connection (ALNOX) CANS -------- 

Termination, dead end strand clamp, ALCO 336 4 KCM -------- 

Clip, bronze, complete type BC, Ohio brass -------- 

Thimble-Bronx 336 4 KCM -------- 

U-bolt, 1 1/4 inch diameter by 1 1/2 inch loop 336 4 KCM 11, 30/7 STR ACSR, ANACONDA insulated 
aluminum cable having a diameter of 0.17 square inches, ANACONDA 

-------- 

201.03.03  Clearing Site, Tank Removal 

Remove following: 
 

Parcel No. Tank Size Contents Tank Registration No. 

    

 

201.03.08  Removal of Asbestos 

201.04  MEASUREMENT AND PAYMENT 
THE FOLLOWING IS ADDED: 

 

The Department will not make payment for the Item CLEARING SITE in excess of $_____________ until Completion. 

The Department will not make payment for the Item CLEARING SITE, BRIDGE (___) in excess of $_____________ 
until Substantial Completion. 

The Department will not make payment for the Item CLEARING SITE, STRUCTURE (___) in excess of $_____________ 
until Substantial Completion. 
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SECTION 202 – EXCAVATION  

THIS SECTION TO BE REMOVED: 

202.03.01 Stripping 
THE SECOND PARAGRAPH IS CHANGED TO: 

Strip vegetation and underlying soil to a depth of 4 to 6 inches below the existing ground surface.  Confirm the thickness 
of stripping with the RE based on field conditions.  Temporarily store in stockpiles, as specified in 202.03.03.B, stripped 
material including excess that is determined suitable for the future use of the Department.  The Department will sample 
and analyze stripped material in stockpiles to determine suitability for use as topsoil.  Reuse or dispose of unsuitable 
stripped material as specified in 202.03.03.C. 
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DIVISION 300 – SUBBASE AND BASE COURSES 

SECTION 304 – CONCRETE BASE COURSE 

304.03.01  Concrete Base Course 
 

ADD THE FOLLOWING SENTENCE TO THE END OF THE FIRST PARAGRAPH: 
 
If the concrete thickness lot area is less than 5000 square yards, the Regional District Local Aid Office may waive the 
test strip requirements. 

 

SECTION 305 – RUBBLIZING CONCRETE PAVEMENT 

THIS SECTION TO BE REMOVED: 
 

305.03.01.F  Rubblization 
 

ADD THE FOLLOWING THIRD PARAGRAPH TO THE END OF THIS SECTION: 
 
If the rubblized concrete thickness lot area is less than 5000 square yards, the Regional District Local Aid Office may 
waive the test strip requirements. 
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DIVISION 400 – PAVEMENTS 

SECTION 401 – HOT MIX ASPHALT (HMA) COURSES 

401.03.01  Milling 

A. HMA Milling. 
 

 
 

Stage Max. Time Interval Allowed 

1 48 hours 

THIS SECTION TO BE REMOVED: 

C. Micro-Milling and Profile Milling. 
 

THE FOLLOWING IS ADDED AT THE END: 

The Department will provide the time interval for resurfacing the micro-milled areas in the Special Provisions.  
Extensions to the time interval may be approved by the RE.  The RE is responsible for performing a daily inspection 
of the micro-milled surface to ensure continued compliance with ASTM E 965.  The contractor is responsible for any 
incidental costs incurred as a result of time interval extension.  

 

The RE may increase the allowable time interval to a maximum of 72 hours based on field conditions and provided 
that the condition does not deteriorate the pavement or impact the safety of the traveling public.  

 

Stage Max. Time Interval Allowed 

  

401.03.07  HMA Courses 

A. Paving Plan. 
PART (4) IS CHANGED TO: 

4. Lighting plan for night operations as specified in 108.06. 
1 

 

C. Test Strip 

REPLACE THE FIRST PARAGRAPH OF THIS SECTION WITH THE FOLLOWING: 

Test Strip. Construct a test strip for each HMA mix for contracts with more than a total of 5,500 tons of HMA. For HMA 
HIGH RAP, construct the test strip at least 14 days prior to production. Test strips are not necessary for temporary 
pavement. Ensure that the tack coat or prime coat has been placed as specified in 401.03.05 and 401.03.06, before placing 
HMA. Transport and deliver, spread and grade, and compact as specified in 401.03.07.D, 401.03.07.E, and 401.03.07.F, 
respectively, and according to the approved paving plan. Construct a test strip for the first 700 to 1,200 square yards 
placed for each job mix formula. If the paving lot area is less than 700 square yards, the District Local Aid Office may 
waive the coring requirements. While constructing the test strip, record the following information and submit to the 
RE: 

D. Transportation and Delivery of HMA. 
THE SECOND SENTENCE OF THE FIRST PARAGRAPH IS CHANGED TO: 
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Do not allow trucks to leave the plant within 1 hour of sunset unless lighting for night operations is provided as 
specified in 108.06. 

E. Spreading and Grading. 

G. Opening to Traffic. 
 

THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH: 

Ensure that RPMs are installed and rumble strips are constructed within 14 days of opening each day’s surface paving 
to traffic. 

 

H. Air Void Requirements 
 

FOR LOCAL AID PROJECTS, THIS SUBSECTION IS REPLACED BY THE FOLLOWING. 
 
Pavement lots are defined as approximately 15,000 square yards of pavement in Surface area. If pavement lot area is 
less than 5000 square yards, the Local Aid District Office may waive the air voids requirements. 
 
The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing and 
analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The 
Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. 
 
The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of Asphalt 
Technologists of New Jersey as an Asphalt Plant Technologist, Level 2. 
 
The Laboratory will determine air voids from 5 (Five) 6 inch diameter cores taken from each lot in random locations 
within the traveled way and at least one core in each travel lane. The HMA Core Sampling Plan form provided on the 
Local Aid Website must be utilized by the Laboratory to determine the random locations of the cores. The Laboratory 
may rerun the random location functions on the HMA Core Sampling Plan form to resolve any conflicts generated by the 
HMA Core Sampling Plan form and physical limitations of the HMA lot, such as utility conflicts, or the specifications 
defined herein. The coring locations must be designated by a station and offset, and offsets are taken from the left edge 
of the pavement in the direction of travel within the lane lines. The Laboratory must disclose the contents of the HMA 
Core Sampling Plan with the Contractor to assist in the schedule of construction. 
 
The Laboratory will determine air voids of cores from the values for the maximum specific gravity of the mix and the 
bulk specific gravity of the core. The Laboratory will determine the maximum specific gravity of the mix according to 
NJDOT B-3 and AASHTO T 209, except that minimum sample size may be waived in order to use a 6-inch diameter 
core sample. The Laboratory will determine the bulk specific gravity of the compacted mixture by testing each core 
according to AASHTO T 166.  
 
The Laboratory will calculate the percent defective (PD) as the percentage of the lot outside the acceptable range of 2 
percent air voids to 8 percent air voids. The acceptable quality limit is 15 percent defective. For lots in which PD > 15, 
the Department will assess a negative pay adjustment.  

The Laboratory will use and submit to the RE form DS8S-PD provided from the Local Aid District Office and verify 
manually the PD calculation. 

The Laboratory will calculate pay adjustments based on the following:  

1.  Sample Mean (X̅) and Standard Deviation (S) of the N Test Results (X1, X2,…, XN). 
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2.  Quality Index (Q). 

 

 

3.  Percent Defective (PD). Using NJDOT ST for the appropriate sample size, the Laboratory will determine PDL 
and PDU associated with QL and QU, respectively.  PD = PDL + PDU 

4.  Reduction Per Lot. Calculate the reduction per lot as specified in Table 401.03.07-3: 

 

Table 401.03.07-3 

Reduction in Payment for Nonconformance to Air Void Requirements 

Percent Defective (PD) Per Lot Reduction Per Lot (%) 

0 < PD ≤ 15 0 

15 < PD ≤ 30 0.5 

30 < PD ≤ 35 2 

35 < PD ≤ 40 10 

40 < PD ≤ 45 15 

45 < PD ≤ 50 20 

50 < PD ≤ 60 30 

60 < PD ≤ 75 45 

PD > 75 Remove & Replace 

 
5.   Outlier Detection. If PD < 10, the Laboratory will not screen for outliers. If PD ≥ 10, the Laboratory will 
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screen acceptance cores for outliers using a statistically valid procedure. The following procedure applies 
only for a sample size of 5 or 10. 

1. The Laboratory will arrange the core results in ascending order, in which X1 represents the smallest 
value and XN represents the largest value. 

2. If XN is suspected of being an outlier, the Laboratory will calculate: 
 

 
 

3. If X1 is suspected of being an outlier, the Laboratory will calculate: 
 

  
4. For N = 5 if R > 0.642, the value is judged to be statistically significant and the core is 

excluded. 
For N = 10 if R > 0.412, the value is judged to be statistically significant and the core is excluded. 

If an outlier is detected for N = 5 and no retest is warranted, the Contractor may replace that core by taking an 
additional core at the same offset and within 5 feet of the original station. If an outlier is detected and a retest  
is justified, take a replacement core for the outlier at the same time as the 5 additional retest cores are taken. 
If the outlier replacement core is not taken within 15 days, the Laboratory will use the initial core results to 
determine reduction per lot. 

If an outlier is detected for N = 10, the Contractor may replace that core by taking an additional core at the same 
offset and within 5 feet of the original station. If the outlier replacement core is not taken within 15 days, the 
Laboratory will use the initial core results to determine the reduction per lot. 

6. Retest. If the initial series of 5 cores produces a percent defective value of PD 30 for mainline or ramp lots, or 
PD 50 for other pavement lots, the Contractor may elect to take an additional set of 5 cores at random 

locations chosen by the HMA Core Sampling Plan form. Take the additional cores within 15 days of receipt of 
the initial core results. If the additional cores are not taken within the 15 days, the Laboratory will use the 

initial core results to determine the PPA. If the additional cores are taken, the Laboratory will recalculate the 
reduction per lot using the combined results from the 10 cores. 

 
7.  Removal and Replacement. If the final lot PD ≥ 75 (based on the combined set of 10 cores or 5 cores if the 

Contractor does not take additional cores), remove and replace the lot and all overlying work. The replacement 
work is subject to the same requirements as the initial work. 

 
For shoulder lots, the Department will assess the calculated reduction per lot instead of removal and 
replacement. Fog seal the lot as specified in 422.03.01. 

 

I. Thickness Requirements 
 
DELETE THIS SUBSECTION AND REPLACE THIS SUBSECTION’S CONTENTS WITH THE FOLLOWING: 
This subsection is deleted. In no instance will a compacted average thickness of less than 1.25 inches be acceptable. 
 

 
DELETE THIS SUBSECTION AND REPLACE THIS SUBSECTION’S CONTENTS WITH THE FOLLOWING: 
 
Thickness requirements will apply when full-depth, uniform-thickness HMA pavement construction is shown. 



 
 
 

 
PIERCE ST RESURFACING 
Page 57 of 102 
 
 
 

 
Pavement lots are defined as approximately 15,000 square yards of pavement area. The Engineer will not include areas 
consisting of different HMA mixtures or thicknesses in the same lot. If thickness lot area is less than 5000 square yards, 
the District Local Aid Office may waive the thickness requirements. 
 
The RE will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing and 
analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The 
Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. 
 
The Laboratory Technician who performs the quality assurance sampling shall be certified by the Society of Asphalt 
Technologists of New Jersey as an Asphalt Plant Technologist, Level 2. 
 
The Laboratory will test for thickness using the full-depth cores taken for surface course air voids, evaluated according 
to NJDOT B-4. The Laboratory will base acceptance on total thickness and thickness of the surface course. 
 
1. Total Thickness. The Laboratory will calculate the percent defective (PD) as the percentage of the lot that is 

less than the design thickness. The Laboratory will consider 25 percent defective as the acceptable quality limit. 
For lots where PD < 25, the Department will award a positive pay adjustment. For lots where PD > 25, the 
Department will assess a negative pay adjustment.  

 
The Department will base total thickness acceptance on the percentage of the lot estimated to fall below the 
specified thickness as follows 
 
a. Sample Mean (X̅) and Standard Deviation (S) of the N Test Results (X1, X2,..., XN). Calculate as specified in 

401.03.07.H.1.  
 

 
 
 

b. Quality Index (QI) 

 
 
Where Tdes = design thickness. 
 

c. Percent Defective (PD). Using NJDOT ST for the appropriate sample size, determine the percentage of 
material (PD) falling below the design thickness associated with QL (lower limit). 
 

d. Reduction in Payment. The Department will determine the reduction in payment based on the quantity of the 
surface course multiplied by the percent reduction in payment from Table 401.03.07-5. 
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e. Retest. If the initial series of 5 cores produces a percent defective value of PD ≥ 30, the Contractor may elect 
to take an additional set of 5 cores at random locations chosen by the RE. Notify the RE within 15 days of 
receipt of the initial core results to take the additional cores. If the RE is not notified within the 15 days, the 
Laboratory will use the initial core results to determine the reduction in payment for nonconformance 
requirements. If the additional cores are taken, the ME will recalculate the reduction in payment for 
nonconformance requirements using the combined results from the 10 cores. 
 

f. Removal and Replacement. If the lot PD 45, remove and replace, or mill and overlay, the lot. The 
replacement work is subject to the same requirements as the initial work. 

 

2. Surface Course Thickness. The Laboratory will evaluate the surface course solely to determine whether a 
remove- and-replace or an overlay condition exists, not for pay adjustment. The Laboratory will 

calculate the percent defective (PD) as the percentage of the lot that is less than the allowable thickness 
for the nominal maximum aggregate used in the surface course. The Laboratory will accept pavement 

lots with PD 30 and will reject pavement lots with PD > 30. 

The Laboratory will base surface thickness acceptance on the percentage of the lot estimated to fall below 
the allowable thickness as follows: 

a. Sample Mean ( X ) and Standard Deviation (S) of the N Test Results (X1, X2,..., XN). Calculate 
using the formula as specified in 401.03.03.I.1. 

b. Quality Index (Q). 

QL = (X – Tall)/S, where Tall is the minimum allowable thickness from Table 401.03.07-6. 

 

c. Percent Defective. Using NJDOT ST - Statistical Tables (NJDOT Standard Specs for Roads and 



 
 
 

 
PIERCE ST RESURFACING 
Page 59 of 102 
 
 
 

Bridges 2019-NJDOT TEST METHODS) for the appropriate sample size, determine the percentage 
of material (PD) falling below the allowable thickness associated with QL (lower limit). 

d. Retest. If the initial series of 5 cores produces a percent defective value of PD > 30, the Contractor may 
take an additional 5 cores at random locations determined by the Laboratory. Notify the RE within 15 
days of receipt of the initial core results to take the additional cores. If the RE is not notified within the 
15 days, the Laboratory will use the initial core results to determine the PPA. When the additional cores 
are taken, the Laboratory will recalculate the reduction in payment for nonconformance requirements 
using the combined results from the 10 cores to obtain the total PD. 

e. Removal and Replacement. If the surface course fails to meet the acceptance requirement with a PD 
≤ 45, the Department will require removal and replacement of the lot. The replacement work is 
subject to the same requirements as the initial work. 

 
 

J. Ride Quality Requirements. 
 

 

The Department will evaluate the ride quality of the final riding surface of all constructed pavement on the project, 
for routes designated as National Highway System (NHS) and routes under NJDOT jurisdiction, using the 
International Roughness Index (IRI) according to ASTM E 1926. All NHS roadways are listed on the Department’s 
website here. The Department may evaluate ride quality of other routes not designated as NHS or under NJDOT 
jurisdiction. The final riding surface is defined as the last lift of the pavement structure where traffic will be allowed.  
The pavement will be evaluated using the current average IRI (C) to select the target IRI (T) from Table 401.03.07-
8. The current average IRI (C) is defined as the preconstruction ride quality measured not more than two years from 
the start of the project pavement construction. 

The RE will designate an independent testing agency to perform the ride quality testing and analysis. The testing 
agency is required to comply with testing and certification requirements according to NJDOT R-1. If the current 
average IRI (C) is not available, then the testing agency will test, analyze and report ride quality before pavement 
construction to measure current average IRI (C). The testing agency will use and submit to the RE the IRI Testing 
Summary Report form provided from The Local Aid District Office and verify manually the pay adjustment 
calculation. 

Current IRI data for paving routes designated NHS or NJDOT jurisdiction can be made available by request by 
contacting Simon Nwachukwu at Simon.Nwachukwu@dot.nj.gov. 

For projects paving routes designated NHS or NJDOT jurisdiction on mainline travel lanes equal to or greater than 
2,500 feet length and any lane within the project of at least 1,000 feet length, the Department will evaluate the ride 
quality of the final riding surface of the mainline travel lanes using IRI.  The Department will use the measured IRI 
to calculate the pay adjustment (PA) using pay adjustment equation (PAE) type PA1 as specified in Table 401.03.07-
7. PA will be based on lots of 0.01 mile length.  The PA will be zero for acceptable quality and negative for inferior 
quality work.  

For projects paving routes designated NHS or NJDOT jurisdiction on mainline travel lanes of less than 2,500 feet 
length, the RE will visually inspect the final riding surface. Based on visual inspection, if the RE determines that the 
work may not conform to the ride quality requirements, then the Department will evaluate the ride quality of the final 
riding surface using IRI. Visual inspection by the RE is considered sufficient grounds for such evaluation.  The 
Department will use the measured IRI to calculate the PA using pay equation type PA1 as specified in Table 
401.03.07-7. 

For paving on ramps and shoulders, the RE will visually inspect the final riding surface. Based on visual inspection, 
if the RE determines that the work may not conform to the ride quality requirements, then the Department will 
evaluate the ride quality of the final riding surface using IRI. Visual inspection by the RE is considered sufficient 
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grounds for such evaluation. The Department will use the measured IRI to calculate the pay adjustment using pay 
equation type PA2 as specified in Table 401.03.07-7.  

When paving over bridge structures on NHS or NJDOT jurisdiction roadways, the Department will use the measured 
IRI to calculate the pay adjustment using pay equation type PA3 as specified in Table 401.03.07-7. 

For paving on Local roadways other than NHS and NJDOT jurisdiction on mainline travel lanes equal to or greater 
than 2,500 feet length and any lane within the project of at least 1,000 feet length, the Department may evaluate the 
ride quality of the final riding surface of the mainline travel lanes using IRI. Local roadways are defined as municipal 
and county roads that are not designated as part of the NHS. The Department will use the measured IRI to calculate 
the pay adjustment (PA) using pay adjustment equation (PAE) type PA4 as specified in Table 401.03.07-7. 

1. Smoothness Measurement.  The Department will test the longitudinal profile of the final riding surface for 
ride quality with a Class 1 Inertial Profiling System according to NJDOT R-1.  If project conditions preclude 
the use of the Class 1 Inertial Profiling System, the Department will use a Class 1 Walking Profiler or 
lightweight profiler.  

2. Quality Control Testing.  Perform quality control testing during lift placement to ensure compliance with the 
ride quality requirements specified in Table 401.03.07-8. 

3. Preparation for IRI Testing.  Notify the RE when all paving is complete and the RE will request IRI testing 
by independent testing agency. Provide traffic control when the independent testing agency performs IRI 
testing.  Perform mechanical sweeping of the surface before IRI testing.  To facilitate auto triggering on laser 
profilers, place a single line of temporary pavement marking tape perpendicular to the roadway baseline at the 
beginning and end of each lane, shoulder, and ramp to be tested or as per direction of the independent testing 
agency.  Submit the actual stationing for each temporary pavement marking tape location to the RE. 

4. Quality Acceptance.  The Department will determine acceptance and provide PA based on the following: 

a. Pay Adjustment.  The acceptable IRI for the roadway pavement will be the target IRI (T) from Table 
401.03.07-8 rounded to the nearest whole number for which full payment will be made and will be 
determined using the latest available current average IRI (C) data.  The number of lots for final pay 
adjustment will be reduced by the number of lots excluded for each segment shown in Table 401.03.07-7.  
Lots excluded from final PA will be those with the highest recorded IRI numbers for respective roadway 
and bridge deck segments.  A single average IRI value and the corresponding PA for each 0.01 mile lot 
will be reported.  IRI units are in inches per mile. 

 

 
 
 
 

Table 401.03.07-7  Pay Adjustment Equations (PAE) for Ride Quality 

Pay Equation Type Exclusions Pay Equations 

PA1 
As shown in the 

Special Provisions 
Table 401.03.07-7A 

IRI<T PA1=02 

T≤IRI≤170 PA1=PAE 

IRI>170 PA1= -A or Corrective action 

PA2 Will include, if tested 

IRI ≤ 120 PA2 =02 

120 < IRI ≤ 170 PA2 = (IRI − 120) x (−$5.00) 

IRI>170 Maximum Negative Pay or Corrective action 

PA3 Will include, if tested 

IRI≤120 PA3=02 

120<IRI≤170 PA3=PAE 

IRI>170 PA3= -A or Corrective action 

PA4 Will include, if tested IRI ≤ T PA4=02 
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T < IRI ≤ T+80 or 
170 whichever is 
higher 

PA4 = (IRI − T) x (−$1.25) 

IRI>T+80 or 170 
whichever is higher 

Maximum Negative Pay or Corrective action 

A = 1267.2 ൤
M

9
+

PD

150
൨ 

 
P = Bid price of last lift of the pavement structure to be evaluated or price listed in table 401.03.07-7B, whichever is 

higher, per Ton 
D1 = Design thickness of last lift to be evaluated, Inch 
M = Bid price of Milling, per Square Yard 
T = Target IRI 

1. For various design thicknesses of last lift to be evaluated within a segment, calculate the thickness using the 
following equation: 

Design thickness of last lift to be evaluated (D) =
DଵNଵ + DଶNଶ + ⋯ D୒N୒

Nଵ + Nଶ + Nଷ + ⋯ N୒
 

Where: 
DN = Design thickness of the last lift to be evaluated of N sections having same mix, Inch 
NN = Number of lots of N section with design thickness DN of last lift to be evaluated 
 
2. Positive pay adjustment will be used to offset negative pay adjustment. Total pay adjustment will not be greater 

than zero. 

 
THE FOLLOWING IS ADDED: 
 

Table 401.03.07-7A  Exclusions for Resurfacing or Reconstruction 

Roadway Lane Number Exclusions 

   

Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being 
Lane 1. 

 

Table 401.03.07-7B  Minimum Value of P 

Surface Course Mix P 

Hot Mix Asphalt (Dense Graded) with PG 64-22 binder $60.00 

Hot Mix Asphalt (Dense Graded) with PG 64E-22 binder $70.00 

Stone Matrix Asphalt, High Performance Thin Overlay, Ultra-Thin Friction 
Course, Open Graded or Gap Graded Mixes not specified in this table 

$80.00 

Bridge Deck Waterproof Surface Course $250.00 

 
 
 
 
 
 
 
 

𝑃𝐴𝐸 =
A

−37.75347 × log𝑒 (𝑇) + 194.87
−

A

−37.75347 × log𝑒 (𝐼𝑅𝐼) + 194.87
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Table 401.03.07-8  Target IRI for Resurfacing or Reconstruction (T)3 

Roadway Type 
Current average 

IRI (C) 

New Construction 
or 

Reconstruction 

Number of Operation for other than New 
Construction or Reconstruction5 

One4 Two4 Three4 
Four or 
More4 

  Target IRI (T) 

NHS & NJDOT 
Freeways or Limited 
Access Highways 

≤ 60 

50 

50 50 50 50 

61 to ≤95 53 50 50 50 

96 to ≤170 55 53 50 50 

171 to≤200 

0.64C7 

55 53 50 

201 to ≤285 58 55 50 

>2868 60 58 53 

NHS & NJDOT 
Roadways other than 
Freeways or Limited 
Access Highways with 
speed limit > 35 MPH 

≤ 60 

60 

60 60 60 60 

61 to ≤95 63 60 60 60 

96 to ≤170 66 63 60 60 

171 to≤200 

0.64C7 

66 63 60 

201 to ≤285 69 66 60 

>2868 72 69 63 

NHS & NJDOT 
Roadways other than 
Freeways or Limited 
Access Highways with 
speed limit ≤ 35 MPH 

≤ 60 

70 

70 70 70 70 

61 to ≤95 74 70 70 70 

96 to ≤170 77 74 70 70 

171 to≤200 

0.64C7 

77 74 70 

201 to ≤285 81 77 70 

>2868 84 81 74 

Local Roadway with  
Posted Speed ≥45 MPH 

C 80 
0.7C or 80 
whichever 
is higher 

0.49C or 
80 

whichever 
is higher 

0.34C or 
80 

whichever 
is higher 

0.24C or 80 
whichever 
is higher 

Local Roadway with 
Posted Speed <45 MPH 

C 100 

0.84C or 

100 
whichever 
is higher 

0.59C or 
100 

whichever 
is higher 

0.41C or 
100 

whichever 
is higher 

0.29C or 
100 

whichever 
is higher 

1. The Department will determine target IRI (T) of roadways containing multiple speed limits of greater than 35 
MPH and less than or equal to 35 MPH based on the following equation: 

 
Where TN is the Target IRI of N section and LN is the length of N section in miles to the nearest 0.01 mile 

2. Current average IRI (C) is the average of the latest available preconstruction IRI data. 
3. The target IRI (T) is selected or calculated from the table and rounded to the nearest whole number. 
4. Multiply T with 1.05 for HMA over Concrete, if total HMA after proposed treatment is less than 8 inch thick. 
5. Milling is one operation.  Paving each layer of asphalt mix is an individual operation unless plans specify paving 

a mix in two lifts.  In such case, each lift is considered as an operation. 
6. Construction or reconstruction of full pavement box on subgrade is new construction or reconstruction. 

Target IRI of a roadway consists of N Roadway type (T) =
T1L1 + T2L2 + ⋯ … TN LN

L1+L2+L3+ … . LN
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7. Use Pay Equation as below: 

 IRI≤T PA=0     

 IRI>T PA=PAE     

8. For paving over rubblized concrete, use C >286 to determine target IRI, then multiply T with 1.05 if total HMA 
after proposed treatment is less than 8-inch thick. 

9      Paving in one lift with no corrective work such as milling, grinding or pre-levelling of at least 25 percent of 
surface area of existing pavement is one operation. 

 

b. Corrective Action.  The Department may require corrective action or assess the maximum negative pay 
adjustment as computed in Table 401.03.07-7, if the average IRI after testing is performed of NHS or 
NJDOT jurisdiction roadway is greater than 170 inches per mile, or average IRI local roadway is greater 
than T+80 or 170 whichever is higher. If the Department requires corrective action submit a plan for 
corrective action.  If the plan for corrective action is approved and the lot is corrected, the Department will 
retest and evaluate the corrected area as a new lot that must meet the same requirements as the initial work.  
If the plan for corrective action is not approved, the Department may require removal and replacement.  
The replacement work is subject to the same requirements as the initial work. 

 

401.03.08  Core Samples 
 
REPLACE THIS SUBSECTION WITH THE FOLLOWING: 
 
The LPA will designate an independent testing agency (Laboratory) to perform the quality assurance sampling, testing 
and analysis. The Laboratory is required to be accredited by the AASHTO Accreditation Program (www.amrl.net). The 
Laboratory’s accreditation must include AASHTO T 166 and AASHTO T 209. The Laboratory Technician who 
performs the quality assurance sampling shall be certified by the Society of Asphalt Technologists of New Jersey as an 
Asphalt Plant Technologist, Level 2. 
 
Upon completion of an HMA lot, the Laboratory shall drill cores at random locations at least 12 hours after paving. Take 
cores in the presence of the RE.  The Laboratory will determine air voids from 5 (Five) 6 inch diameter cores taken from 
each lot in random locations within the traveled way and at least one core in each travel lane. The HMA Core Sampling 
Plan form provided on the Local Aid Website must be utilized by the Laboratory to determine the random locations of 
the cores. The Laboratory may rerun the random location functions on the HMA Core Sampling Plan form to resolve any 
conflicts generated by the HMA Core Sampling Plan form and physical limitations of the HMA lot, such as utility 
conflicts, or the specifications defined herein. The Laboratory must disclose the contents of the HMA Core Sampling 
Plan with the Contractor to assist in the schedule of construction. 
 
The Laboratory shall use drilling equipment with a water-cooled, diamond-tipped masonry drill bit that produces 6 inch 
nominal diameter cores for the full depth of the pavement. The Laboratory shall remove the core from the pavement 
without damaging it. After the Laboratory removes the core, the Laboratory shall remove all water from the hole. The 
Laboratory shall apply an even coating of tack coat to sides of the hole. The Laboratory shall place cold patching 
material or HMA in maximum lifts of 4 inches in the hole and compact each lift. If cold patching material is utilized to 
fill the coring hole, then it is not necessary to apply tack coat to the sides of the hole. The Laboratory shall ensure that the 
final surface is 1/4 inch above the surrounding pavement surface.  
 
HMA cores are to be taken from the HMA lot for quality assurance sampling, testing and analysis within seven 
(7) days of completing the HMA lot. For test strip lots and the first traveled way lot, the Laboratory shall deliver cores 
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from the field to the testing Laboratory within 48 hours of completing the lot. The Laboratory shall deliver all other 
acceptance cores within 7 days of completing the lot.  
 
After each air void lot is placed, the Laboratory shall drill cores so that the full depth of the course is recovered for air void 
acceptance testing. If thickness acceptance testing is required as specified in 401.03.07.I, the Laboratory shall drill the 
surface course air void cores for the full depth of pavement. 
 
The Laboratory shall utilize a tamper proof core sample box for core storage and transportation. The Laboratory shall 
ensure that the core sample box can be locked and sealed and is tamper proof in such a manner that it cannot be opened 
without removing the seals. The Laboratory shall ensure that the core sample box provides protection for the cores from 
being disturbed or damaged during transit. The Laboratory shall mark the assigned core number on the side of the 
sample. The Laboratory shall place core samples in the core sample box. The Laboratory shall transport the sealed core 
sample boxes to the testing Laboratory. 
 
The Laboratory will not accept damaged core samples for testing. If the core sample box exhibits indications of 
tampering, the core samples will be rejected. If any core samples are rejected, drill a replacement core at the same offset 
and within 5 feet of the original station and deliver to the Laboratory as specified above within 48 hours. 
 
If the project is utilizing quality control cores, the Laboratory shall provide the results of the quality control core testing 
to the Contractor in a timely manner which will not unnecessarily impede construction. 
 

401.04  Measurement and Payment 
 
REPLACE THIS SUBSECTION WITH THE FOLLOWING: 
 

The Department will measure and make payment for Items as follows: 

Item Pay Unit 
HMA MILLING, 3" OR LESS SQUARE YARD 
HMA MILLING, MORE THAN 3" TO 6" SQUARE YARD 
CONCRETE MILLING SQUARE YARD 
MICRO-MILLING SQUARE YARD 
HMA PROFILE MILLING SQUARE YARD 
HOT MIX ASPHALT PAVEMENT REPAIR SQUARE YARD 
SEALING OF CRACKS IN HOT MIX ASPHALT SURFACE COURSE LINEAR FOOT 
POLYMERIZED JOINT ADHESIVE LINEAR FOOT 
TACK COAT GALLON 
TACK COAT 64-22 GALLON 
POLYMER MODIFIED TACK COAT GALLON 
PRIME COAT GALLON 
HOT MIX ASPHALT   SURFACE COURSE TON 
HOT MIX ASPHALT   SURFACE COURSE HIGH RAP TON 
HOT MIX ASPHALT   INTERMEDIATE COURSE TON 
HOT MIX ASPHALT   INTERMEDIATE COURSE HIGH RAP TON 
HOT MIX ASPHALT   BASE COURSE TON 
HOT MIX ASPHALT   BASE COURSE HIGH RAP TON 

 
The specified depth of the milling is measured from the original surface to the top of the high spots of the textured surface. 

The RE will measure HOT MIX ASPHALT PAVEMENT REPAIR before overlay by the square yard of area 
bounded by the sawcuts. 
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The RE will measure TACK COAT, TACK COAT 64-22, PRIME COAT, and POLYMER MODIFIED TACK 
COAT by the volume delivered, converted to the number of gallons at 60 °F as calculated by the temperature-
volume correction factors specified in 902.01. 

The RE will measure HOT MIX ASPHALT ___ ___ ___  SURFACE COURSE, HOT MIX ASPHALT ___ ___   
       INTERMEDIATE COURSE, and HOT MIX ASPHALT ___ ___ ___ BASE COURSE by the ton as indicated 
on the certified weigh tickets, excluding unused material. When nominal maximum aggregate size 3/8 inch HMA 
surface course is directed for use in transition (run out) areas, the Department will include this weight with the 
weight for HOT MIX ASPHALT ___ ___ ___ SURFACE COURSE. 
The Department will not include payment for polymerized joint adhesive in the various paving Items. The 
Department will make payment for polymerized joint adhesive under POLYMERIZED JOINT ADHESIVE. 

The Department will make a payment adjustment for HMA air void quality per lot by the following formula: 
 

Pay Adjustment Per HMA Lot = - Q x BP x Reduction Per Lot (%) 
Where: 
BP = Bid Price of HMA 
Q = Quantity of HMA in lot receiving payment adjustment 
Reduction Per Lot (%) = Air void Reduction (%) per lot as specified in 401.03.07.H. 

The Department will make a payment adjustment for HMA thickness quality per lot by the following formula: 
 

Pay Adjustment Per HMA Lot = - Q x BP x Percent Reduction (%) 
Where: 
BP = Bid Price of HMA 
Q = Quantity of HMA in lot receiving payment adjustment 
Percent Reduction (%) = Thickness Percent Reduction (%) per lot as specified in 401.03.07.I. 

The Department will make a payment adjustment for HMA ride quality, as specified in 401.03.07.J. 

SECTION 403 – ULTRA-THIN FRICTION COURSE 

THIS SECTION TO BE REMOVED: 

403.03.01  Ultra-Thin Friction Course 
 
REPLACE THE FIRST PARAGRAPH OF SECTION 401.03.01.F WITH THE FOLLOWING: 
 
Test Strip. Construct a test strip for the first 700 to 1,200 square yards placed of ultra-thin friction course. If the ultra-
thin friction course paving lot area is less than 700 square yards, the Regional District Local Aid Office may waive the 
coring requirement. Operate spray paver without mix to determine tack coat application rate for the project. Ensure that 
the polymer modified tack coat has been placed as specified in 401.03.05. Transport and deliver, spread and grade, and 
compact as specified in 403.03.01.D, 403.03.01.E, and 403.03.01.F, respectively, and according to the approved paving 
plan. While constructing the test strip, record the following information and submit to the RE: 
 



 
 
 

 
PIERCE ST RESURFACING 
Page 66 of 102 
 
 
 

SECTION 405 – CONCRETE SURFACE COURSE 

THIS SECTION TO BE REMOVED : 

405.03.02  Concrete Surface Course 

A. Concreting Plan. 
PART (4) IS CHANGED TO: 

4. Lighting plan for night operations as specified in 108.06. 
 

I. Thickness Requirements. 
 

 
ADD THE FOLLOWING AS THE LAST SENTENCE OF THE FIRST PARAGRAPH OF SECTION 405.03.02.I: 
 
If the total thickness course paving lot area is less than 5000 square yards, the Regional District Local Aid Office may 
waive the coring requirement.  

Ride Quality Requirements. 

4. Quality Acceptance. 

a. Pay Adjustment. 
 

THE FOLLOWING IS ADDED: 
 

Table 405.03.02-1A  Exclusions for Concrete Surface Course 

Roadway Lane Number Exclusions 

   

Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being 
Lane 1. 
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DIVISION 420 – PAVEMENT PRESERVATION TREATMENTS 

SECTION 421 – MICRO SURFACING AND SLURRY SEAL 

THIS SECTION TO BE REMOVED: 

421.03.03  Micro Surfacing Aggregate and Micro Surfacing Emulsion 

A. Micro Surfacing Plan. 
PART (4) IS CHANGED TO: 

4. Lighting plan for night operations as specified in 108.06 for milling and paving. 

J. Ride Quality Requirements. 

4. Quality Acceptance. 

a. Pay Adjustment. 
 

THE FOLLOWING IS ADDED: 
 

Table 421.03.03-2A  Exclusions for Micro Surfacing or Slurry Seal 

Roadway Lane Number Exclusions 

   

Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being 
Lane 1. 

SECTION 422 – FOG SEAL 

THIS SECTION TO BE REMOVED: 

422.03.01  Fog Seal Surface Treatment 

A. Fog Sealing Plan. 
PART (5) IS CHANGED TO: 

5. Lighting plan for night operations as specified in 108.06 for paving. 
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DIVISION 450 – CONCRETE PAVEMENT REHABILITATION 

SECTION 454 – DIAMOND GRINDING EXISTING CONCRETE PAVEMENT 

THIS SECTION TO BE REMOVED: 

454.03.02  Ride Quality Requirements 

4. Quality Acceptance.  The Department will determine acceptance and provide PA based on the following: 

a. Pay Adjustment. 
 

THE FOLLOWING IS ADDED: 
 

Table 454.03.2-1A  Exclusions for Diamond Grinding 

Roadway Lane Number Exclusions 

   

Lane designation is by increasing numbers from left to right in the direction of traffic with left lane being Lane 1. 
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DIVISION 500 – BRIDGES AND STRUCTURES 

SECTION 502 – LOAD BEARING PILES 

THIS SECTION TO BE REMOVED: 

502.03.03  Driving Piles 

C. Test Piles. 

1. Static Pile Load Test. 

Apply a total of _____ tons of static test load to the piles. 

2. Dynamic Pile Load Tests. 

SECTION 504 – STRUCTURAL CONCRETE 

THIS SECTION TO BE REMOVED: 

 

504.01  DESCRIPTION 
THE FOLLOWING IS ADDED: 

This Section also describes the requirements for the application of color stain and primer to concrete structures and staining 
other areas as described herein and as shown on the plans. 

504.02  Materials 
THE FOLLOWING MATERIAL IS ADDED TO THE LIST 

Concrete Stain ................................................................................................................................................ 912.01.04 
 

 

504.03.02  Concrete 

G. Removal of Forms and Falsework. 

Do not remove forms and falsework until the concrete obtains a compressive strength of ____ pounds per square 
inch. 

 
THE FOLLOWING SUBPART IS ADDED: 

504.03.04  Concrete Staining 

Prior to staining, examine the surfaces to be stained.  Bring areas requiring patching or repair to the attention of the RE.  

A. Submittals.  Submit product information and manufacturer color chip sample for approval by the Office of 
Landscape Architecture. 



 
 
 

 
PIERCE ST RESURFACING 
Page 70 of 102 
 
 
 

B. Cleaning.  After the concrete areas and any patching has cured for at least 28 days, power wash all surfaces for initial 
preparation at a minimum pressure of 2,500 psi using a 25 degree tip and a standoff distance of 2 feet.  Verify that 
all foreign materials, such as dirt, dust and form oil, have been removed and surfaces are clean prior to application of 
primer and stain.  If contaminants are still present after initial preparation, vary power washing parameters or use 
other suitable methods to clean surfaces. 

C. Test Staining.  Complete a test staining program for porosity, adhesion, and color acceptance before staining 
operations on approved textural mock-ups or in place according to contract plans.  Test area(s) to include both smooth 
and textured concrete sections.  Prepare test area for initial surface preparation as described in 504.03.04.B for 
inspection by the RE.  If the staining mock-ups are approved, they may be included as part of the final construction. 

After concrete has cured, test for porosity prior to testing for adhesion or color acceptance, on both the smooth 
concrete section and the textured concrete section by spraying water onto the surface to be stained.  Notify the RE if 
the water does not absorb rapidly as per manufacturers recommendations. 

If the concrete passed the porosity test, apply production stain to concrete as specified in 504.03.04.D.  After the 
manufacturer’s recommended drying time of the stain, test for satisfactory adhesion of stain as described in  
Table 912.01.04-1. 

The final stain color scheme will be approved by the Office of Landscape Architecture in the field after reviewing 
and approving the test stain program.  Do not order final quantities of stain and primer until approved.  When 
approved the sample area will serve as a standard of acceptance for all further work. 

D. Stain and Primer.  Apply one coat of primer and one coat of stain to smooth concrete surfaces.  Apply one coat of 
stain, only to textured concrete surfaces. 

E. Stain Colors.  See the Special Provisions for stain colors. 

504.04  MEASUREMENT AND PAYMENT 
THE FOLLOWING ITEM IS ADDED: 

Item Pay Unit 
CONCRETE STAINING SQUARE YARD 

 
 

SECTION 505 – PRECAST AND PRESTRESSED STRUCTURAL CONCRETE 

THIS SECTION TO BE REMOVED: 

505.03.01  Pretensioned Prestressed Concrete Beam and Prestressed Concrete Beam 
THE FIRST PARAGRAPH IN PART A IS CHANGED TO: 

A. Working Drawings.  Submit working drawings for certification, as specified in 105.05, that include the class of 
concrete, the pattern and schedule for releasing strands before detensioning, detensioning concrete strength, and 
tensioning and detensioning patterns. 

 
PART C IS CHANGED TO: 

C. Erection Plan.  Submit working drawings for approval, as specified in 105.05, regarding the plan of operations to 
the RE at least 30 days before the pre-erection meeting.  Include, at a minimum, the following in the plan: 
1. Number and type of manpower and equipment. 
2. Shipping procedures. 
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3. Lifting procedures. 
4. Erecting sequence. 
5. Temporary bracing. 
6. Manufacturer’s recommendations. 
7. Procedures for employee safety. 
8. Traffic control and protection. 
9. Method of post-tensioning and determining friction loss. 
10. Anchorage details and design calculations, signed and sealed by a Professional Engineer. 

505.03.02  Precast Concrete Culvert 
 

PART A IS CHANGED TO: 

A. Working Drawings.  Submit working drawings for approval, as specified in 105.05, that show plan, elevation, and 
sections as well as details for all appurtenances such as headwalls, cutoff walls, wingwalls, and aprons.  In addition, 
include details of the neoprene gasket between the precast concrete culvert units as well as all threaded inserts, bar 
extensions, waterproofing, and end anchorage details for the post-tensioning reinforcement.  Provide erection details 
including handling points, neoprene gasket details, the method for pulling the culvert boxes together, section lengths, 
and the method of installing the units. 

SECTION 506 – STRUCTURAL STEEL 

THIS SECTION TO BE REMOVED: 

506.03.01  Structural Steel 
 

PART B IS CHANGED TO: 

B. Erection Plan.  At least 30 days before the pre-erection meeting, submit working drawings for approval, as specified 
in 105.05, regarding the plan of operations to the RE.  Include, at a minimum, the following in the plan: 
1. Number and type of manpower and equipment. 
2. Shipping procedures. 
3. Lifting procedures. 
4. Beam erecting sequence, including method of setting bearings and diaphragms. 
5. Temporary bracing. 
6. Manufacturer’s recommendations. 
7. Procedures for employee safety. 
8. Traffic control and protection. 

 

SECTION 507 – CONCRETE BRIDGE DECK, BRIDGE PARAPET, AND APPROACHES 
 

507.03.01  Joint Assemblies 

A. Working Drawings. 
PART A IS CHANGED TO: 

Submit working drawings for approval, as specified in 105.05, for modular expansion joint assemblies.  Submit 
working drawings for certification, as specified in 105.05, for strip seal expansion joint assemblies, preformed 
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elastomeric joint assemblies, and other types of expansion joint assemblies.  Finger joint assemblies are not allowed.  
As a minimum, indicate the following information on the working drawings: 
1. Plan, elevation, and section of the joint system for all movement ratings and roadway width limitations, as well 

as relative dimensions and tolerances. 
2. All ASTM, AASHTO, or other material designations. 
3. Method of installation including sequence of installation, relative temperature settings, setting anchorage, and 

installation at curb lines. 
4. Corrosion protection system or material. 
5. Details of temporary supports for shipping and handling.  Include lifting mechanisms and locations. 
6. Design calculations for all structural elements.  As warranted, include fatigue design calculations and strength 

design calculations.  Indicate locations of all welded splices. 
7. Design the joint system as one continuous unit without field splices.  If due to shipping or construction 

requirements, splices are necessary indicate that the locations of the splices are to be in areas outside the main 
traffic lanes.  Provide field splicing procedures. 

8. Ensure that the removal and reinstallation of the strip seal can be accomplished from above the joint without 
full closure of the roadway. 

9. Ensure that the expansion joint assembly seals do not protrude above the top of the joint.  Use preformed 
neoprene strip seals that are mechanically held in place. 

In addition, for modular expansion joint assemblies, incorporate the following requirements: 

1. Provide the modular expansion joint assembly to accommodate all expected longitudinal movements as well as 
vertical and horizontal rotations.  Incorporate strip seal glands with a maximum movement range of 3.15 inches 
per seal.  Support centerbeam(s) with an independent support bar that is welded to the centerbeam.  Suspend 
the support bars over the joint opening by sliding elastomeric bearings.  Incorporate an equidistant control 
system that develops its maximum compressive force when the joint is at its maximum opening.  Do not use 
bolted connections between the centerbeams and support bars unless approved by the Designer.  If bolted 
connections are approved, lock them into position after tightening.  Provide tightening procedure for Designer’s 
approval to ensure all bolts cannot loosen during the service life. 

2. Provide continuous centerbeams without any field splice unless approved by the Designer.  If a field splice is 
inevitable due to a manufacturing constraint, provide a fatigue resistant field splice (welded or bolted, and 
located away from potential wheel paths) and installation procedure.  Submit welding procedure specification 
(WPS), welder qualification, weld procedure, and QC inspection plans for field welds for Designer’s approval.  
Installation is to be supervised by the Manufacturer and Contractor.  If bolted connections are used, provide a 
bolt tightening procedure and ensure bolt loosening does not happen during service life.  Provide continuous 
strip seals even if centerbeams are spliced. 

Verify the blockout location, dimensions, and details shown on contract plans, and ensure that installation of a 
modular expansion joint assembly shall fit in the blockouts on site. 

3. Fatigue test the modular expansion joint assembly, including the transverse centerbeams, support bars, and other 
structural elements and connections, according to Section 19/A19 of AASHTO LRFD Construction 
Specifications.  Submit prequalification fatigue test report.  Ensure welded (or bolted, if approved) details used 
in project products match those that have been fatigued tested.  When a fatigue test report is not available, 
welded, or bolted details may be fatigue designed in accordance with Section 14 of AASHTO LRFD Bridge 
Design Specifications as approved by the Designer.  

4. Perform prequalification tests, Open Movement and Vibration (OMV) testing and Seal Push-Out (SPO) testing 
as specified in 914.04.03 for review and approval by the Designer. 

5. Provide the elastomeric springs and bearings to be removable and replaceable in the event maintenance is 
necessary. 

Verify the blockout location, dimensions, and details shown on contract plans, and ensure that installation of a 
modular expansion joint assembly shall fit in the blockouts on site. 
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B. Installation. 
PART 3 IS CHANGED TO: 

3. Modular Expansion Joint Assemblies.  Modular expansion joint assemblies include preformed neoprene strip 
seals that are held in place by steel edgebeams and centerbeams, support bars to support the centerbeam and 
sliding elastomeric bearings.  These assemblies contain no bolted connections unless approved by the Designer. 

507.03.02  Concrete Bridge Deck 
 

A. Forms.  Construct forms as follows: 
THE FIRST PARAGRAPH IN PART 1 IS CHANGED TO: 

1. Stay-In-Place (SIP) Forms.  Submit working drawings for approval, as specified in 105.05, that include the 
following: 
a. Deck reinforcement location. 
b. Grade of steel. 
c. Galvanizing specification. 
d. Physical and section properties for all permanent steel bridge deck form sheets. 
e. Locations where the forms are supported by steel flanges subject to tensile stresses. 

 

507.03.05  Concrete Parapet and Concrete Barrier Curb 
THE FOLLOWING PART 3 IS ADDED: 

3. Concrete Staining.  Perform concrete staining as specified in 504.03.04. 

507.04  MEASUREMENT AND PAYMENT 
THE FOLLOWING IS ADDED: 

The Department will not include Concrete Staining under Concrete Parapet and Concrete Barrier Curb.  The Department 
will make payment for Concrete Staining under CONCRETE STAINING. 

SECTION 510 – TIMBER STRUCTURES 

THIS SECTION TO BE REMOVED: 

510.03.02  Sheeting and Wales 
 

SECTION 512 – SIGN SUPPORT STRUCTURES 

THIS SECTION TO BE REMOVED: 

512.04  MEASUREMENT AND PAYMENT 
  
 

THE FOLLOWING ITEMS ARE ADDED: 
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Item Pay Unit 
CANTILEVER SIGN SUPPORT, DMS STRUCTURE NO. ____ UNIT 
BUTTERFLY SIGN SUPPORT, DMS STRUCTURE NO. ____ UNIT 

 
THE FOLLOWING IS ADDED: 

The Department will make payment for drilled shaft foundations for sign supports under DRILLED SHAFT FOR SIGN 
STRUCTURE FOUNDATION as specified in 51X.04. 
 
THE FOLLOWING SECTION IS ADDED: 

SECTION 513 – RETAINING WALLS 

THIS SECTION TO BE REMOVED: 
THE FOLLOWING SUBPART IS ADDED: 

513.03.03  Concrete Staining 

Perform concrete staining as specified in 504.03.04. 

513.04  MEASUREMENT AND PAYMENT 
THE FOLLOWING IS ADDED: 

The Department will make payment for CONCRETE STAINING as specified in 504.04. 

SECTION 514 – TEMPORARY STRUCTURES 

THIS SECTION TO BE REMOVED: 

514.03.01  Temporary Structures 
 

PART A IS CHANGED TO: 

A. Working Drawings.  At least 30 days before beginning the work, submit working drawings for approval, as specified 
in 105.05. 

 
PART B IS CHANGED TO: 

B. Erection Plan.  At least 30 days before beginning work, submit to the RE a plan for approval, as specified in 105.05,  
that includes the proposed equipment, detailed erection instructions and drawings of all structures, and the proposed 
scheme for traffic control during the erection and use. 

SECTION 51X - DRILLED SHAFT FOUNDATIONS FOR SIGN SUPPORT STRUCTURES  

THIS SECTION TO BE REMOVED: 
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51X.01  DESCRIPTION 

This work describes the requirements for installing drilled shafts for sign support structures. 

51X.02  MATERIALS 

51X.02.01  Materials  

Provide materials as specified: 
Concrete .............................................................................................................................................................. 903.03 
Self Consolidating Concrete .......................................................................................................................... 903.06.01 
Grout .............................................................................................................................................................. 903.08.02 
Reinforcement Steel ............................................................................................................................................ 905.01 
Drilled Shaft Casing ............................................................................................................................................ 906.03 
Structural Steel Paint (Organic Zinc) ............................................................................................................. 912.01.01 
Water ................................................................................................................................................................... 919.08 

Provide clay-mineral based slurry (processed attapulgite or bentonite) for mineral slurry.  Ensure that the mineral slurry 
has a mineral grain size that will remain in suspension and has sufficient viscosity and gel characteristics to transport 
excavated material to a suitable screening system.  Ensure that the percentage and specific gravity of the material used to 
make the mineral suspension is sufficient to maintain the stability of the excavation and to allow proper concrete placement. 

Provide polymer slurry as recommended by the manufacturer. 

51X.02.02  Equipment 

Provide equipment as specified: 
Concrete Batching Plant .................................................................................................................................... 1010.01 
Concrete Trucks ................................................................................................................................................ 1010.02 

Ensure that equipment does not introduce uncontrolled exhaust fumes into the surrounding areas, or other occupied areas 
adjacent to the work site.  Crane and drilling engine exhaust fumes will require their own separate exhaust systems 
adequately vented to the atmosphere away from any confined work sites. 

Ensure that equipment used for final bottom cleaning does not have a centralizing guide at the tip. 

Use excavation and drilling equipment having adequate capacity, including power, torque, and down thrust to excavate a 
hole of both the maximum specified diameter and to a depth of 20 percent beyond the depths shown on the plans when 
operated at rated capacity. 

Provide Crosshole Sonic Logging (CSL) test equipment that includes the following components: 
1. A microprocessor-based CSL system for display of individual CSL records, analog-digital conversion, and 

recording of CSL data, analysis of receiver responses, and printing of CSL logs. 
2. Ultrasonic source and receiver probes for 1.5 or 2 inch inner diameter pipe, as appropriate. 
3. An ultrasonic voltage pulser to excite the source with a synchronized triggering system to start the recording 

system. 
4. A depth measurement device to determine and record depths. 
5. Appropriate filter/amplification and cable systems for CSL testing. 

51X.03  CONSTRUCTION 

51X.03.01  Working Drawings and Calculations 

Submit 6 copies of the following items to the RE for approval: 
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1. A summary of the Contractor’s or his specialized drilled shaft subcontractor's experience on projects of a similar 
nature and scope.  Select and obtain approval from the RE for the use of a specialty subcontractor.  Approval 
will be based on qualifications and previous experience on similar projects. 

2. List and size of proposed equipment including cranes, drills, augers, bailing buckets, final cleaning equipment, 
desanding equipment, slurry pumps, concrete pumps, temporary steel casing, slurry sampling, and testing 
equipment. 

3. Details of equipment and procedures for drilled shaft installation, including drawings showing consecutive steps 
of drilled shaft installation and drawings with measurements showing that the proposed equipment can perform 
the specified work.  Identify in the drawings the areas that are planned to be used for staging the work.  Specify 
the proposed sequence of the drilled shaft installation including details of concrete placement and splicing and 
centering devices for reinforcement steel. 

4. Approval for the concrete mix design that is to be used for the work. 
5. Slurry details including proposed methods of mixing, placing, and circulating. 
6. Details of shaft excavation methods. 
7. Details of proposed methods to clean the shaft after initial excavation. 
8. Procedures for control and removal of spoils. 
9. Details of shaft reinforcement steel, including methods to ensure centering, required cover, cage integrity during 

placement, placement procedures, and cage support. 
10. Details of concrete placement including proposed operational procedures for concrete pump or tremie including 

initial placement, raising during placement, overfilling of the shaft concrete, and provisions to prepare the 
completed shaft top at its final shaft top elevation. 

51X.03.02  Shaft Drilling 

Perform the excavations required for the shafts through whatever materials are encountered, to the dimensions and 
elevations shown in the plans or otherwise required by these specifications.  Ensure that the equipment is capable of 
constructing shafts to a depth equal to the deepest shaft shown in the plans plus 15 feet or 3 times the shaft diameter, 
whichever is greater. 

Provide, for all drilled shafts, an approved fixed template that is adequate to maintain the shaft position and alignment 
during all excavation and concreting operations. 

Install a suitable temporary casing for the full depth of the drilled shaft.  Ensure that all drilled shafts meet construction 
tolerance criteria and are installed in accordance with the dimensions as shown on the plans, or as directed by the RE. 

Ensure that the top center of each drilled shaft does not vary from the plan location by more than 3 inches.  At the top of 
the drilled shaft, ensure that reinforcement steel does not vary in plan distance from the plan shaft by more than 1 inch.  
Ensure that the drilled shaft does not vary from the vertical by more than 1 percent of its length, as measured above ground 
and is not out of the required position at the top by more than 3 inches. 

Protect any existing utility that is to remain within the drilled shaft installation work zone in accordance with the 
requirements of authorities having jurisdiction over same.  Repair or replace any construction-induced damage to the 
satisfaction of the governing authority. 

Employ within the contract bid price, a licensed registered Land Surveyor, experienced in the type of work, who will 
establish lines and grades.  Assume responsibility for the correct location of drilled shafts and for keeping a record of 
drilled shafts that are installed. 

Locate the drilled shaft locations and provide a stake out of the locations prior to the start of installation work.  Maintain 
all location stakes along with required elevation designations. 

51X.03.03  Shaft Concrete 

Ensure that the handling, measuring, proportioning, mixing, and placing of concrete conforms to these specifications.  
Place concrete only in the presence of the RE. 
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Place concrete by using concrete pumps or a tremie pipe from the bottom of the excavation upward so as to avoid 
segregation.  Do not inject air, water, or slurry into the shaft concrete during placement.  Use a disposable foam or rubber 
plug in the concrete pump line or tremie pipe to separate the fresh concrete from the slurry at the start of concrete placement.  
Insert the plug so that the first flow of concrete pushes the plug out of the pipe and prevents slurry mixing and 
contamination as the concrete placement commences.  Ensure that the concrete pump line or tremie consists of a tube 
constructed in sections that have flanged couplings fitted with gaskets.  Ensure the means of supporting the concrete pump 
line or tremie so as to permit free movement of the discharge end over the entire top of the concrete and to permit its being 
lowered rapidly when necessary to choke off or retard the flow.  If used, fill the tremie by a method that prevents washing 
of the concrete.  Submerge the discharge end completely in the concrete at all times after initiation of the concrete 
placement flow.  Ensure that the concrete line contains sufficient concrete to prevent any water entry.  Maintain the concrete 
level at the top of the drilled shaft until the concrete has set. 

If concrete flow is halted and the concrete line’s discharge end is for any reason raised out of the shaft concrete, reinitiate 
the placement only after fully recharging the concrete line with fresh concrete by the following: 

1. Inserting a foam or rubber plug or pig into the concrete line at the concrete hopper end. 
2. Placing the discharge end approximately 6 inches above the top of the shaft concrete. 
3. Recharging the pump or tremie line and depositing what will be classified as waste concrete on the top of the 

previously placed concrete. 
4. Discharging waste concrete until the line is fully recharged with fresh concrete and the pig is pushed completely 

through the line. 
5. Without halting the flow of fresh concrete plunging the discharge end of the concrete line into the shaft concrete 

to within 6 inches or less of the shaft bottom or to a level as directed by the RE. 
6. Continuing the concrete placement without further interruption. 
7. Placing a final volume of additional concrete in the shaft that is no less than the volume of waste concrete placed 

to recharge the line in the process of resuming the concrete flow 

Apply this procedure without exception as necessary to avoid injecting any air, any water, any slurry, or any concrete that 
has flowed through a line filled with air, water, or slurry into the shaft concrete. 

Do not initiate boring a new shaft hole that is within 5 drilled shaft diameters of a previously installed drilled shaft, until 
the concrete has been in place for a minimum of 2 days. 

51X.03.04  Shaft Construction Timing 

Make every effort to plan, coordinate, and carry out the work to minimize the time between the start of excavation and 
completion of shaft concrete placement.  In general, the time between shaft excavation and completion of concrete 
placement is expected to be 8 continuous hours or less. 

For cases where 2 or more continuous hours elapse between completion of excavation and commencement of concrete 
placement, remove any reinforcement steel already placed in the shaft, clean the shaft bottom, replace the reinforcement 
steel in the shaft and immediately commence the placement of the concrete. 

51X.03.05  Shaft Reinforcement Steel 

Where shafts are extended at the direction of the RE to final authorized tip elevations that are lower than the estimated 
minimum tip elevations, extend no fewer than 1/2 of the vertical reinforcement steel (every other bar around the 
circumference) to the authorized tip elevation by lap splicing or mechanical splicing.  Firmly tie lap splices so as to support 
the full weight of the cage above the lap zone.  Add horizontal bands in the bottom extension zone at a vertical spacing 
that is no more than 6 inches center to center. 

51X.03.06  Shaft Top Preparation 

If tremie concrete is used, consider the top-most concrete placed in the shaft to be waste concrete and either: 
1. Completely eject out of the top of the casing the wasted concrete or, 
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2. Pump the waste upward to a level that is at least 2 feet clear distance above the plan shaft top level and allow it 
to cure in place for removal later. 

Consider waste concrete to be the top 2 feet of initial concrete that is placed, plus  
1. The height of any additional volume of waste concrete deposited in the shaft where concrete placement was 

halted and restarted, plus  
2. Any additional amount necessary to produce full strength non-segregated concrete at the plan shaft top level. 

Where the above waste concrete alternative 1 is selected, permit the waste concrete to evenly overflow the full top 
circumference of the casing.  Do not channel or bleed off by notches or holes cut in the casing top.  Any fresh concrete in 
the casing at a level above the plan shaft top level after ejecting all waste concrete may be dipped or pumped out to the 
plan top elevation while still plastic by methods and equipment approved by the RE, or be allowed to cure in place for 
removal later. 

Final shaft top preparation may commence only after the drilled shaft concrete obtains its verification strength.  In lieu of 
concrete strength testing, the preparation may begin 7 full days after completion of concrete placement.  Final top 
preparation steps will consist of the following: 

1. Cutting off any extra casing above the top of casing elevation. 
2. Cutting off any cured over pour concrete to the plan shaft top elevation by approved methods. 
3. Dressing the final shaft top surface. 
4. Verification by the RE that the exposed concrete consists of full strength concrete with a typical, non-segregated 

mortar and aggregate distribution. 
5. Approved non-destructive strength testing by the Contractor where required by the RE to verify that concrete 

has attained its full design strength. 
6. Removal of additional concrete below the plan shaft top level as necessary to reach full-strength, non-segregated 

concrete. 
7. Preparation of the shaft top key recess. 

51X.03.7  Shaft Acceptance 

Provide a comparison of the computed volume of the excavation (theoretical) with the volume of concrete actually placed.  
Plot depth versus volume chart.  Provide cooperation and whatever assistance necessary to accurately monitor the volume 
of concrete that is placed at all times during the pour. 

Unaccepted drilled shafts are drilled shafts that are rejected by the RE because of damage, failure to advance through 
obstructions, mislocation, misalignment, or failure to install the drilled shaft to the proper bearing stratum.  Submit a 
written plan of action to the RE for approval showing how to correct any problem and how to prevent a reoccurrence.  
Repair the drilled shaft or replace it to the satisfaction of the RE.  To mitigate and/or to remedy unaccepted drilled shafts, 
the Contractor may be required to provide additional drilled shafts or supplement drilled shafts to meet specified 
requirements at no cost to the State. 

When acceptably installed drilled shafts exceed specified tolerances, provide an accurate as-built survey.  If the load on 
any drilled shaft exceeds 10 percent of the specified load capacity, make as-directed corrections. 

51X.04  MEASUREMENT AND PAYMENT 

The Department will measure and make payment as follows: 

Item Pay Unit 
DRILLED SHAFT FOR SIGN STRUCTURE FOUNDATION LINEAR FOOT 
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DIVISION 600 – MISCELLANEOUS CONSTRUCTION 

SECTION 601 PIPE  

THIS SECTION TO BE REMOVED: 
 

601.04  Measurement And Payment 
 

 
REVISE THE SECOND PARAGRAPH TO: 
 
When the RE directs undercutting of unstable material in a pipe trench, the Department will make payment for the 
additional excavation. The Department will also make payment, for the additional bedding if there is not an excess of 
excavation available. 

SECTION 606 SIDEWALKS, DRIVEWAYS, AND ISLANDS  
 

606.04  Measurement And Payment 
 
 
REVISE THE SECOND PARAGRAPH TO: 
 
When the RE directs undercutting of unstable material in the excavation area, the Department will make payment, for the 
additional excavation. The Department will also make payment, for the additional bedding if there is not an excess of 
excavation available. 
 

 

SECTION 608 NON-VEGETATIVE SURFACES  

THIS SECTION TO BE REMOVED: 
 

608.04  Measurement And Payment 
 
 
REVISE THE SECOND PARAGRAPH TO: 
 
When the RE directs undercutting of unstable material in the excavation area, the Department will make payment, for the 
additional excavation. The Department will also make payment, for the additional bedding if there is not an excess of 
excavated material available for use as bedding. 
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SECTION 609 – BEAM GUIDE RAIL 

THIS SECTION TO BE REMOVED: 

609.03.01 Beam Guide Rail 
THE FOLLOWING IS ADDED AT THE END OF THE SUBSECTION: 

Remove trees and shrubs as specified in 801.03 and 802.03 from the entire guide rail element extending 4 feet behind the 
guide rail post. 

609.03.05 Reset Beam Guide Rail 
THE FOLLOWING IS ADDED AT THE END OF THE SUBSECTION: 

Remove trees and shrubs as specified in 801.03 and 802.03 from the entire guide rail element extending 4 feet behind the 
guide rail post. 

STRIPS SECTION 610 – TRAFFIC STRIPES, TRAFFIC MARKINGS, AND RUMBLE 
STRIPS 

610.03.03  RPMs (Raised Pavement Markers) 
THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH: 

Ensure that RPMs are installed within 14 days of opening each day’s surface paving to traffic. 

THIOS SECTION TO BE REMOVED: 

610.03.07  Rumble Strip 

 
 

1 
 

Route Weigh-in-Motion (WIM) Systems Midpoint Station  

  

  

  
 

THE FOURTH PARAGRAPH IS CHANGED TO: 

Ensure that after cutting centerline rumble strips, the centerline rumble strips are cleaned, all debris is collected and the 
surface is prepared as specified in 610.03.01.B before placing traffic stripes. 
THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH: 

Ensure that rumble strips are constructed within 14 days of opening each day’s surface paving to traffic. 
THE FOLLOWING SUBPART IS ADDED: 

610.03.09  Removal of Rumble Strip 

Prior to shifting lanes, remove rumble strips as indicated in the plans and as directed by the RE. 
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Centered over the rumble strip, mill the width of the rumble strip plus 4 inches beyond the edge of the rumble strip on both 
sides.  Mill to a minimum depth of 2 inches. 

Clean the milled area as specified in 401.03.01.A.  Obtain RE approval of the removal before proceeding with paving in 
the milled rumble strip. 

Apply polymerized joint adhesive to the vertical surfaces of the milled rumble strip area as specified in 401.03.04.  Apply 
tack coat as specified in 401.03.05 at an application rate of 0.15 gallons per square yard to bottom surface of the milled 
rumble strip area.  Spread and grade HMA surface course in the milled rumble strip area as specified in 401.03.07.E.  
Ensure that the temperature of the HMA when placed and compacted is at least 250 ºF.  Compact as specified in 
401.03.07.F, ensuring that the top of the compacted HMA is flush with, or not greater than 1/8 inch higher than, the 
adjacent pavement surface. 

Reuse removed material as specified in 202.03.03.C. 

610.04  MEASUREMENT AND PAYMENT  
 

THE FOLLOWING ITEM IS ADDED: 

Item Pay Unit 
REMOVAL OF RUMBLE STRIP LINEAR FOOT 
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DIVISION 650 – UTILITIES 

SECTION 651 – WATER 

THIS SECTION TO BE REMOVED: 

651.02  MATERIALS 

651.03.02  Ductile Iron Water Pipe, Bridge 

SECTION 652 – SANITARY SEWERS 

THIS SECTION TO BE REMOVED: 

652.02  MATERIALS 

652.03.01  Sewer Pipe 

G. Sewer Pipe Testing. 

1. Gravity Main Sewer Testing. 

652.03.02  Ductile Iron Sewer Pipe, Bridge 
 

SECTION 653 – GAS 

THIS SECTION TO BE REMOVED: 

653.03.01  Gas Main 

A. Prequalification. 
 

List of prequalified subcontractors is as follows: 
 

C. Handling and Storing. 
 
 

J. Air-Pressure Test.   
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THE FOLLOWING SECTION IS ADDED: 

SECTION 65X – JCP&L FACILITY 

THIS SECTION TO BE REMOVED: 

65X.01  DESCRIPTION 

This Section describes the requirements for installing, relocating, and removing Jersey Central Power and Light (JCP&L) 
electric utility facilities including conduits, manholes, transformer vaults, handholes, and appurtenances and also includes 
the requirements for transferring electric services. 

65X.02  MATERIALS 

Except for the materials noted below, JCP&L will supply all materials necessary for the work at no cost to the Contractor.  
Provide JCP&L written notice 30 days in advance of when materials will be required.  Ensure the electric subcontractor 
takes delivery of the materials from JCP&L’s storage facility within 2weeks of the notice from JCP&L indicating that the 
material is available.  Materials may be located at more than one JCP&L storage facility.  If the electric subcontractor fails 
to take delivery, the material may not be available, and the electric subcontractor may be required to provide an additional 
request for materials.  The Contractor is responsible for compensating the Department for any additional handling costs 
incurred by JCP&L resulting from the failure to take delivery within the time required. 

The electric subcontractor is responsible for loading the material, delivering it to the job site, and all subsequent handling 
and delivery within the jobsite.  Store and protect all materials received from JCP&L. Return and deliver all excess 
materials furnished by JCP&L to JCP&L’s storage facility.  Obtain a receipt for all material received from JCP&L, 
maintain a documented inventory of materials used and obtain a receipt for all material returned to JCP&L. 

Provide materials as specified: 
Tack Coat 64-22, PG 64-22 ........................................................................................................................... 902.01.01 
Hot Mix Asphalt (HMA) ..................................................................................................................................... 902.02 
Concrete .............................................................................................................................................................. 903.03 
Controlled Low Strength Material (CLSM) ........................................................................................................ 903.09 
Curing Materials ................................................................................................................................................. 903.10 
Joint Sealer, Hot-Poured ..................................................................................................................................... 914.02 
Polymerized Joint Adhesive ................................................................................................................................ 914.03 

65X.03  CONSTRUCTION 

65X.03.01  Electric 

A. Prequalification.  Only a prequalified electric subcontractor, approved by JCP&L, may construct and relocate 
JCP&L electric facilities.  

A list of the prequalified electric subcontractors is available at http://www.njua.com/utility_relocations. 

The Contractor is responsible for soliciting from a subcontractor that will be approved by JCP&L when preparing its 
Bid.  Work restricted to the electric subcontractor does not preclude the Contractor from performing the work of 
layout, traffic control, sawcutting, pavement removal, temporary or final pavement restoration, and landscape 
restoration associated with the work of installing or relocating JCP&L electrical facilities. 

B. Indemnification.  The Contractor agrees to indemnify and hold harmless JCP&L, its officers, employees, and agents 
from liability and claims related to the work described under this Section.  This requirement does not establish JCP&L 
as a third party beneficiary; the provisions specified in 107.10 are unaltered. 



 
 
 

 
PIERCE ST RESURFACING 
Page 84 of 102 
 
 
 

C. Scheduling of Work and Interruption to Utilities.  Provide the RE and the designated JCP&L representative with 
a detailed schedule of when the electric utility work will be performed.  Indicate in the schedule for each activity the 
following information: the work locations; the number of crews; and whether the work will be performed during a 
day shift or night shift, or on weekends.  Coordinate all electric utility work with the JCP&L representative, and 
notify the RE and the JCP&L representative at least 2 weeks prior to starting electric utility work.  Do not interrupt 
existing electric service until approved by the JCP&L representative. 

Weather conditions may prevent connections to existing systems between June 1 and September 30.  Do not perform 
work which will require electric transmission service interruptions from June 1 through September 30 without the 
approval of JCP&L.  JCP&L may extend this period based on weather conditions and system demand.  Notify JCP&L 
at least 1 month in advance of commencing conductor work. 

If service transfers are required, coordinate service transfers with the JCP&L representative.  Notify the property 
owner and all tenants affected by service interruptions or transfers prior to making the service transfer.  Minimize 
disruption to normal operations of existing facilities and minimize any interruption of electric service to JCP&L 
customers.  Protect existing facilities during construction and installation of the service transfer. 

D. Quality Control and Quality Assurance.  Provide access to the work for the JCP&L representative at all times.  
Perform all electric utility work in a manner acceptable to the JCP&L representative.  Perform all electric utility work 
in accordance with JCP&L standards and details. 

E. Safety.  Perform work in accordance with applicable OSHA regulations, N.J.S.A. 34:6-47.1 et seq. “High Voltage 
Proximity Act”, and JCP&L safety standards. 

F. Abandonment and Removal.  Prior to beginning work, review the condition of all existing electric utility facilities 
noted to be removed with the JCP&L representative.  If the JCP&L representative designates the material to be 
salvaged, remove the material and deliver it to a JCP&L storage facility.  Remove and dispose of all other electrical 
utility material designated for removal. 

G. Excavation.  When excavation is required in areas having existing pavement and sidewalk, sawcut to the full depth 
of the existing pavement and sidewalk.  Excavate trenches for conduit, manholes and vaults and appurtenances.  
Provide vertical sides for excavations within the traveled way, shoulder, sidewalk areas, and where existing facilities 
require protection.  Remove unstable material at the bottom of the excavation and backfill with granular material.  
Do not excavate trenches more than 300 feet in advance of installing conduit unless approved by the RE.  Provide 
and maintain trench crossings where necessary to maintain access.  Do not leave trenches open overnight unless 
protected by temporary fencing or steel plates.  Remove and dispose of excess or unsuitable material as specified in 
202.03.03.C.2. 

H. Backfill.  Backfill with suitable material in lifts not exceeding 6 inches thick, loose measurement.  If the backfill is 
predominantly granular material, compact the backfill material with a vibratory plate compactor.  For material that 
is not predominately granular, compact the backfill material with a vibratory rammer compactor.  If it is not possible 
to compact the backfill material, the Contractor may backfill with CLSM with the approval of the JCP&L 
representative.  If using CLSM, install as specified in 601.03.01.F. 

I. Restoration.  Restore areas disturbed in the performance of electrical utility relocations to its original condition.  In 
areas that are disturbed for which the plans provide final grading, pavement or landscaping, provide temporary 
restoration to the satisfaction of the RE.  If open-cut trenching across a road is required, restore the pavement with 
in-kind construction. 

J. Field Testing.  Perform a high-potential test (also known as a dielectric voltage withstand test) on all cables and 
splices prior to energizing.  Testing must be performed by a person who is qualified to operate the test equipment, 
and is familiar with the cable system.  Ensure that the cables are disconnected from non-cable systems equipment, 
and that adequate physical clearances are maintained between all cable ends, energized cables, and electrical grounds 
and all other equipment during the test.  Prior to performing the test, verify that all taps or laterals in the circuit are 
cleared.  In the event hot poured compound filled splices and terminations are involved, do not perform testing until 
they have cooled to ambient temperature.  Set the relays in the high voltage direct current test equipment to operate 
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between 5 and 25 milliamperes leakage.  The shape of the leakage curve under constant voltage is more important 
than the absolute leakage current of a “go or no go” withstand test result.  The field test voltage is related to the final 
factory applied dc potentials using a factor of 80 percent. 

Ensure the high potential test is performed in the presence of the JCP&L representative.  Apply a direct current field 
test voltage according to the following table: 

 

Field Test Values 

Rated Voltage dc Hi-Pot Test dc Hi-Pot Test 

Phase to (15 Minutes) 

Phase Wall - mils Kv Wall - mils kV 

5000 90 25 115 35 

8000 115 35 140 45 

15000 175 55 220 65 

25000 260 80 320 95 

28000 280 85 345 100 

35000 345 100 420 125 

46000 445 130 580 170 

69000 650 195 650 195 

Note:  If the leakage current quickly stabilizes, the duration may be reduced to 10 minutes. 

After the voltage has been applied and the test level reached, record the leakage current at 1 minute intervals.  If the 
leakage current decreases or stays steady after it has leveled off, the cable is considered satisfactory.  If the leakage 
current starts to increase, excluding momentary spurts due to supply-circuit disturbances, extend the test to see if the 
rising trend continues.  At the conclusion of the test, discharge the circuit through the test set and voltmeter circuit.  
After the potential drops below 95 percent of the test value, ground the cable, and discharge the circuit.  Leave the 
grounds on all conductors for a minimum of 4 times as long as the test voltage was applied. 

Remove and replace cables that fail to meet the requirements of the direct current field test.  The Contractor is 
responsible for reimbursing the Department for any additional material costs incurred by the Department resulting 
from the failure to meet the requirements of the direct current field test. 

K. Energizing Lines.  Energize lines with the guidance of the JCP&L representative.  Prior to energizing lines, submit 
a request to JCP&L.  Switching orders may only originate from JCP&L employees.  Submit a request for permission 
to energize transmission lines 10 days in advance of when the work will be performed.  Request permission to 
energize distribution lines in a manner that will permit the JCP&L representative to submit a request to JCP&L’s 
Dispatch Office by 12:00 p.m. the previous working day. 

L. As-builts.  Upon completion of the work, submit to JCP&L as-built drawings in accordance with JCP&L standards.  
Prints of construction drawings, marked to show the final location, are acceptable.  Provide a copy of the as-built 
drawings to the RE. 

65X.04  MEASUREMENT AND PAYMENT 

The Department will measure and make payment for Items as follows: 

Item Pay Unit 
ELECTRICAL UTILITY RELOCATION, JCP&L LUMP SUM 
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DIVISION 700 – ELECTRICAL 

SECTION 701 – GENERAL ITEMS 

THIS SECTION TO BE REMOVED: 

701.03.01  Existing Systems 

Deliver and unload salvaged ITS materials to: 
Mobility Management North (MMN)- ITS Maintenance 
670 River Drive 
Elmwood Park, NJ 07407-1347 
Telephone: 732-697-7360 

Mobility Management South (MMS) – ITS Maintenance 
One Executive Suite Route 70 West 
Cherry Hill, NJ  08002-4106 
Telephone: 856-486-6615 

THE FOLLOWING IS ADDED: 

If new cable or wire is designated to be installed into existing conduit systems, clean and swab the conduit system prior to 
installing the cable or wire.  After cleaning, test each conduit by pulling through a metal ball with a diameter at least 
85 percent of the nominal inside diameter of the conduit to ensure the conduit is free of any obstruction or foreign material.  
If the ball fails to pass through the conduit, repair or replace the defective conduit as directed by the RE.  Restore disturbed 
areas to original condition. 

701.03.15  Cable and Wire 

C. Connection and Coordination with Utility Services. 
THE FOLLOWING IS ADDED: 

Obtain and provide for utility services required for testing and operation of ITS systems until interim acceptance of 
each system or device.  Utility Services may be governed by differing Authorities Having Jurisdiction (AHJ).  Along 
with Utility Requirements, comply with all AHJ requirements.  Upon successful completion of level C testing and 
acceptance of any device, provide the RE with a letter requesting transfer of utility services providing the latest copy 
of the utility bill from each utility company.  Such transfers are to be effective beginning the next monthly billing 
cycle after completion of successful ITS system testing as specified in Section 704 and interim acceptance of the 
device or as directed by the RE. 

Once new utility services have been energized or activated and the utility company has de-energized and unhooked 
the old service connection; remove existing pole risers and service heads, cut back 1 foot below grade, and plug the 
conduits. 

 

Service Requests 

Device 
Site No. 

Primary 
Route 

Final 
MP 

Direction Location Township County 
Utility 

Territory 
Job 
No. 

Utility 
Contact 
Person 

Utility 
Pole 
No. 
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701.04  Measurement and Payment 
 
REVISE THE FIFTH PARAGRAPH TO: 
 
If restoration of disturbed areas includes pavement, curb, sidewalk, driveway, or island, the Department will make 
payment for such work. 
 
REVISE THE SIXTH PARAGRAPH TO: 
 
When the RE directs the installation of a new conduit or a repair to the defective conduit, the Department will make 
payment for this work. 
 
REVISE THE SEVENTH PARAGRAPH TO: 
 
When the RE directs the contractor to install a tracer wire in existing conduit, the Department will make payment for this 
work. 
 
REVISE THE EIGHTH PARAGRAPH TO: 
 
The Department will not include payment for restoring disturbed areas in the various items of this section. The 
Department will pay for restoring disturbed areas (pavement, curb, sidewalk, driveway, or island). 
 
REVISE THE NINTH PARAGRAPH TO: 
 
The Department will not include payment when the re directs the installation of a new conduit or a repair to the defective 
conduit in the various items of this section. The Department will pay for the installation, when directed by the re, of a 
new conduit or a repair to the defective conduit. 
 
REVISE THE TENTH PARAGRAPH TO: 
 
The Department will not include payment when the RE directs the installation of a tracer wire in existing conduit in the 
various items of this section. The Department will pay for the installation, when directed by the RE, of a tracer wire in 
existing conduit. 

 

SECTION 703 – HIGHWAY LIGHTING 

THIS SECTION TO BE REMOVED: 

703.03.07  Temporary Highway Lighting System 

The Contractor must design the Temporary lighting system at ___________________________. 

Deliver and unload salvaged materials to: 
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SECTION 704 – INTELLIGENT TRANSPORTATION SYSTEMS (ITS) 

THIS SECTION TO BE REMOVED: 

 

704.02.01  Materials 

704.03.01  General System (GS) 

B. Installation. 

1. Junction Box ITS. 

a. Installation. 

6. Control Center System. 

7. Meter Cabinet ITS. 

704.03.02  Camera Surveillance System (CSS) 
 

F. Equipment Training. 

704.03.03  Fiber Optic Cable 
 

F. Equipment Training. 
 

704.03.04  Controlled Traffic Signal System (CTSS) 
 

F. Equipment Training. 

G. Warranty. 
 

H. Networking Requirements. 

I. IT Requirements. 

704.03.05  Travel Time Systems (TTS) 
 

F. Equipment Training. 
 

704.03.06  Road Weather Information System (RWIS) 
 

F. Equipment Training. 
. 
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704.03.07  Dynamic Message System (DMS) 
 

A. Components. 
 

The following are the Model numbers for the various DMS to be provided and installed in this project: 
 

Location Communication Type DMS Type Manufacturer/Model No. 

    

    

    

Ensure that the designated Model numbers for the various DMS signs are provided as specified in the Contract 
documents. 

Ensure that Controller, DMS is purchased with pre-installed controller, pre-wired with the equipment listed below 
along with specialized communications cables (minimum 120 feet Fiber Optic Cable with Connectors for each sign). 

As part of the specified model numbers, ensure the DMS manufacturer supplies the cabinet and controller for each 
DMS sign with pre-installed uninterruptable power supply (UPS), a media converter, and a TCP/IP wireless modem 
conforming to the wireless provider requirements.  Provide other equipment not listed here but required for the remote 
operation of the DMS. 

B. Installation. 

Construct the DMS sign mounting structure and foundation as specified in Division 500. 
 

1. DMS Sign. 

2. Controller, DMS. 

F. Equipment Training. 

704.03.08  Weigh-in-Motion System (WIMS) 
 

B. Installation. 

F. Equipment Training. 

704.03.09  Traffic Volume System (TVS) 
1 

B. Installation. 

The Department will allow existing TVS system shutdowns from _____. 
 
 

F. Equipment Training. 
 

704.03.10  Variable Speed Limit System (VSLS) 

B. Installation. 

2. Controller, VSLS. 
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704.04  MEASUREMENT AND PAYMENT 
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DIVISION 800 – LANDSCAPING 

SECTION 811 – PLANTING 

THIS SECTION TO BE REMOVED: 

811.03.02  Plant Establishment and Maintenance Period 
 

The Department will reinspect the plants annually for _____ years. 
 
 

2. Maintenance Bond. 

Provide a bond to the Department in the amount of $_____________. 
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DIVISION 900 – MATERIALS 

SECTION 902 – ASPHALT 

902.02.03 Mix Design 
 
THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH: 
 
Unless otherwise approved by the engineer, only one source of supply for hot mix asphalt surface course may be used on 
the project. 
 
THE SECOND PARAGRAPH OF SECTION (A) IS CHANGED TO: 

A General Acceptance Requirements.   
 
For PG 64S-22, ensure that the temperature of the mixture at discharge from the plant or surge and storage bins is at least 
290 °F when the ambient temperature is less than 50 °F or is at least 275 °F when the ambient temperature is greater than 
or equal to 50 °F.  For PG 64E-22, ensure that the temperature of the mixture at discharge from the plant or surge and 
storage bins is at least 10 °F above the manufacturer’s recommended laydown temperature.  For mixes produced using a 
WMA additive or process, ensure that the temperature of the mixture at discharge from the plant or surge and storage 
bins is at least 10 °F above the WMA manufacturer’s recommended laydown temperature. 

902.02.04  Sampling and Testing 
 
THE FOLLOWING SUBSECTION IS ADDED:  
E.      Acceptance of HMA.  The Department may accept the HMA as specified in 902.02.04.A through 902.02.04.E by 

employing staff or an independent testing agency at the HMA plant during production.  The inspector who 
performs the quality assurance sampling shall be certified by the Society of Asphalt Technologists of New 
Jersey as an Asphalt Plant Technologist, Level 2.  Form “DS-8 HMA Testing Summary Report – State 
Aid” provided on the Local Aid Website must be utilized by the Laboratory to report their findings to the 
RE. 

Alternatively, the Department may accept the HMA by Certification of Compliance according to 106.07. 

 

902.05  STONE MATRIX ASPHALT (SMA) 

902.05.01  Composition of Mixture 
THE FIFTH PARAGRAPH IS CHANGED TO: 

For fine aggregate, use 100 percent manufactured stone sand conforming to 901.05.02.  Ensure that the combined fine 
aggregate of 100 percent manufactured stone sand in the mixture conforms to the requirements in Table 902.02.02-2. 

902.05.02  Mix Design 
TABLE 902.05.02-1 AND TABLE 902.05.02-2 ARE CHANGED TO: 
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Table 902.05.02-1  SMA Specification Band (% Passing) Nominal-Maximum Aggregate Size 

Production 
Control Tolerances from 

JMF1 
Sieve Size 

19 mm 
% Passing 

12.5 mm 
% Passing 

9.5 mm 
% Passing 

0% 1" 100 100 100 

3% 3/4" 90 – 100 100 100 

5% 1/2" 50 – 88 90 – 100 100 

5% 3/8" 25 – 60 50 – 80 70 – 95 

6% No. 4 20 – 28 20 – 35 30 – 50 

3% No. 8 16 – 24 16 – 24 20 – 30 

4% No. 16 – – 0 – 21 

3% No. 30 – – 0 – 18 

3% No. 50 – – 0 – 15 

2% No. 200 7.0 – 11.0 7.0 – 11.0 7.0 – 12.0 

– 
Coarse Aggregate 

Fraction 
Portion Retained 
on No. 4 Sieve 

Portion retained 
on No. 4 Sieve 

Portion retained 
on No. 8 Sieve 

1. Production tolerances are for the approved JMF and may not fall outside of the wide band gradation limits. 

 
Table 902.05.02-2  SMA Mixtures Volumetrics for Design and Plant Production 

Property 
Production 

Control Tolerances 
Requirement 

Air Voids 1% 3.5% 

Voids in Mineral Aggregate (VMA) – 17.0% minimum 

VCAmix – Less than VCADRC 

Draindown @ production temperature1 – 0.30% maximum 

Asphalt Binder Content (AASHTO T 308)2 0.40% 6% minimum3 

Tensile Strength Ratio (AASHTO T 283) – 80% minimum 

1. For design, conduct draindown test at anticipated mixing temperature and 15°F higher. Ensure draindown test meets requirement 
at both temperatures. For production, conduct draindown test at 15°F higher than anticipated mixing temperature. 

2. Asphalt binder content may not be lower than the minimum after the production tolerance is applied. 
3. Aggregate blends with a Gsb value of 2.90 and higher may produce the mix with a minimum asphalt content of 5.8% with ME 

approval. 

902.05.03  Sampling and Testing 
THE ENTIRE SUBSECTION IS CHANGED TO: 

A. General Acceptance Requirements.  Ensure that the mix meets the requirements as specified in 902.02.04.A. 

B. Sampling.  The ME will take a random sample from each 700 tons of production for volumetric acceptance testing 
and to verify composition.  The ME will perform sampling according to AASHTO T 168, NJDOT B-2, or ASTM D 
3665.  During production at the plant, a sample of asphalt binder will be taken once every 3,500 tons or as directed 
by the ME. 

C. Quality Control Testing.  Perform quality control testing as specified in 902.02.04.C. 
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For each acceptance test, perform testing for draindown according to AASHTO T 305 at 15°F above the mixing 
temperature. 

Perform bulk specific gravity of coarse aggregates (GCA) and dry-rodded voids in coarse aggregate VCADRC testing 
according to AASHTO R 46 by sampling and drying aggregates according to AASHTO R 90 and AASHTO T 255, 
respectively.  The ME shall ensure that the GCA and VCADRC of the aggregate blend has been determined within 7 
days of the start of production.  Stop production and conduct VCADRC test immediately when there are major changes 
to aggregate blend percentages.  When performing the VCADRC test during production, use the GCA value that was 
determined prior to production.  The ME may request additional VCADRC tests to be conducted with or without 
requiring a new GCA test to be performed at any time. 

D. Acceptance Testing and Requirements.  The ME will determine volumetric properties at 75 gyrations for 
acceptance from samples taken, compacted, and tested at the HMA plant according to AASHTO T 312.  The ME 
will determine bulk specific gravity of the compacted sample according to AASHTO T 166.  The ME will use the 
QC maximum specific gravity test result in calculating the volumetric properties of the SMA.  The ME will determine 
VCAmix according to AASHTO R 46. 

If the acceptance sample is outside of the control tolerances for the No. 4 sieve in Table 902.05.02-1 or VCAmix is 
greater than VCADRC, immediately take a quality control sample for testing.  If the quality control sample is outside 
of the control tolerances for the No. 4 sieve in Table 902.05.02-1 or VCAmix is greater than VCADRC, immediately 
stop production and shipping. 

If the test results other than the No. 4 sieve or VCADRC are outside of the production control tolerances specified in 
Table 902.05.02-1 or Table 902.05.02-2 for an acceptance sample, immediately run a quality control sample.  If the 
quality control sample is also outside of the control tolerances in Table 902.05.02-1 or Table 902.05.02-2, determine 
if a plant adjustment is needed and take corrective action to bring the mix into compliance.  Take an additional quality 
control sample immediately after completing the corrective action to ensure that the mix is within tolerances.  If the 
mix is within tolerance based on the quality control sample results, then the ME will immediately take an acceptance 
sample to test and verify that the composition, air voids, draindown, VCAmix, and VMA meet the production control 
tolerances specified in Table 902.05.02-1 and Table 902.05.02-2.  If 2 consecutive acceptance or quality control 
samples are outside the tolerances specified in Table 902.05.02-1 or Table 902.05.02-2, immediately stop production 
and shipping.  

After a production stop, obtain ME approval of a plant correction plan before resuming production.  Upon restarting 
production, do not transport mixture to the Project Limits before the results of a quality control sample from the mixture 
indicate that the mixture meets JMF tolerances and ME approval. 

 

SECTION 903 – CONCRETE 
 

903.01  CEMENT 
 

THE ENTIRE SUBSECTION TEXT IS CHANGED TO: 

Use cement, listed on the QPL, that is either portland cement or blended hydraulic cement and conforms to the following: 
Portland Cement, Type I, II, and Type III ................................................................................................ ASTM C 150 
Blended Hydraulic Cement, Type IS, IP, and IL ..................................................................................... ASTM C 595 

Only use Type III portland cement for Class V concrete, prestressed Items, and precast Items. 

Use portland cement pre-blended with a maximum of 25 percent fly ash, by weight, or a maximum of 5 percent silica fume 
by weight, or with a maximum of 50 percent slag by weight for blended hydraulic cement Type IS or IP.  Use portland 
cement pre-blended with a minimum of 5 percent limestone content and a maximum of 15 percent limestone content by 
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weight for blended hydraulic cement Type IL.  Ensure that a scaling test according to ASTM C 672 is completed on the 
mix design if more than 30 percent slag is used and that the concrete has a visual rating less than 3 after 50 cycles. 

Do not add additional mineral admixtures to blended hydraulic cements Type IS or IP at the concrete plant unless approved 
by the ME.  The use of additional mineral admixtures in blended hydraulic cement Type IL at the concrete plant is permitted 
if the mineral admixture is listed on the QPL 

Do not mix different brands of cement, the same brand of cement from different mills, or different types of cement. 

Provide suitable means for storing and protecting the cement against dampness.  The ME will reject cement that has 
become partially set or that contains lumps of caked cement.  Ensure that the temperature of the cement at the time of 
delivery to the mixer does not exceed 160 °F. 

 
THIS SECTION TO BE REMOVED:  

903.03.05  Control and Acceptance Testing Requirements 

E. Acceptance Testing for Strength for Pay-Adjustment Items. 

Concrete Items which are subject to pay adjustment and the base prices are as follows: 
 

ITEMS DESCRIPTION UNIT BASE PRICE 

507021P CONCRETE BRIDGE DECK CY $500.00 

507036P CONCRETE BRIDGE PARAPET LF $305.00 

505039P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SII-36), 36" X 15" LF $125.00 

505042P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIII-36), 36" X 18" LF $130.00 

505015P PRESTRESSED CONCRETE BOX BEAM, (TYPE BI-36), 36" X 27" LF $170.00 

505045P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIV-36), 36" X 21" LF $160.00 

505018P PRESTRESSED CONCRETE BOX BEAM, (TYPE BII-36), 36" X 33" LF $170.00 

505021P PRESTRESSED CONCRETE BOX BEAM, (TYPE BIII-36), 36" X 39" LF $175.00 

505024P PRESTRESSED CONCRETE BOX BEAM, (TYPE BIV-36), 36" X 42" LF $185.00 

505003P PRETENSIONED PRESTRESSED CONCRETE BEAM, 45" LF $155.00 

505006P PRETENSIONED PRESTRESSED CONCRETE BEAM, 54" LF $155.00 

505048P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SII-48), 48" X 15" LF $160.00 

505051P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIII-48), 48" X 18" LF $135.00 

505009P PRETENSIONED PRESTRESSED CONCRETE BEAM, 63" LF $185.00 

505027P PRESTRESSED CONCRETE BOX BEAM, (TYPE BI-48), 48" X 27" LF $215.00 

505054P PRESTRESSED CONCRETE SLAB BEAM, (TYPE SIV-48), 48" X 21" LF $215.00 

505030P PRESTRESSED CONCRETE BOX BEAM, (TYPE BII-48), 48" X 33" LF $185.00 

505033P PRESTRESSED CONCRETE BOX BEAM, (TYPE BIII-48), 48" X 39" LF $220.00 

505036P PRESTRESSED CONCRETE BOX BEAM, (TYPE BIV-48), 48" X 42" LF $230.00 

505012P PRETENSIONED PRESTRESSED CONCRETE BEAM, 72" LF $200.00 

502045M CAST-IN-PLACE CONCRETE PILE, DRIVEN, 12" DIAMETER LF $50.00 

502090M PRECAST CONCRETE PILE, DRIVEN, 12" X 12" LF $90.00 

502132M PRESTRESSED CONCRETE PILE, DRIVEN, 12" X 12" LF $50.00 

502135M PRESTRESSED CONCRETE PILE, DRIVEN, 14" X 14" LF $50.00 

502138M PRESTRESSED CONCRETE PILE, DRIVEN, 16" X 16" LF $50.00 

502141M PRESTRESSED CONCRETE PILE, DRIVEN, 18" X 18" LF $50.00 
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502144M PRESTRESSED CONCRETE PILE, DRIVEN, 20" X 20" LF $75.00 

502147M PRESTRESSED CONCRETE PILE, DRIVEN, 22" X 22" LF $75.00 

502150M PRESTRESSED CONCRETE PILE, DRIVEN, 24" X 24" LF $75.00 

502151M PRESTRESSED CONCRETE PILE, DRIVEN, 30" X 30" LF $75.00 

502156M PRESTRESSED CONCRETE PILE, DRIVEN, 54" DIAMETER LF $200.00 

SECTION 910 – MASONRY UNITS 

THIS SECTION TO BE REMOVED: 

910.04  STONE CURB 

910.05  STONE FACING FOR PIER SHAFTS 

910.06  STONE PAVING BLOCK 

SECTION 912 – PAINTS, COATINGS, TRAFFIC STRIPES, AND TRAFFIC MARKINGS 

THIS SECTION TO BE REVMEOD: 

912.01.04 Concrete Stain 
 

THE SUBSECTION IS CHANGED TO: 

Provide a penetrating stain that is a single component, water-based acrylic coating, alkali resistant, and water repellant.  
Primer is required for application on smooth concrete.  Provide a primer that is a penetrating, water based, water repellent 
concrete sealer.  Ensure that the stain conforms to the requirements in Table 912.01.04-1. 

 

SECTION 913 – GUIDE RAIL, FENCE, RAILING, AND BOX BEAM 

THIS SECTION TO BE REMOVED: 

Table 912.01.04-1 Requirements for Concrete Stain 
Property Value ASTM Test Method 
Dry – to – Touch Time Max. 1 hour D 1640 
Dry – to – Recoat Time Max. 4 hour D 1640 
Weight per Gallon 11.0 + 0.5 lbs. D 1475 
Weight Solids 52 + 2% D 2369 
Adhesion, Tape Test Min. 4A D 3359 
Gloss Flat D 523 
Weathering <3.0 dE @ 3,000 hrs. G 154 / D 4587 
VOC <100 g/L D 2369 
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913.04  BOX BEAM FOR CONSTRUCTION BARRIER CURB 
THE FIRST PARAGRAPH IS CHANGED TO: 

Ensure that the box beam is made of cold-formed welded and seamless structural tubing.  Ensure that the box beam 
conforms to ASTM A 500, Cold-Formed Welded and Seamless Carbon Steel Structural Tubing in Rounds and Shapes, 
Grade C. 

 

SECTION 914 – JOINT MATERIALS 

THIS SECTION TO BE REMOVED: 

914.04.03  Modular 
THE SUBPART IS RENAMED TO: 

914.04.03  Modular Expansion Joint Assemblies 

B. Materials. 
PART 1 IS CHANGED TO: 

1. Use structural steel conforming to the requirements of AASHTO M 270M / M 270 (ASTM A 709 / A 709M), 
Grade 50, or Grade 50W with Zone 2 CVN requirements for centerbeams, supporting beams, and yokes.  Use 
structural steel AASHTO M 270 M / M (ASTM A 709 / A 709M) Grade 36, Grade 50, or Grade 50W for other 
steel components.  Do not use aluminum components. 

 
PART 3 IS CHANGED TO: 

3. Use PTFE that is 100 percent virgin material, woven PTFE fabric, or dimpled PTFE conforming to the material 
requirements in Section 14 of the AASHTO LRFD Bridge Design Specifications, and Section 19 of AASHTO 
LRFD Bridge Construction Specifications. 

 
THE 2ND PARAGRAPH IS CHANGED TO: 

Perform prequalification tests, Open Movement and Vibration (OMV) testing and Seal Push-Out (SPO) testing, 
according to AASHTO LRFD Construction Specifications Section 19/A19 and provide testing report.  Certify that 
the tested modular expansion joint assembly has passed the prequalification tests required in AASHTO LRFD 
Construction Specifications. 

 
THE FOLLOWING IS ADDED AT THE END: 

Provide certification that materials of bearings, springs, and equidistant devices used in the project product are 
identical to those used in the prequalification tests in material composition and formulation, and conform to the same 
manufacturing process, fabrication procedure, and configuration as those used in the prequalification tests.  In 
addition, certify that these materials and fabrication procedures are as per working drawing plans and specifications 
provided by the manufacturer at the time of approval. 
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SECTION 917 – LANDSCAPING MATERIALS 

THIS SECTION TO BE REMOVED: 
 

917.07  SOD 
 

917.08  PLANT MATERIALS 

H. Inspection. 
 

Notify the RE at least ____ (hours or days) in advance of delivery to the Project Limits for installation. 

SECTION 919 – MISCELLANEOUS 

THIS SECTION TO BE REMOVED: 

 

919.05  GEOMEMBRANE LINER 
1 
 

TABLE 919.05-1 IS CHANGED TO: 

Table 919.05-1  Requirements for HDPE Resin 

Property Test Method Requirements 

Specific Gravity 
(Resin & Carbon Black) 

ASTM D 792 > 0.940 

Melt Index ASTM D 1238 < 0.4 g/10 min 

Carbon Black Content ASTM D 1603 2 – 3 % 
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DIVISION 1000 – EQUIPMENT 

SECTION 1001 – TRAFFIC CONTROL EQUIPMENT 

THIS SECTION TO BE REMOVED: 

1001.03  TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHIONS 
THE FIRST PARAGRAPH PART 1 IS CHANGED TO: 

1. Meets crash-worthiness requirements as specified in 159.03.02. 
 

THE FOLLOWING SUBSECTION IS ADDED: 

1001.04  PORTABLE VARIABLE MESSAGE SIGN WITH REMOTE COMMUNICATION 

Provide a NTCIP compliant portable variable message sign as described under 1001.02 with the exceptions noted below 
and each equipped with broadband cellular modem. 

Ensure that the sign panel is color full matrix model that displays a combination of letters and graphic images. 

Ensure that the sign panel is capable of displaying 3 lines of text with variable size characters. 

Ensure 9 characters are displayed per line for posting travel times.  For this 9 character requirement, smaller size characters 
may be allowed that meets MUTCD guidelines. 

Ensure that the panel is also capable of displaying 8 characters per line with a minimum character height of 18 inches. 

Ensure that the PVMSRC can be integrated with the Department’s central DMS control software for remote operation. 

1001.05  PORTABLE TRAILER MOUNTED CCTV CAMERA ASSEMBLY 

Provide a Portable Trailer Mounted CCTV Camera Assembly (PTMCCA) with the following: 

A. Trailer Platform 
1. Maximum size, including tongue, 14 feet long by 7 feet wide by 8 feet high. 
2. NJDOT approved lighting package to include electrical brake and marker lights with wire connections. 
3. Primed and painted with powder coated orange color. 
4. Fitted with manual telescoping outriggers with adjustable jacks sized to counter full mast extension. 
5. Four 3,500 pounds, drop leg, top wind screw jacks. 
6. All equipment secured to prevent theft or separation from platform. 
7. 24/7 operation in all weather conditions. 
8. One locking NEMA-4 equipment box for operational controls. 
9. Removable wheels (with wheel locks) when trailer is in deployed position. 
10. Operation manual with a copy placed in the storage bin. 

B. Mast 
1. 150 pounds payload capacity. 
2. 29 feet to 32 feet of extension with capability to mount antenna at 20 feet, 25 feet or at the top, 10 feet maximum 

nested length of mast - 3 to 9 sections. 
3. Un–guyed. 
4. Driven by galvanized steel cable. 
5. Spiral conduit for cables. 
6. Compactly retractable when nested into storage container at the bottom, and foldable for easy transport. 
7. Operated by a power winch with a safety brake. 
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8. Capable of being raised or lowered during sustained wind speeds of 30 miles per hour. 

C. Power Source 

Equip the PTMCCA with either a diesel charged or a solar charged battery system.  Ensure that the PTMCCA is also 
capable of operating on 120 volt AC electrical service.  The Department may require a solar charged battery system 
in noise sensitive areas.  Provide the power with a battery backup system capable of providing continuous operation 
when the primary power source fails.  Ensure that the power source meets the following requirements: 

1. Diesel.  Ensure that the fuel tank is capable of operating the sign for a period of 72 hours without refueling.  
Equip with an exhaust muffler and a United States Department of Forestry approved spark arrester.  Ensure that 
the engine is shock mounted to reduce vibration and locked in a ventilated enclosure. 

2. Solar.  Provide solar panels capable of recharging the batteries at a rate of 4 hours of sun for 24 hours of camera 
usage.  Ensure that the battery capacity is capable of operating the sign for a period of 18 days without sunlight. 

D. Electronics 
1. Cellular (CDMA), microwave, or 802.11 bandwidth option. 
2. Work lights in all cabinets. 
3. Remote trailer diagnostics (battery level, charging output, etc.) 

E. Camera and Software 

Ensure that the camera has the following characteristics: 
1. Dome Camera in a heavy duty plastic dome or with a weather resistant case. 
2. Impact resistant viewing window. 
3. Minimum resolution of NTSC 704 (H) x 480 (V). 
4. Backlight compensation. 
5. Image stabilization. 
6. Light Sensitivity 0.02 lux NIR Mode. 
7. Auto Focus with Manual Focus capability. 
8. Auto White Balance with Manual White Balance capability. 
9. Motorized Zoom up to 16x optical, 10x digital. 
10. Motorized Pan-Tilt, pan 360°, tilt 180°. 
11. Thermostatically controlled heater and defroster -50° to 140°F operating range. 
12. Windshield wiper. 
13. 24/7 operation in all weather conditions. 
14. Time and date stamp. 

Ensure the software provides the following functionality: 
1. Remote control of pan, tilt, and zoom. 
2. Display of streaming video in MPEG format, motion-JPEG, and single snapshot JPEG images, remotely 

interchangeable by using central software. 
3. Preset controls of pan/tilt/zoom combinations.  Ensure all presets are accessible from a drop-down menu with 

descriptive name of preset.  Set first 8 presets with quick-launch icons with graphical representation of the preset 
views. 

4. Display of all the project’s webcams in a single view screen. 
5. Display of local time and weather conditions including temperature and humidity. 
6. Saving images and sending email images. 
7. Viewing archived images via a graphical calendar control and storing archived images at least every 5 minutes. 

 
8. Three levels of password protection: administrator, user, and guest individual user accounts. 
9. Monitoring and controlling the cameras using web access. 
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SECTION 1003 – HMA SITE EQUIPMENT 

THIS SECTION TO BE REMOVED: 

 

1003.01  MATERIALS TRANSFER VEHICLE (MTV) 
 

THE FOLLOWING IS ADDED AFTER THE LAST PARAGRAPH: 

Ensure the MTVs Gross Weight and maximum speed limit do not exceed the load restrictions as shown in 105.09 Special 
Provisions. 

SECTION 1009 – HMA PLANT EQUIPMENT 

1009.01  HMA PLANT 

A. Requirements for HMA Mixing Plants. 

8. Safety. 
THE THIRD PARAGRAPH IS CHANGED TO: 

When plant production occurs during night operations, provide permanently fixed lighting throughout the plant 
operations, plant laboratory, and truck scale areas to ensure a clear view of the operations.  Also provide 
permanently mounted lighting at the sampling platforms to sufficiently illuminate the bed of the truck for 
inspection and sampling operations. 
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NJDOT TEST METHODS 

THIS SECTION TO BE REMOVED: 

NJDOT R-1 – DETERMINING RIDE QUALITY OF PAVEMENT SURFACES 

B. Apparatus. 
PART B IS CHANGED TO: 

Use the following apparatus: 
1. Class 1 IPS that meets the requirements of ASTM E 950, Sections 4.0, 5.0 and 6.0 of AASHTO M 328, and the 

following: 
a. Valid certification. 
b Recertification after any major component repairs or replacements. 
c. The data system provides the raw profile data in format readable in ProVal. 
d. Current version of  pavement profile analysis software installed on the IPS computer to compute the IRI. 

2. Base plate and gauge blocks, of 1 inch and 2 inch thickness, provided by the manufacturer to verify daily vertical 
calibration. 

3. Retro-reflective traffic marking tape or other approved mechanism to automatically trigger the start and stop of 
profile measurements. 

 
 

C. Procedure. 
PART C IS CHANGED TO: 

Perform the following steps: 
1. Turn on the inertial profiler and warm up all electronic equipment in accordance with the manufacturer 

recommendations before testing. 
2. Perform Block and Bounce tests each day before collecting data. Record the results in the calibration log. Ensure 

tolerances are within the certified limits. 
3. Ensure retro-reflective traffic marking tape or other approved mechanism is placed at the beginning and end of 

each direction of travel lane.  
4. Enter project information in the test equipment system.  
5. Make provisions to start and stop recording profile at the beginning and end of testing.  If an automatic trigger 

mechanism is not installed, make provision to initiate start and end of data recording manually by pressing an 
appropriate key(s) on the computer.  

6. Ensure that the required speed, as recommended by the manufacturer, is achieved and that the system is 
collecting profile data before recording profile.  

7. For each test section, perform 3 test runs to collect data of both wheel paths of each lane in the longitudinal 
direction of travel.  The wheel path is defined as being located approximately 3 feet on each side of the centerline 
of the lane and extending for the full length of the lane.  Lanes are defined by striping. 

8. Save data from each run separately before the next run or lane testing, clearly identifying each test run, lane 
identification, and run number. 
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STATE FUNDED PROJECT ATTACHMENT 1 

SMALL BUSINESS ENTERPRISE UTILIZATION ON WHOLLY STATE FUNDED PROJECTS 

A. Utilization of Small Business Enterprises Businesses as Subcontractors, Transaction Expeditors, 
Regular Dealers, Manufacturers and Truckers.  The Department advises the Contractor and 
subcontractor that failure to carry out the requirements set forth in this attachment constitutes a material 
breach of Contract and, after notification to the applicable State agency, may result in termination of the 
agreement or Contract by the Department or such remedy as the Department deems appropriate.  
Requirements set forth in this section shall also be physically included in all subcontract agreements in 
accordance with State of New Jersey requirements. 

B. Policy.  It is the policy of the Department that small businesses, as defined in N.J.A.C. 17:13-1.2 et seq. 
comprising a Small Business Enterprise (SBE) shall have the maximum opportunity to participate in the 
performance of contracts financed wholly with State funds.  In this regard, the Department and all 
Contractors shall take all necessary and reasonable steps to ensure that registered Small Business 
Enterprises are utilized on, compete for, and perform on NJDOT construction contracts. 

C. Definitions 

1. Small Business Enterprise.  A business which has its principal place of business in the State of 
New Jersey; is independently owned and operated; has no more than 100 full-time employees; has 
gross revenues that do not exceed the applicable Federal revenue standards referenced at  
N.J.A.C. 17:13-2.1 and satisfies any additional eligibility standards under this chapter. 

Small businesses with no more than 100 full-time employees will be registered in one of the following 
three categories: 
a. Small business with gross revenues that do not exceed $3 million.  
b. Small businesses with gross revenues that do not exceed 50 percent of the applicable annual 

revenue standards set forth in federal regulation at 13 CFR 121.201, incorporated herein by 
reference, and as may be adjusted periodically.  

c. Small business with gross revenues that do not exceed the applicable annual revenue standards 
set forth in federal regulation at 13 CFR 121.201, incorporated herein by reference, as may be 
adjusted periodically. 

The business must be independently owned and operated, with management being responsible for 
both its daily and long-term operation, as well as owning at least 51 percent interest in the business. 

Businesses must be incorporated or registered with the Division of Revenue & Enterprise Services to 
do business in the State and have its principal place of business in New Jersey, defined when: 
a. 51 percent or more of its employees work in New Jersey supported by paid New Jersey 

unemployment taxes or;  
b. 51 percent or more of its business operations/activities occur in New Jersey supported by income 

and/or business tax returns. 
c. The business must be a sole proprietorship, partnership, limited liability company or corporation 

with 100 or fewer employees in full-time positions, not including: 
1. Seasonal and part-time employees employed for less than 90 days, if seasonal and casual 

part-time employment are common to that industry and  
2. Consultants employed under contracts for which the business wants to be eligible as a small 

business. 

2. Commercially Useful Function (CUF).  A SBE performs a commercially useful function when it is 
responsible for execution of a distinct element of the work of a contract and carrying out its 
responsibility by actually performing, managing, and supervising the work involved.  To perform a 
commercially useful function, the SBE must also be responsible, with respect to materials and 
supplies used on the contract, for preparing the estimate, negotiating price, determining quality and 



January 2022 
April 2019 

State Funded Project Attachment 1 – Small Business Enterprise Utilization Page 2 of 8 

quantity, ordering the material, arranging delivery, installing (where applicable), and paying for the 
material and supplies itself for the project. 

3. Transaction expeditor (broker).  A SBE who arranges or expedites transactions and who arranges 
for material drop shipments. 

4. SBE regular dealers.  A firm that must be an established, regular business that engages, as its 
principal business and under its own name, in the purchase and sale or lease of the products in 
question.  In addition, a regular dealer must own, operate, or maintain a store, warehouse, or other 
establishment in which the materials, supplies, articles, or equipment required under this Contract are 
bought, kept in stock, and regularly sold or leased to the public in the usual course of business. 

5. SBE manufacturer.  A firm that operates or maintains a factory or establishment that produces on 
the premises, the materials, supplies, articles, or equipment required for the Contract. 

6. Good faith effort (GFE).  Efforts to achieve a SBE goal or other requirement of N.J.A.C. 17:13 et seq. 
which by their scope, intensity, and appropriateness to the objective, can reasonably be expected to 
fulfill the program requirement.  Efforts to include firms not certified as SBEs in the state where the 
contract is being let are consequently not good faith efforts to meet a SBE contract goal. 

D. Compliance.  The Contractor is responsible for compliance as specified in Section 105. 

E Contractor SBE Goal Obligations.  Ensure that SBEs have an equal opportunity to receive and 
participate in contracts and subcontracts financed in whole with State funds in performing work with the 
Department.  Take all necessary and reasonable steps in accordance with the Contract to ensure that 
SBEs are given equal opportunity to compete for and to perform on the Department’s wholly State funded 
projects.  Do not discriminate in the award and performance of any Contract obligation including, but not 
limited to, performance of obligations on wholly State funded contracts, as specified in Section 107. 

1. Post Award Obligations 
a. Give SBEs equal consideration with non-small business firms in negotiation for any subcontracts, 

purchase orders or leases. 
b. Attempt to obtain qualified SBEs to perform the work.  A directory of registered Small Businesses 

Enterprise firms can be found in the New Jersey Selective Assistance Vendor Information 
(NJSAVI) database online at:  https://www20.state.nj.us/TYTR_SAVI/vendorSearch.jsp 

2. Affirmative Action After Award of the Contract 

a. Subletting.  If at any time following the award of the Contract, the Contractor intends to sublet 
any portion(s) of the work under said Contract, or intends to purchase material or lease 
equipment not contemplated during preparation of bids, take affirmative action: 
(1) Notify the RE, in writing, of the type and approximate value of the work which the Contractor 

intends to accomplish by such subcontract, purchase order or lease. 
(2) Submit the Post-Award SBE Certification Form to the Regional Supervising Engineer with 

the application to sublet, or prior to purchasing material or leasing equipment.  Obtain Post 
Award SBE Certification forms from the RE. 

(3) Efforts made to identify and retain a SBE as a replacement subcontractor, lower tier 
subcontractor, transaction expeditor, regular dealer, supplier, manufacturer, or trucker when 
the arrangements with the original SBE prove unsuccessful, shall be followed as specified 
for SBE subcontractors in Section 108.  Work in the category concerned shall not begin until 
such approval is granted in writing by the Department. 

(4) Notification of a SBE subcontractor’s termination will be the same as for SBE 
subcontractors, specified in Section 108.  Send notice in writing to the Department through 
the RE, with a copy to DCR/AA.  Said termination notice will include the firm’s ethnic 
classification, whether the firm is a SBE and the detailed reason(s) for termination. 

b. Selection and Retention of Subcontractors.  Do not discriminate in the selection and retention 
of subcontractors, including procurement of materials and leases of equipment as specified in 
108.01.  Provide the RE with a listing of firms, organizations or enterprises solicited and those 
utilized as subcontractors on the proposed project.  Such listing shall clearly delineate which 
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firms are classified as SBEs.  Provide the RE with subcontract agreements for all subcontractors 
performing work on the Contract as specified in Section 108. 
(1) Efforts made to identify and retain a SBE as a replacement subcontractor, lower tier 

subcontractor, transaction expeditor, regular dealer, supplier, manufacturer, or trucker when 
the arrangements with the original SBE prove unsuccessful, shall be the same as for SBE 
subcontractors and submitted as specified in Section 108.  Work in the category concerned 
shall not begin until such approval is granted in writing by the Department. 

(2) Notification of a SBE firm’s termination will be as specified in Subsection 108.01.  Send 
notice in writing to the Department through the RE.  Said termination notice will include the 
firm’s ethnic classification, whether the firm is a SBE and the detailed reason(s) for 
termination. 

c. Meeting Contract SBE Goal.  Report attainment toward meeting the Contract SBE goal by 
submitting monthly, all SBE participation, to the Department’s RE and DCR/AA Contract 
Compliance Unit using the CR-267 – Monthly Report of Utilization of DBE/ESBE or SBE form.  
The form is due by the 5th of the month and must list all SBEs used on the Contract to meet the 
Contract goal, the specific Contract work items each SBE is performing, whether the SBE is 
performing full or partial work on the items, and the amount paid to each SBE each month.  
Failure to report the information, and accurately report it may result in payment being delayed or 
withheld as specified in Section 105, assessing sanctions, or termination of the Contract as 
specified in Section 108. 

d. Termination, Substitution or Replacement of SBEs.  Make good faith efforts to replace a SBE 
that is terminated or has otherwise failed to complete its work on the Contract with another 
registered SBE, to the extent needed to meet the Contract SBE goal.  Notify the DCR/AA 
immediately of the SBE’s inability or unwillingness to perform and provide reasonable 
documented evidence.  Prior to termination, substitution, or replacement of a SBE subcontractor, 
lower-tier subcontractor, transaction expeditor, regular dealer, supplier, manufacturer, or trucker, 
submit a Revised CR-266 – Schedule of DBE.ESBE/SBE Participation form to the Department 
naming the replacement SBE firm(s), type of work performed, specific Contract work items, 
whether the SBE is performing full or partial work on the items, dollar value and percent of total 
Contract for each SBE firm.  Submit detailed written explanation of why each change is being 
made, including documented evidence of good faith effort(s) with the submission of the revised 
Form CR- 266.  Submit along with the revised CR-266: 1) a completed Confirmation of SBE Firm 
(Form CR-273) to demonstrate direct written confirmation from each SBE firm participating on 
the Contract, confirming the kind and amount of work that was provided on the Contractor’s  
CR-266, and if applicable; 2) a completed SBE Regular Dealer/Supplier Verification (Form CR-
272) for all SBE Regular Dealers/Suppliers listed on the revised CR-266; and if applicable, 3) a 
completed SBE Trucking Verification (Form CR-274) for all SBE truckers listed on the revised 
CR-266 form.  The Contractor is not permitted to complete any portion of the CR-273, CR-272 
or CR-274 forms.  Termination, substitution, or replacement of SBEs shall be made as specified 
in Section 108.  Termination or replacement of SBE cannot be made without prior written 
approval of the Department as per Section108. 

e. Submission of Good Faith Effort Documentation.  If the Contractor is unable to meet the 
Contract goal for SBE participation, submit to the DCR/AA for review and approval, documented 
evidence of good faith efforts along with the monthly CR-267 form.  This submission must include 
written details addressing each of the good faith efforts outlined in the Contract.  Submittal of 
such information does not imply DCR/AA approval. 

F. SBE Goals for this Contract.  This Contract includes a goal of awarding _______ percentage of the Total 
Contract Price to subcontractors qualifying as SBEs. 

NOTE: SUBCONTRACTING GOALS ARE NOT APPLICABLE IF THE PRIME CONTRACTOR IS A 
REGISTERED SMALL BUSINESS ENTERPRISE (SBE) FIRM. 

The Department’s DCR/AA has sole authority to determine whether the Contractor met the Contract goal 
or made adequate good faith efforts to do so.  If the DCR/AA determines that the Contractor has failed to 
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meet the Contract SBE goal or made adequate good faith efforts to do so, the Department will follow 
Section 105. 

G. Counting SBE Participation. 
1. Each SBE is subject to a registration procedure to ensure its SBE eligibility status prior to the award 

of Contract.  All SBEs working on the Contract must be registered SBEs.  Only Small Business 
Enterprises registered prior to the date of bid, or prospective Small Business Enterprises that have 
submitted to the New Jersey Commerce and Economic Growth Commission on or before the day of 
bid, a completed “State of New Jersey Small Business Vendor Registration Form” and all the required 
support documentation, will be considered in determining whether the Contractor has met the 
established Contract SBE goal.  Early submission of required documentation is encouraged. 

2. The Department determines the percentage of SBE participation that will be counted toward the 
Contract SBE goal.  Once a firm is determined to be a bona fide SBE by the New Jersey Commerce 
and Growth Commission, the total dollar value of the contract awarded to the SBE is counted toward 
the applicable goal. 

3. The Contractor will count SBE participation toward the Contract SBE goal only the value of the work 
actually performed by a SBE when that SBE performs a commercially useful function in the work of a 
contract as per Section H of this Special Provision Attachment. 

4. If a Contractor is part of a Joint Venture and one or more of the Sole Proprietorships, Partnerships, 
Limited Liability companies or Corporations comprising the Joint Venture is a registered SBE, the 
actual payments made to the Joint Venture for work performed by the SBE member, will be applied 
toward the Contract SBE goal.  Payments made to the Joint Venture for work performed by a non-
small business firm will not be applied toward the Contract SBE goal. 

5. If the Contractor is a registered SBE, payments made to the Contractor for work that the Contractor 
is registered to perform and performed by the Contractor will be applied toward the Contract SBE 
goal.  Payments made to the Contractor for work performed by non-SBEs will not be applied toward 
the Contract SBE goal. 

6. When a SBE subcontracts part of the work of its contract to another firm, the value of the 
subcontracted work may be counted towards the SBE goal only if the subcontractor itself is an SBE.  
Work that a SBE subcontracts to a non-SBE firm does not count toward the Contract SBE goal. 

H. Commercially Useful Function 

1. Performance of Work.  The SBE must perform the work with their own permanent employees, or 
employees recruited through traditional recruitment and/or employment centers.  SBEs must employ 
and control their own workforce, and cannot share employees with the Contractor, other 
subcontractors on the present project, or the renter-lessor of equipment being used on the present 
project.  The SBE firm must be responsible for all payroll and labor compliance requirements for all 
of their employees performing work on the Contract.  Direct or indirect payments by any other 
contractor are not allowed. 

2. Managing Work.  The SBE must manage the work themselves including the scheduling of work 
operations, ordering of equipment and materials, hiring/firing of employees, including supervisory 
employees, and preparing and submitting certified payrolls.  The SBE must supervise their portion of 
daily work operations of the project.  With respect to materials and supplies used on the Contract, the 
SBE must be responsible for preparing the estimate, negotiating price, determining quantity and 
quality, ordering the material, arranging delivery, installing, (where applicable), and paying for the 
material and supplies for the project. 

3. Responsibility of Work.  A SBE must perform or exercise responsibility for at least 30 percent of the 
total cost of its contract with its own workforce.  The SBE must not subcontract a greater portion of 
the work of a contract than would be expected on the basis of normal industry practice for the type of 
work involved. 

4. Equipment of SBE.  The SBE must perform the work stated in the subcontract with their own 
equipment, whether owned or leased and operated on a long-term agreement, not an ad hoc or 
contract by contract agreement.  The equipment must be owned by the SBE firm or leased/rented 
from traditional equipment lease/rental sources.  The equipment will not belong to the Contractor, any 
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other subcontractor or lower tier subcontractors on the current project, or supplier of materials being 
installed by the SBE firm. 

5. Lease of Equipment.  A SBE firm may lease specialized equipment from a contractor, but not from 
the Contractor, if it is consistent with normal industry practices and at rates competitive for the area.  
Rental agreements must be for short periods of time, specify the terms of the agreement and involve 
specialty equipment to be used at the job site.  The lease may allow the operator to remain on the 
lessor’s payroll if it is the generally accepted industry practice, but the operation of the equipment 
must be subject to full control by the SBE.  The SBE shall provide the operator for non-specialized 
equipment and is responsible for all payroll and labor compliance requirements.  A separate lease 
agreement is required. 

6. SBE Trucking.  SBE trucking companies must perform a commercially useful function.  Contrived 
arrangements for the purpose of meeting SBE goals will not be allowed.  The SBE must be 
responsible for the management and supervision of the entire trucking operation on a contract-by-
contract basis, and must own and operate at least one fully, licensed, insured, and operational truck 
used on the Contract. 

The SBE trucking firm is not permitted to obtain trucks from the Contractor to perform work on the 
project.  The SBE may lease trucks from a subcontractor working on the project, provided the trucks 
are obtained from the subcontractor prior to the project letting.  Bona fide lease agreements must be 
for the length of time needed by the SBE on the Contract and signed by both the SBE and the firm(s), 
either certified SBE or non-SBE, from which the trucks will be leased.  Leases must indicate that the 
SBE has exclusive use and control over the truck.  All leased trucks must display the name and 
USDOT identification number issued for interstate commerce, of the SBE firm, on the outside of the 
truck.  SBE firms are expected to use the same trucks for SBE credit on all projects so use of leased 
vehicles on a project-by-project basis is not permitted. 

The Contractor shall have signed Hiring Agreements.  Submit copies of these signed Hiring 
Agreements, and copies of all signed lease agreements to the RE prior to the trucking firm’s 
commencing work on the project.  Prior to the SBE trucking firm beginning work on the Contract, SBE 
Trucking firms will be required to complete the SBE Trucking Verification (Form CR-274).  The SBE 
and Contractor must sign the form and the Contractor submit the original CR-274 form directly to the 
Department’s RE, with a copy submitted to the DCR/AA.  The Contractor is not permitted to complete 
any portion of the CR-274 form.  The Contractor must prepare, sign and submit along with the  
CR-267 – Monthly Report of Utilization of DBE/ESBE or SBE form, a Monthly Trucking Verification 
form (CR-271), identifying each truck owner, SBE Certification number, company name and address, 
truck number, and commission or amount paid for all SBE and non-SBE truckers performing work on 
the project.  Also, submit the form to the Department as per Section E of this Special Provision for the 
DCR/AA’s review, approval, and determination of credit toward the Contract goal.  Failure to submit 
the forms may result in denial or limit of credit toward the Contract SBE goal, payment being delayed 
or withheld as specified in Section 105, assessing sanctions or termination of the Contract as specified 
in Section 108. 

7. SBE Regular Dealers.  SBE regular dealers must be an established, regular business that engages, 
as its principal business and under its own name, in the purchase and sale or lease of the products 
in question.  In addition, a regular dealer must own, operate, or maintain a store, warehouse, or other 
establishment in which the materials, supplies, articles, or equipment of the general character 
described by the specifications and required under this Contract are bought, kept in stock, and 
regularly sold or leased to the public in the usual course of business. 

8. SBE Manufacturers.  SBE manufacturers must be a firm that operates or maintains a factory or 
establishment that produces on the premises, the materials, supplies, articles, or equipment required 
for this Contract. 

9. The Contractor shall not use a SBE solely for the purpose of acting as an extra participant in a 
transaction, a contract or the Contract through which funds are passed in order to obtain the 
appearance of SBE participation. 
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I. Good Faith Effort.  To demonstrate good faith efforts to meet the Contract SBE goal, a Contractor shall, 
on an ongoing basis, adequately document the steps it takes to obtain SBE participation, including but not 
limited to the following: 

1. Conducting market research to identify qualified potential small business subcontractors and 
suppliers and soliciting through all reasonable and available means, the interest of registered SBEs 
that have the capability to perform the work of the Contract.  This may include attendance at pre-bid 
and business matchmaking meetings and events, advertising and/or written notices, posting of 
Notices of Sources Sought and/or Requests for Proposals, written notices, or emails to all registered 
SBEs listed in the New Jersey Selective Assistance Vendor Information (NJSAVI) database that 
specialize in the areas of work desired (as noted in SAVI) and which are located in the area or 
surrounding areas of the project. 

Solicit this interest as early in the acquisition process as practicable to allow the SBEs to respond to 
the solicitation and submit a timely offer for the subcontract.  Determine with certainty if the SBEs are 
interested by taking appropriate steps to follow up initial solicitations. 

Request a listing of small businesses from the New Jersey Department of the Treasury, Division of 
Property Management and Construction if none are known to the Contractor 

2. Selecting portions of the work to be performed by SBEs in order to increase the likelihood that the 
SBE goals will be achieved.  This includes, where appropriate, breaking out Contract work items into 
economically feasible units (for example, smaller tasks or quantities) to facilitate SBE participation, 
even when the Contractor might otherwise prefer to perform these work items with its own forces.  
This may include, where possible, establishing flexible timeframes for performance and delivery 
schedules in a manner that encourages and facilitates SBE participation. 

3. Providing all potential SBE subcontractors with detailed information about the plans, specifications, 
and requirements of the Contract in a timely manner to assist them in responding to a solicitation with 
their offer for the subcontract.  Attempt to contact all potential subcontractors on the same day and 
use similar methods to contact them. 

4. Negotiating in good faith with interested SBEs.  Make a portion of the work available to SBE 
subcontractors and suppliers and select those portions of the work or material needs consistent with 
the available SBE subcontractors and suppliers, so as to facilitate SBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of SBEs that were 
considered; a description of the information provided regarding the plans and specifications for the 
work selected for subcontracting; and evidence as to why additional Agreements could not be reached 
for SBEs to perform the work. 

Consider a number of factors in negotiating with subcontractors, including SBE subcontractors.  Take 
a firm’s price and capabilities as well as Contract goals into consideration.  The fact that there may 
be some additional costs involved in finding and using SBEs is not in itself sufficient reason for failure 
to meet the Contract SBE goal, as long as such costs are reasonable.  The ability or desire of a 
Contractor to perform the work of a Contract with its own organization does not relieve the 
responsibility to make good faith efforts.  Contractors are not, however, required to accept higher 
quotes from SBEs if the price difference is excessive or unreasonable. 

5. Not rejecting SBEs as being unqualified without sound reasons based on a thorough investigation of 
their capabilities.  The contractor’s standing within its industry, membership in specific groups, 
organizations, or associations and political or social affiliations (for example union vs. non-union 
status) are not legitimate causes for the rejection or non-solicitation of bids in the Contractor’s efforts 
to meet the Contract SBE goal.  Another practice considered an insufficient good faith effort is the 
rejection of the SBE because its quotation for the work was not the lowest received.  However, nothing 
in this paragraph shall be construed to require the Bidder to accept unreasonable quotes in order to 
satisfy the Contract SBE goal. 

Inability to find a replacement SBE at the original price is not alone sufficient to support a finding that 
good faith efforts have been made to replace the original SBE.  The fact that the Contractor has the 
ability and/or desire to perform the contract work with its own forces does not relieve the Contractor 
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of the obligation to make good faith efforts to find a replacement SBE, and it is not a sound basis for 
rejecting a prospective replacement SBE’s reasonable quote.  Attempt, wherever possible, to 
negotiate prices with potential subcontractors which submitted higher than acceptable price quotes. 

Keep a record of efforts, including the names of businesses contacted and the means and results of 
such contacts. 

6. Making efforts to assist interested SBEs in obtaining bonding, lines of credit, or insurance as required 
by the recipient or Contractor. 

7. Making efforts to assist interested SBEs in obtaining necessary equipment, supplies, materials, or 
related assistance or services. 

If the Contractor fails to meet the Contract SBE goal, they must submit documented evidence of good faith 
effort(s) to meet the goal with the CR-268 final SBE Report to the DCR/AA for review and approval.  
Submittal of such information does not imply DCR/AA approval.  The Department’s DCR/AA has sole 
authority to determine whether the Contractor met the Contract SBE goal or made adequate good faith 
efforts to do so.  If the DCR/AA determines that the Contractor has failed to meet the Contract SBE goal 
or made adequate good faith effort to do so, the Department will follow Section 105. 

J. Submission of Affirmative Action Program 

Contractors, subcontractors, and professional service firms performing work for the Department are 
required to submit their company’s Affirmative Action Program annually to the DCR/AA.  Contractors must 
have an approved Affirmative Action Program on file in the DCR/AA no later than seven (7) State business 
days after the date of bid opening.  No recommendations to award will be made without an approved 
Affirmative Action Program on file in the DCR/AA.  Ensure subcontractors and professional service firms 
have an approved Affirmative Action Plan on file in the DCR/AA prior to their beginning work on a particular 
project. 

The Annual Affirmative Action Program will include, but is not limited to the following: 
1. Copy of company’s comprehensive EEO/Affirmative Action Plan, with a cover page that includes the 

company name and address, and signature of the Chief Executive or EEO Officer. 
2. Copy of document designating the company’s corporate EEO Officer, including the name, address 

and contact telephone number for the officer, and signature of the Chief Executive or President, on 
company letterhead. 

3. Copy of the company’s EEO Policy Statement on company letterhead, dated and signed by the Chief 
Executive and the EEO Officer. 

4. Copy of the company’s Sexual Harassment Policy on company letterhead. 
5. EEO Legend such as letterhead, envelope, or published advertisement showing the company is an 

equal opportunity employer. 
6. Copy of document designating the company’s SBE Liaison Officer to administer the firm’s Small 

Business Program. 
7. SBE Affirmative Action Plan which is an explanation of affirmative action methods intended to be used 

to seek out and consider SBEs as subcontractors, material suppliers or equipment lessors.  This 
refers to the Contractor’s ongoing responsibility, i.e., Small Business Enterprise/Affirmative Action 
activities after the award of the Contract and for the duration of the Contract. 

K. SBE Liaison Officer.  Designate a SBE Liaison Officer who shall be responsible for the administration of 
your SBE program in accordance with the Contract and ensuring that the Contractor complies with all 
provisions of the SBE Program. 

L. Consent by Department to Subletting.  The Department will not approve any subcontract proposed by 
the Contractor unless and until said Contractor has complied with the terms of the Contract. 

M. Conciliation.  In cases of alleged discrimination regarding these and all equal employment opportunity 
provisions and guidelines, investigations and conciliation will be undertaken by the DCR/AA. 

N. Documentation 

1. Requiring of Information.  The Department or the State funding agencies may at any time require 
information as specified in Subsection 107.02 and deemed necessary in the judgment of the 
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Department to ascertain the compliance of any Bidder, Contractor, or subcontractor with the terms of 
the Contract. 

2. Record and Reports.  The Contractor, subcontractors and other sub-recipients will keep such 
records as are necessary to determine compliance with its SBE obligations.  These records kept will 
be designed to indicate: 
a. The names of SBE contractors, subcontractors, transaction expeditors and material suppliers 

contacted for work on the Contract, including when and how contacted, and the specific Contract 
work items and other information provided to each. 

b. Work, services, and materials which are not performed or supplied by the Contractor. 
c. The actual dollar value of work subcontracted and awarded to SBEs, including specific Contract 

work items and cost of each work item. 
d. The progress being made, and efforts taken in seeking out and utilizing SBEs to include:  

solicitations, specific Contract work items and the quotes and bids regarding those specific 
Contract work items, supplies, leases, or other contract items, etc. 

e. Detailed written documentation of all correspondence, contacts, telephone calls, etc., including 
names and dates/times, to obtain the services of SBEs on the Contract. 

f. Records of all SBEs and non-SBEs who have submitted quotes/bids to the Contractor on the 
Contract. 

g. Monthly CR-267 – Monthly Report, Utilization of DBE/ESBE or SBE, and other reports required 
for submission to the Department, hiring agreements, subcontracts, lease agreements, 
equipment rental agreements, supply tickets, delivery slips, payment information, and other 
records documenting SBE utilization on the Contract. 

h. Documentation outlining EEO workforce information for the Contract. 
i. Documentation outlining EEO and Affirmative Action efforts made in the administration and 

performance of the Contract. 

3. Submission of Reports, Forms and Documentation.  Submit reports, forms, and documentation, 
as required by the Department, on those contracts and other business transactions executed with 
SBEs in such form and manner as may be prescribed by the Department.  Failure to submit the 
required forms, reports or other documentation as required may result in payment being delayed or 
withheld as specified in Section 105, assessing sanctions, or termination of the contract as specified 
in Section 108.  Submission of falsified forms, reports, or other required documentation may result in 
termination of the Contract as specified in Section 108, investigation by the Department’s Inspector 
General, and prosecution by the State Attorney General’s Office. 

4. Maintaining Records.  All records must be maintained for a period of three (3) years following 
acceptance of final payment and will be available for inspection by the Department, or the State 
funding agencies. 

O. Prompt Payment to Subcontractors.  Payment to subcontractors, equipment lessors, suppliers, and 
manufacturers is made in accordance with Section 109. 

P. Non-Compliance.  Failure by the Contractor to comply with the SBE program, rules, and regulations in 
the administration of the Contract may result in denial or limit of credit toward the Contract SBE goal, 
payment being delayed or withheld as specified in Section 105, assessing sanctions, liquidated damages 
as specified in Section 108, default as specified in Section 108, debarment, or termination of the Contract 
as specified in Section 108.  The Contractor may further be declared ineligible for future Department 
contracts. 
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STATE FUNDED PROJECT ATTACHMENT 2 

STATE OF NEW JERSEY EQUAL EMPLOYMENT OPPORTUNITY SPECIAL PROVISIONS FOR WHOLLY 
STATE FUNDED PROJECTS 

A. General.  It is the policy of the New Jersey Department of Transportation (hereafter “NJDOT”) that its 
contracts should create a workforce that reflects the diversity of the State of New Jersey.  Therefore, 
contractors engaged by the Department to perform under a construction contract shall put forth a good 
faith effort to engage in recruitment and employment practices that further the goal of fostering equal 
opportunities to minorities and women. 

The Contractor must demonstrate to the Department’s satisfaction that a good faith effort was made to 
ensure that minorities and women have been afforded equal opportunity to gain employment under the 
Department’s contract with the Contractor.  Payment may be withheld from a Contractor’s contract for 
failure to comply with these provisions. 

Evidence of a “good faith effort” includes, but is not limited to: 
1. The Contractor shall recruit prospective employees through the New Jersey career connections 

website, managed by the Department of Labor and Workforce Development, available online at 
http://careerconnections.nj.gov/careerconnections/for_businesses.shtml 

2. The Contractor shall keep detailed documented evidence of its efforts, including records of all 
individuals interviewed and hired, including the specific numbers of minorities and women;  

3. The Contractor shall actively solicit and shall provide the Department with proof of solicitations for 
employment, including but not limited to advertisements in general circulation media, professional 
service publications and electronic media;  

4. The Contractor shall provide evidence of efforts described at 2 above to the Department no less 
frequently than once every 12 months; and 

5. The Contractor shall comply with the requirements set forth at N.J.A.C. 17:27-1.1 et seq. 

The Contractor is required to implement and maintain a specific Affirmative Action Compliance Program 
of Equal Employment Opportunity in support of the New Jersey “Law Against Discrimination”, 
N.J.S.A. 10:5-31 et seq., and according to the Affirmative Action Regulations set forth at 
N.J.A.C. 17:27-1.1 et seq. 

The provisions of N.J.S.A. 10:2-1 through 10:2-4 and N.J.S.A. 10:5-31 et seq., as amended and 
supplemented) dealing with discrimination in employment on public contracts, and the rules and 
regulations promulgated pursuant thereunto, are hereby made a part of this contract and are binding upon 
the Contractor. 

Noncompliance by the Contractor with the requirements of the Affirmative Action program for Equal 
Employment Opportunity may be cause for delaying or withholding monthly and final payments pending 
corrective and appropriate measures by the Contractor to the satisfaction of the Department. 

The Contractor will cooperate with the State agencies in carrying out its Equal Employment Opportunity 
obligations and in their review of its activities under the contract. 

The Contractor and all its subcontractors, not including material suppliers, holding subcontracts of $2,500 
or more, will comply with the following minimum specific requirement activities of Equal Opportunity and 
Affirmative Action set forth in these special provisions.  The Contractor will include the following mandatory 
equal employment opportunity language in every subcontract of $2,500 or more with such modification of 
language in the provisions of such contracts as is necessary to make them binding on the subcontractor. 

During the performance of this Contract, the contractor agrees as follows: 
1. The Contractor or subcontractor, where applicable, will not discriminate against any employee or 

applicant for employment because of age, race, creed, color, national origin, ancestry, marital status, 
affectional or sexual orientation, gender identity or expression, disability, nationality, or sex.  The 
Contractor will ensure that equal employment opportunity is afforded to such applicants in recruitment 
and employment, and that employees are treated during employment, without regard to their age, 
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race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, veteran’s status, disability, nationality, or sex.  Such equal employment 
opportunity shall include, but not be limited to the following: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be provided 
by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause. 

2. The Contractor or subcontractor, where applicable will, in all solicitations or advertisements for 
employees placed by or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to age, race, creed, color, national origin, ancestry, 
marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or 
sex.  

3. The Contractor or subcontractor will send to each labor union, with which it has a collective bargaining 
agreement, a notice, to be provided by the agency contracting officer, advising the labor union or 
workers' representative of the contractor's commitments under this act and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment.  

4. The Contractor or subcontractor, where applicable, agrees to comply with any regulations 
promulgated by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented 
from time to time and the Americans with Disabilities Act. 

5. When hiring or scheduling workers in each construction trade, the Contractor or subcontractor agrees 
to make good faith efforts to employ minority and women workers in each construction trade 
consistent with the targeted employment goal prescribed by N.J.A.C. 17:27-7.2; provided, however, 
that the NJ Department of Labor and Workforce Development, Construction EEO Monitoring 
Program, may, in its discretion, exempt a contractor or subcontractor from compliance with the good 
faith procedures prescribed by the following provisions, a, b, and c, as long as the NJ Department of 
Labor and Workforce Development, Construction EEO Monitoring Program is satisfied that the 
Contractor or subcontractor is employing workers provided by a union which provides evidence, in 
accordance with standards prescribed by the NJ Department of Labor and Workforce Development, 
Construction EEO Monitoring Program, that its percentage of active “card carrying” members who are 
minority and women workers is equal to or greater than the targeted employment goal established in 
accordance with N.J.A.C. 17:27-7.2.  The Contractor or subcontractor agrees that a good faith effort 
shall include compliance with the following procedures: 

a. If the Contractor or subcontractor has a referral agreement or arrangement with a union for a 
construction trade, the Contractor or subcontractor shall, within three business days of the 
contract award, seek assurances from the union that it will cooperate with the Contractor or sub-
contractor as it fulfills its affirmative action obligations under this contract and in accordance with 
the rules promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et. seq., as supplemented 
and amended from time to time and the Americans with Disabilities Act.  If the Contractor or 
subcontractor is unable to obtain said assurances from the construction trade union at least five 
business days prior to the commencement of construction work, the Contractor or sub-contractor 
agrees to afford equal employment opportunities minority and women workers directly, 
consistent with this chapter.  If the Contractor's or subcontractor's prior experience with a 
construction trade union, regardless of whether the union has provided said assurances, 
indicates a significant possibility that the trade union will not refer sufficient minority and women 
workers consistent with affording equal employment opportunities as specified in this chapter, 
the Contractor or subcontractor agrees to be prepared to provide such opportunities to minority 
and women workers directly, consistent with this chapter, by complying with the hiring or 
scheduling procedures prescribed under (B) below; and the Contractor or subcontractor further 
agrees to take said action immediately if it determines that the union is not referring minority and 
women workers consistent with the equal employment opportunity goals set forth in this chapter. 

b. If good faith efforts to meet targeted employment goals have not or cannot be met for each 
construction trade by adhering to the procedures of (a.) above, or if the Contractor does not have 
a referral agreement or arrangement with a union for a construction trade, the Contractor or 
subcontractor agrees to take the following actions: 
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(1) To notify the public agency compliance officer, the NJ Department of Labor and Workforce 
Development, Construction EEO Monitoring Program, and minority and women referral 
organizations listed by the Division pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, 
and request referral of minority and women workers;  

(2) To notify any minority and women workers who have been listed with it as awaiting available 
vacancies;  

(3) Prior to commencement of work, to request that the local construction trade union refer 
minority and women workers to fill job openings, provided the Contractor or subcontractor 
has a referral agreement or arrangement with a union for the construction trade;  

(4) To leave standing requests for additional referral to minority and women workers with the 
local construction trade union, provided the Contractor or subcontractor has a referral 
agreement or arrangement with a union for the construction trade, the State Training and 
Employment Service and other approved referral sources in the area; 

(5) If it is necessary to lay off some of the workers in a given trade on the construction site, 
layoffs shall be conducted in compliance with the equal employment opportunity and non-
discrimination standards set forth in this regulation, as well as with applicable Federal and 
State court decisions; 

(6) To adhere to the following procedure when minority and women workers apply or are 
referred to the Contractor or subcontractor:  
i. The Contactor or subcontractor shall interview the referred minority or women worker. 
ii. If said individuals have never previously received any document or certification 

signifying a level of qualification lower than that required in order to perform the work 
of the construction trade, the Contractor or subcontractor shall in good faith determine 
the qualifications of such individuals.  The Contractor or subcontractor shall hire or 
schedule those individuals who satisfy appropriate qualification standards in conformity 
with the equal employment opportunity and non-discrimination principles set forth in 
this chapter.  However, a Contractor or subcontractor shall determine that the individual 
at least possesses the requisite skills, and experience recognized by a union, 
apprentice program or a referral agency, provided the referral agency is acceptable to 
the NJ Department of Labor and Workforce Development, Construction EEO 
Monitoring Program.  If necessary, the Contractor or subcontractor shall hire or 
schedule minority and women workers who qualify as trainees pursuant to these rules. 
All of the requirements, however, are limited by the provisions of (c) below. 

iii. The name of any interested women or minority individual shall be maintained on a 
waiting list and shall be considered for employment as described in 6(i) above, 
whenever vacancies occur.  At the request of the NJ Department of Labor and 
Workforce Development, Construction EEO Monitoring Program, the Contractor or 
subcontractor shall provide evidence of its good faith efforts to employ women and 
minorities from the list to fill vacancies. 

iv. If, for any reason, said Contractor or subcontractor determines that a minority individual 
or a woman is not qualified or if the individual qualifies as an advanced trainee or 
apprentice, the Contractor or subcontractor shall inform the individual in writing of the 
reasons for the determination, maintain a copy of the determination in its files, and 
send a copy to the public agency compliance officer and to the NJ Department of Labor 
and Workforce Development, Construction EEO Monitoring Program. 

(7) To keep a complete and accurate record of all requests made for the referral of workers in 
any trade covered by the contract, on forms made available by the NJ Department of Labor 
and Workforce Development, Construction EEO Monitoring Program and submitted 
promptly to the NJ Department of Labor and Workforce Development, Construction EEO 
Monitoring Program upon request. 

c. The Contractor or subcontractor agrees that nothing contained in (b.) above shall preclude the 
Contractor or subcontractor from complying with the union hiring hall or apprentice-ship policies 
in any applicable collective bargaining agreement or union hiring hall arrangement, and, where 
required by custom or agreement, it shall send journeymen and trainees to the union for referral, 
or to the apprenticeship program for admission, pursuant to such agreement or arrangement.  
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However, where the practices of a union or apprenticeship program will result in the exclusion of 
minorities and women or the failure to refer minorities and women consistent with the targeted 
county employment goal, the Contractor or subcontractor shall consider for employment persons 
referred pursuant to (b) above without regard to such agreement or arrangement; provided 
further, however, that the Contractor or subcontractor shall not be required to employ women 
and minority advanced trainees and trainees in numbers which result in the employment of 
advanced trainees and trainees as a percentage of the total workforce for the construction trade, 
which percentage significantly exceeds the apprentice to journey worker ratio specified in the 
applicable collective bargaining agreement, or in the absence of a collective bargaining 
agreement, exceeds the ratio established by practice in the area for said construction trade. Also, 
the Contractor or subcontractor agrees that, in implementing the procedures of (b) above, it shall, 
where applicable, employ minority and women workers residing within the geographical 
jurisdiction of the union. 

The Contractor agrees to cooperate with the public agency in the payment of budgeted funds, 
as is necessary, for on-the-job and/or off-the-job programs for outreach and training of minorities 
and women.  

The Contractor and its subcontractors shall furnish such reports or other documents to the NJ Department 
of Labor and Workforce Development, Construction EEO Monitoring Program as may be requested by the 
NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program from time to 
time in order to carry out the purposes of these regulations, and public agencies shall furnish such 
information as may be requested by the NJ Department of Labor and Workforce Development, 
Construction EEO Monitoring Program for conducting a compliance investigation pursuant to N.J.A.C. 
17:27-1.1 et seq.. 

The Contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is 
necessary, for on-the-job and off-the-job programs for outreach and training of minority and female trainees 
employed on the construction projects. 

B. Equal Employment Opportunity Policy.  The Contractor agrees that it will accept and implement during 
the performance of this contract as its operating policy the following statement which is designed to further 
the provision of Equal Employment Opportunity to all persons without regard to their age, race, creed, 
color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex and to promote the full realization of Equal Employment 
Opportunity through a positive continuing program: 

“It is the policy of this company that it will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or 
sexual orientation, gender identity or expression, disability, nationality or sex and that it will take Affirmative 
Action to ensure that applicants are recruited and employed and that employees are treated during 
employment without regard to their age, race, creed, color, national origin, ancestry, marital status, 
affectional or sexual orientation, gender identity or expression, disability, nationality or sex.  Such action 
shall include, but not be limited to, the following:  employment, upgrading, demotion or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection 
for training, including apprenticeship.” 

C. Equal Employment Opportunity Officer.  Designate and make known to the Department’s contracting 
officers, an Equal Employment Opportunity Officer (hereafter “EEO Officer”) who will have the 
responsibility for and must be capable of effectively administering and promoting an active Equal 
Employment Opportunity program and be assigned adequate authority and responsibility to do so. 

D. Dissemination of Policy. 
1. Implementation.  All members of the Contractor’s staff who are authorized to hire, supervise, 

promote, and discharge employees, or who recommend such action, will be made fully cognizant of, 
and will implement, the Contractor’s Equal Employment Opportunity Policy and contractual 
responsibilities to provide Equal Employment Opportunity in each grade and classification of 
employment.  To ensure that the above agreement will be met, the following actions will be taken as 
a minimum: 
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a. Initial Project Site Meeting.  Conduct an initial project site meeting with supervisory and 
personnel office employees before the start of work and then not less often than once every 6 
months, at which time the Contractor’s Equal Employment Opportunity Policy and its 
implementation will be reviewed and explained.  The EEO Officer will conduct the meetings. 

b. EEO Obligations.  Give all new supervisory or personnel office employees a thorough 
indoctrination by the EEO Officer covering all major aspects of the Contractor’s Equal 
Employment Opportunity obligations within 30 days following their reporting for duty with the 
Contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO 
Officer in the Contractor’s procedures for locating and hiring minority and women workers. 

2. Take the following actions in order to make the Contractor’s Equal Employment Opportunity Policy 
known to all employees, prospective employees, and potential sources of employees, i.e., schools, 
employment agencies, labor unions (where appropriate), college placement officers, etc. 
a. Place notices and posters setting forth in the Contractor’s Equal Employment Opportunity policy, 

as set forth in Section 2 of these Equal Employment Opportunity Special Provisions in 
conspicuous places readily accessible to employees, applicants for employment and potential 
employees. 

b. Bring the Contractor’s Equal Employment Opportunity Policy and the procedures to implement 
such policy to the attention of employees by means of meetings, employee handbooks, or other 
appropriate channels. 

E. Recruitment 
1. In all solicitations and advertisements for employees placed by or on behalf of the Contractor, the 

Contractor will state that all qualified applicants will receive consideration for employment without 
regard to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, veteran’s status, disability, nationality, or sex.  All such 
advertisements will be published in newspapers or other publications having a large circulation among 
minorities and women in the area from which the project workforce would normally be derived. 

2. Unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through 
public and private employee referral sources likely to yield qualified minority and women applicants, 
including, but not limited to state employment agencies, schools, colleges and minority and women 
organizations. Through their EEO Officer, identify sources of potential minority and women 
employees, and establish with such identified sources procedures whereby minority and women 
applicants may be referred to the Contractor for employment consideration. 

3. In the event the Contractor has a valid bargaining agreement providing for exclusive hiring hall 
referrals, he is expected to observe the provisions of that agreement to the extent that the system 
permits the Contractor’s compliance with Equal Employment Opportunity contract provisions. (The 
US Department of Labor has held that where implementations of such agreements have the effect of 
discriminating against minorities or women, or obligates the Contractor to do the same; such 
implementation violates Executive Order 11246, as amended). 

4. In the event that the process of referrals established by such a bargaining agreement fails to provide 
the Contractor with a sufficient number of minority and women referrals within the time period set forth 
in such an agreement, the Contractor shall comply with the provisions of “Section I Unions” of this 
“State Of New Jersey Equal Employment Opportunity Special Provisions for Wholly State Funded 
Projects” Attachment. 

F. Personnel Actions.  Wages, working conditions, and employee benefits shall be established and 
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer, 
demotion, layoff, and termination, shall be taken without regard to age, race, color, creed, national origin, 
ancestry, marital status, affectional or sexual orientation, gender identity or expression, veterans’ status, 
disability, nationality, or sex.  The following procedures shall be followed: 
1. Conduct periodic inspections of project sites to ensure that working conditions and employee facilities 

do not indicate discriminatory treatment of project site personnel. 
2. Periodically evaluate the spread of wages paid within each classification to determine any evidence 

of discriminatory wage practices. 
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3. Periodically review selected personnel actions in-depth to determine whether there is evidence of 
discrimination. Where evidence is found, the Contractor will promptly take corrective action.  If the 
review indicates that the discrimination may extend beyond the actions reviewed, such corrective 
action shall include all affected persons. 

4. Promptly investigate all complaints of alleged discrimination made to the Contractor in connection 
with his/her obligations under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, such corrective action shall include 
such other persons. Upon completion of each investigation, the Contractor will inform every 
complainant of all of their avenues of appeal. 

G. Training and Promotions. 
1. Assist in locating, qualifying, and increasing the skills of minority group and women workers, and 

applicants for employment. 
2. Consistent with the Contractor’s workforce requirements and as permissible under State regulations, 

make full use of training programs, i.e., apprenticeship, and on-the-job training programs, for the 
geographical area of contract performance.  Where feasible, 25 percent of apprentices or trainees in 
each occupation shall be in their first year of apprenticeship or training. 

3. Advise employees and applicants for employment of available training programs and entrance 
requirements for each. 

4. Periodically review the training and promotion potential of minority group and women workers and 
encourage eligible employees to apply for such training and promotion. 

H. Unions.  If the Contractor relies in whole or in part upon unions as a source of employees, the Contractor 
will use their good faith efforts to obtain the cooperation of such unions to increase opportunities for 
minority groups and women within the unions, and to effect referrals by such unions of minority and women 
workers.  Actions by the Contractor either directly or through a Contractor’s association acting, as agent 
will include the procedures set forth below: 
1. The Contractor will send to each labor union or representative of workers with which it has a collective 

bargaining agreement or other contract of understanding, a notice advising the labor union or workers’ 
representative of the Contractor’s commitments under both the law against discrimination and this 
contract and shall post copies of the notice in conspicuous places readily accessible to employees 
and applicants for employment.  Further, the notice will request assurance from the union or worker’s 
representative that such union or worker’s representative will cooperate with the Contractor in 
complying with the Contractor’s Equal Employment Opportunity and Affirmative Action obligations. 

2. The Contractor will use their best efforts to develop, in cooperation with the unions, joint training 
programs aimed toward qualifying more minority group members and women for membership in the 
unions and increasing the skills of minority group employees and women so that they may qualify for 
higher paying employment. 

3. The Contractor will use their best efforts to incorporate an Equal Employment Opportunity clause into 
each union agreement to the end that such union will be contractually bound to refer applicants 
without regard to their age, race, color, creed, sex, national origin, ancestry, marital status, affectional 
or sexual orientation, gender identity or expression, disability, or nationality. 

4. The Contractor is to obtain information as to the referral practices and policies of the labor union 
except to the extent that such information is within the exclusive possession of the labor union and 
such labor unions refuse to furnish this information to the Contractor, certify to the Department and 
shall set forth what efforts have been made to obtain this information. 

5. In the event the union is unable to provide the Contractor with a reasonable flow of minority and 
women referrals within the time limit set forth in the collective bargaining agreement, the Contractor 
will, through independent recruitment efforts, fill the employment vacancies without regard to age, 
race, color, creed, sex, national origin, ancestry, marital status, affectional or sexual orientation, 
gender identity or expression, disability, or nationality making full efforts to obtain qualified and/or 
qualifiable minority group persons and women. (The US Department of Labor has held that it shall be 
no excuse that the union with which the Contractor has a collective bargaining agreement providing 
for exclusive referral failed to refer minority employees). In the event the union referral practice 
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prevents the Contractor from meeting the obligations pursuant to Executive Order 11246, as 
amended, and these Special Provisions, such Contractor shall immediately notify the Department. 

I. Subcontracting.  The Contractor will use his best efforts to solicit bids from and to utilize minority group 
and women subcontractors or subcontractors with meaningful minority group and women representation 
among their employees.  Contractors may use lists of minority owned and women owned construction 
firms as issued by the NJDOT and/or the New Jersey Unified Certification Program (NJUCP). 

Ensure subcontractor compliance with the Contract’s Equal Employment Opportunity obligations. 

J. Records and Reports 
1. Keep such records as are necessary to determine compliance with the Contractor’s Equal 

Employment Opportunity obligations.  Records kept will be designed to indicate: 
a. The work hours of minority and non-minority group members and women employed in each work 

classification on the project; 
b. The progress and efforts being made in cooperation with unions to increase employment 

opportunities for minorities and women (applicable only to Contractors who rely in whole or in 
part on unions as a source of their workforce); 

c. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading 
minority and women workers; and 

d. The progress and efforts being made in securing the services of minority group and women 
subcontractors or subcontractors with meaningful minority and women representation among 
their employees. 

2. All such records must be retained for a period of five (5) years following completion of the contract 
work and shall be available at reasonable times and places for inspection by authorized 
representatives of the NJDOT. 

3. Submit monthly reports to the NJDOT after construction begins for the duration of the project, 
indicating the work hours of minority, women, and non-minority group employees currently engaged 
in each work classification required by the contract work. This information is to be reported on a form 
supplied by the NJDOT. 
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STATE FUNDED PROJECT ATTACHMENT 3 

REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY ON 
WHOLLY STATE FUNDED PROJECTS 

A. Minority and Women Employment Goal Obligations.  The Department has established, pursuant to 
N.J.A.C. 17:27-7.2, the minority and women goals for each construction contractor and subcontractor 
based on availability statistics as reported by the New Jersey Department of Labor, Division of Planning 
and Research, in its report, “EEO Tabulation - Detailed Occupations by Race/Hispanic Groups.”   The 
goals for minority and women participation, in the covered area, expressed in percentage terms for the 
Contractor’s aggregate work force in each trade, on all construction work are: 

 

Minority and Women Employment Goal Obligations for Construction 
Contractors and Subcontractors on Wholly State Funded Projects 

County 
Minority % 
Participation 

Women % 
Participation 

Percent Percent 
Atlantic 18 6.9 

Bergen  22 6.9 

Burlington  15 6.9 

Camden  19 6.9 

Cape May 5 6.9 

Cumberland  27 6.9 

Essex  53 6.9 

Gloucester  9 6.9 

Hudson  60 6.9 

Hunterdon 3 6.9 

Mercer 30 6.9 

Middlesex 24 6.9 

Monmouth 15 6.9 

Morris 16 6.9 

Ocean 7 6.9 

Passaic  36 6.9 

Salem  10 6.9 

Somerset 20 6.9 

Sussex  4 6.9 

Union 45 6.9 

Warren  5 6.9 

 

The NJ Department of Labor and Workforce Development, Construction EEO Monitoring Program has 
interpreted Section 7.2 of the State of New Jersey Affirmative Action Regulations as applicable to work 
hour goals for minority and women participation. 
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If a project is located in more than one county, the minority work hour goal will be determined by the county 
which serves as the primary source of hiring or, if workers are obtained equally from one or more counties, 
the single minority goal shall be the average of the individual goal for the affected counties. 

The NJ State Department of Labor and Workforce Development, Construction EEO Monitoring Program 
may designate a regional goal for minority membership for a union that has regional jurisdiction. No 
regional goals shall apply to this project unless specifically designated elsewhere herein. 

When hiring workers in the construction trade, the Contractor and/or subcontractor agree to attempt, in 
good faith, to employ minority and women workers in each construction trade, consistent with the 
applicable county or, in special cases, regional goals. 

It is understood that the goals are not quotas. If the Contractor or subcontractor has attempted, in good 
faith, to satisfy the applicable goals, they will have complied with their obligations under these EEO Special 
Provisions. It is further understood that if the Contractor shall fail to attain the goals applicable to this 
project, it will be the Contractor’s obligation to establish to the satisfaction of the Department that it has 
made a good faith effort to satisfy such goals. The Contractor or subcontractor agrees that a good faith 
effort to achieve the goals set forth in these special provisions shall include compliance with the following 
procedures: 

B. Requests for Referrals from Unions to Meet Contract Workforce Goals.  Requests shall be made by 
the Contractor or subcontractor to each union or collective bargaining unit with which the Contractor or 
subcontractor has a referral agreement or arrangement for the referral of minority and women workers to 
fill job openings.  Requests shall also be made for assurances for the referral of minority and women 
workers to fill job openings.  Requests shall also be made for assurances from such unions or collective 
bargaining units that they will cooperate with the Contractor or subcontractor in fulfilling the Affirmative 
Action obligations of the Contractor or subcontractor under this contract.  Such requests shall be made 
prior to the commencement of construction under the contract. 
1. The Contractor and its subcontractors shall comply with Section I, Unions of these EEO Special 

Provisions and, in particular, with Section I, Paragraph D, if the referral process established in any 
collective bargaining arrangement is failing to provide the Contractor or subcontractor with a sufficient 
number of minority and women referrals. 

2. The Contractor and its subcontractors shall notify the Department’s Compliance Officer, the NJ 
Department of Labor and Workforce Development, Construction EEO Monitoring Program and at 
least one approved minority referral organization of the Contractor’s or subcontractors work force 
needs and of the Contractor’s or subcontractor’s desire for assistance in attaining the goals set forth 
herein.  The notifications should include a request for referral of minority and women workers. 

3. The Contractor and its subcontractors shall notify the Department’s Compliance Officer and the NJ 
Department of Labor and Workforce Development, Construction EEO Monitoring Program in the 
event that a union or collective bargaining unit is not making sufficient minority and women referrals 
to enable the Contractor or subcontractor to attain the workforce goals for the Contract. 

4. The Contractor and its subcontractors shall make standing requests to all local construction unions, 
the State’s training and employment service and other approved referral sources for additional 
referrals of minority and women workers until such time as the project workforce is consistent with the 
work hour goals for the Contract. 

C. In the event that it is necessary to lay off some of the workers in a given trade on the construction site, the 
Contractor and its subcontractors shall ensure that fair layoff practices are followed regarding minority, 
women and other workers. 

D. Comply with the other requirements of these EEO Special Provisions. 

E. Reporting Requirements. 
1. Directly provide the NJ Department of Labor and Workforce Development, Office of Diversity 

Compliance, Construction Contract Compliance Unit with workforce data for the Contract. 
a. After notification of award, but prior to signing the Contract, submit to the Department and the 

Department of Labor and Workforce Development, Construction EEO Monitoring Program an 
AA-201 – Initial Project Workforce Report Construction form in accordance with 
N.J.A.C. 17:27-7.  Also, submit the information within 10 working days of award of any 
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construction subcontract in excess of $10,000 at any tier for construction work under the 
Contract.  This form is available online at the New Jersey Department of the Treasure’s website 
at:  
https://www.nj.gov/treasury/contract_compliance/documents/pdf/forms/aa202.pdf.   
Instructions for completing the form can be found online at:  
https://www.nj.gov/treasury/contract_compliance/documents/pdf/forms/aa201ins.pdf. 

b. Monthly, complete and submit an AA 202 - Monthly Project Workforce Report – Construction 
form for the duration of the Contract.  This form may be completed: 
(1) Manually and mailed to the Department of Labor & Workforce Development, Construction 

& EEO Monitoring Program, P.O. Box 209, Trenton, NJ 08625-0209, or: 
(2) Input electronically directly onto the AA-202 form via the Department of the Treasury’s 

Premier Business Services Online Forms web application.  Information about how to 
register and access the Premier Business Services web application can be found at:  
https://www.nj.gov/treasury/contract_compliance/documents/pdf/PBS-Introduction-
Page.pdf.  Follow all instructions to set up online access to the web application. 

(3) Submit a printed copy of the AA-202 form to the Department along with the hard copy of the 
CC-257R and confirmation e-mail of the successful submission of Monthly Employment 
Utilization Report. 

2. Directly provide the Department with employment workforce data of the number and work hours of 
minority and non-minority group members and women employed in each work classification for the 
Contract.  The Contractor, subcontractors, professional service firms and others working on the 
project must submit this information via a web-based application through the New Jersey portal, 
Vendor Workforce Reporting Manager.  Instructions on how to complete Form CC-257R are provided 
within the web application.  Instructions for registering and receiving the authentication code to access 
the web based application can be found at the Contractor Manpower Project Reporting CC-257R 
website at: https://www.nj.gov/transportation/business/civilrights/pdf/CC257R.pdf. 
a. On a monthly basis, submit Form CC-257R through the web-based application within 10 days 

following the end of each reporting month. 
b. In addition to the above, submit a hard copy of the electronic Form CC-257R to the RE within 10 

days following the end of each reporting month. 
c. Submit a copy of the confirmation e-mail of the successful submission of Monthly Employment 

Utilization Report to the RE within 10 days following the end of each reporting month. 
3. All employment data must be accurate and consistent with certified payroll records.  The Contractor 

is responsible for ensuring compliance with these reporting requirements.  Failure of the Contractor, 
subcontractors, professional service firms and others working on the Contract to report monthly 
employment and wage data may result in payments being delayed or withheld as per 105.01, or 
impact the Contractor’s prequalification rating with the Department. 
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STATE FUNDED PROJECT ATTACHMENT 4 

INVESTIGATING, REPORTING AND RESOLVING EMPLOYMENT DISCRIMINATION AND SEXUAL 
HARASSMENT COMPLAINTS ON WHOLLY STATE FUNDED PROJECTS 

The Contractor hereby agrees to the following requirements in order to implement fully the nondiscrimination 
provisions of the Supplemental Specifications: 

The Contractor agrees that in instances when it receives from any person working on the project site a verbal 
or written complaint of employment discrimination, prohibited under N.J.S.A. 10:5-1 et seq. 10:2-1 et seq., 42 
U.S.C. 2000 (d) et seq., 42 U.S.C. 2000(e) et seq. and Executive Order 11246, it shall take the following actions: 

A. Within one (1) working day commence an investigation of the complaint, which will include but not be 
limited to interviewing the complainant, the respondent, and all possible witnesses to the alleged act or 
acts of discrimination or sexual harassment. 

B. Prepare and keep for its use and file a detailed written investigation report which includes the following 
information: 
1. Investigatory activities and findings. 
2. Dates and parties involved and activities involved in resolving the complaint. 
3. Resolution and corrective action taken if discrimination or sexual harassment is found to have taken 

place. 
4. A signed copy of resolution of complaint by complainant and Contractor. 

(In addition to keeping in its files the above-noted detailed written investigative report, the Contractor shall 
keep for possible future review by the Department, all other records, including, but not limited to, interview 
memos and statements.) 

C. Upon the request of the Department, provides to the Department within ten (10) calendar days a copy of 
its detailed written investigative report and all other records on the complaint investigation and resolution. 

D. Take appropriate disciplinary actions against any Contractor employee, official or agent who has 
committed acts of discrimination or sexual harassment against any Contractor employee or person working 
on the project. If the person committing the discrimination is a subcontractor employee, then the Contractor 
is required to attempt to effectuate corrective and/or disciplinary action by the subcontractor in order to 
establish compliance with the Contract. 

E. Take appropriate disciplinary action against any Contractor employee, official or agent who retaliates, 
coerces or intimidates any complainant and/or person who provides information or assistance to any 
investigation of complaints of discrimination or sexual harassment. If the person retaliating, coercing or 
intimidating a complainant or other person assisting in an investigation is a subcontractor’s employee, then 
the Contractor is required to attempt to effectuate corrective and/or disciplinary action taken by the 
subcontractor in order to establish compliance with the Contract. 

F. Ensure to the maximum extent possible that the privacy interests of all persons who give confidential 
information in aid of the Contractor’s employment discrimination investigation are protected. 

G. In conjunction with the above requirements, the Contractor herein agrees to develop and post a written 
sexual harassment policy for its workforce. 

H. The Contractor also agrees that its failure to comply with the above requirements may be cause for the 
Department to institute against the Contractor any and all enforcement proceedings and/or sanctions 
authorized by the Contract or by State and/or Federal law. 
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STATE FUNDED PROJECT ATTACHMENT 5 

PAYROLL REQUIREMENTS FOR WHOLLY STATE FUNDED PROJECTS 

A. Payroll Reports.  Each Contractor and subcontractor shall furnish the RE with payroll reports for each 
week of contract work.  Such reports shall be submitted within 10 days of the date of payment covered 
thereby and shall contain the following information: 
1. Each employee’s full name and address of each such employee. 
2. The ethnicity and gender of each employee. 
3. Each employee’s specific work classification (s). 
4. Entries indicating each employee’s basis hourly wage rate(s) and, where applicable, the overtime 

hourly wage rate(s). Any fringe benefits paid to approved plans, funds or programs on behalf of the 
employee must be indicated.  Any fringe benefits paid to the employee in cash must be indicated. 

5. Each employee’s daily and weekly hours worked in each classification, including actual overtime 
hours worked (not adjusted). 

6. Each employee’s gross wage. 
7. The itemized deductions made. 
8. The net wages paid. 

B. Statement of Wages.  Each Contractor or subcontractor shall furnish a statement each week to the RE 
with respect to the wages paid each of its employees engaged in contract work covered by the New Jersey 
Prevailing Wage Act during the preceding weekly payroll period.  The statement shall be executed by the 
Contractor or subcontractor or by an authorized officer or employee of the Contractor or subcontractors 
who supervises the payment of wages.  Contractors and subcontractors must use the certification set forth 
on NJ Department of Labor Payroll Certification for Public Works Project (R-08-12-08), or any form with 
identical wording. 

C. Maintaining Records.  Contractor and subcontractor shall maintain complete social security numbers and 
home address for employees.  Government agencies are entitled to request or review all relevant payroll 
information, including social security numbers and addresses of employees.  Contractors and 
subcontractors are required to provide such information upon request. 

D. Lack of Compliance.  Failure of the Contractor or subcontractor to comply with the payroll requirements 
may result in payment being delayed or withheld as specified in Section 105, default as specified in Section 
108 or termination of the Contract as specified in Section 108. 
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STATE FUNDED PROJECT ATTACHMENT 6 

AMERICANS WITH DISABILITIES ACT REQUIREMENTS FOR WHOLLY STATE FUNDED 
PROJECTS 

Equal Opportunity for Individuals with Disabilities. 

The CONTRACTOR and the STATE do hereby agree that the provisions of Title II of the American With 
Disabilities Act of 1990 (the “ACT”) (42 U.S.C. Section 12101 et seq.), which prohibits discrimination on the 
basis of disability by public entities in all services, programs, and activities provided or made available by 
public entities, and the rules and regulations promulgated pursuant thereunto, are made a part of this 
contract. In providing any aid, benefit, or service on behalf of the STATE pursuant to this contract, the 
CONTRACTOR, agrees that the performance shall be in strict compliance with the Act. In the event that 
the CONTRACTOR, its agents, servants, employees, or subcontractors violate or are alleged to have 
violated the Act during the performance of this contract, the CONTRACTOR shall defend the STATE in any 
action or administrative proceeding commenced pursuant to this Act. The CONTRACTOR shall indemnify, 
protect, and save harmless the STATE, its agents, servants, and employees from and against any and all 
suits, claims, losses, demands, or damages of whatever kind or nature arising out of or claimed to arise out 
of the alleged violation. The CONTRACTOR shall, at its own expense, appear, defend, and pay any and 
all charges for legal services and all costs and other expenses arising from such action or administrative 
proceeding or incurred in connection therewith. In any and all complaints brought pursuant to the STATE’S 
grievance procedure, the CONTRACTOR agrees to abide by any decision of the STATE which is rendered 
pursuant to said grievance procedure. If any action or administrative proceeding results in an award of 
damages against the STATE or if the STATE incurs any expense to cure a violation of the ADA which has 
been brought pursuant to its grievance procedure, the CONTRACTOR shall satisfy and discharge the same 
at its own expense. 

The STATE shall, as soon as practicable after a claim has been made against it, give written notice thereof 
to the CONTRACTOR along with full and complete particulars of the claim. If any action or administrative 
proceeding is brought against the STATE or any of its agents, servants, and employees, the STATE shall 
expeditiously forward or have forwarded to the CONTRACTOR every demand, complaint, notice, 
summons, pleading, or other process received by the STATE or its representatives. 

It is expressly agreed and understood that any approval by the STATE of the services provided by the 
CONTRACTOR pursuant to this contract will not relieve the CONTRACTOR of the obligation to comply with 
the Act and to defend, indemnify, protect, and save harmless the STATE pursuant to this paragraph. 

It is further agreed and understood that the STATE assumes no obligation to indemnify or save harmless 
the CONTRACTOR, its agents, servants, employees and subcontractors for any claim which may arise out 
of their performance of this Agreement. Furthermore, the CONTRACTOR expressly understands and 
agrees that the provisions of this indemnification clause shall in no way limit the CONTRACTOR’S 
obligations assumed in this Agreement, nor shall they be construed to relieve the CONTRACTOR from any 
liability, nor preclude the STATE from taking any other actions available to it under any other provisions of 
this Agreement or otherwise at law. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


